

MAINE TURNPIKE AUTHORITY

ADDENDUM NO. 1

CONTRACT 2024.12

CLEANING AND PAINTING STEEL STRUCTURES –  
SHAKER ROAD UNDERPASS BRIDGE - MILE 64.3,  
WEYMOUTH ROAD UNDERPASS BRIDGE - MILE 66.2, AND  
BENNETT ROAD UNDERPASS BRIDGE – MILE 68.6

**The bid opening date is Thursday, June 13, 2024 at 1:00 p.m.**

**All questions regarding Contract 2024.12 must be submitted by close of business June 7, 2024.**

No changes are made to the Specifications.

**QUESTIONS**

**The following are questions asked and comments made at the pre-bid conference held on June 4, 2024, or submitted to the Maine Turnpike Authority in writing. Answers to the questions are noted. Bidders shall utilize this information in preparing their bid.**

Question 1: Is rapid deployment the only method that will be accepted for work over the traffic lanes? Will MTA allow containing to the ground as an alternative?

Answer: As per the drawing sheets in Appendix B, rapid deployment containment is required over all paved surfaces (travel lanes and shoulders). No alternative containment methods over paved surfaces will be considered. Bridge to ground tarps for containment enclosures are not permitted.

**ATTACHMENTS**

- Pre-Bid Conference Attendance Sheet (1 page)
- Pre-Bid Conference Presentation (24 pages)

Notes: The above items shall be considered part of the bid submittal.

The total number of pages included with this addendum is 27 pages.

All bidders are requested to acknowledge the receipt of Addendum No. 1 by signing below and faxing this page to Nathaniel Carll, Purchasing Department, Maine Turnpike Authority at 207-871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 1 on Page P-9 of the bid package.

**Contract 2024.12 – Addendum No. 1 - Acknowledgment of Receipt**

\_\_\_\_\_  
Business Name

\_\_\_\_\_  
Print Name and Title

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Very truly yours,

MAINE TURNPIKE AUTHORITY

\_\_\_\_\_  
Nathaniel Carll  
Purchasing Department  
Maine Turnpike Authority

**MAINE TURNPIKE AUTHORITY**

Pre-Bid Conference

CONTRACT 2024.12

CLEANING AND PAINTING STEEL STRUCTURES –  
SHAKER ROAD UNDERPASS BRIDGE - MILE 64.3,  
WEYMOUTH ROAD UNDERPASS BRIDGE - MILE 66.2, AND  
BENNETT ROAD UNDERPASS BRIDGE – MILE 68.6

June 4, 2024, 11:00 AM

| Name             | Company                         | Phone        | Email  |
|------------------|---------------------------------|--------------|--|
| Kristi Van Ooyen | MTA                             |              | <a href="mailto:KVanOoyen@MaineTurnpike.com">KVanOoyen@MaineTurnpike.com</a> |
| Steve Tartre     | MTA                             |              | <a href="mailto:STartre@MaineTurnpike.com">STartre@MaineTurnpike.com</a>     |
| Nate Carll       | MTA                             | 207-482-8115 | <a href="mailto:NCarll@MaineTurnpike.com">NCarll@MaineTurnpike.com</a>       |
| Jamie Mason      | MTA                             | 207-949-1360 | <a href="mailto:JMason@MaineTurnpike.com">JMason@MaineTurnpike.com</a>       |
| Tim Lemire       | GPI                             | 603-766-8252 | <a href="mailto:TLemire@gpinet.com">TLemire@gpinet.com</a>                   |
| Rich Desbiens    | GPI                             |              | <a href="mailto:RDesbiens@gpinet.com">RDesbiens@gpinet.com</a>               |
| Mike Dugas       | GPI                             | 603-374-7915 | <a href="mailto:MDugas@gpinet.com">MDugas@gpinet.com</a>                     |
| Leon Hatzipetros | Amstar of Western NY            | 716-204-9755 | <a href="mailto:LHatzipetros@amstarwny.com">LHatzipetros@amstarwny.com</a>   |
| Alex White       | Saffo Contractors               |              |  |
| Lisa Moran       | Olympus Painting<br>Contractors |              |  |

# CLEANING and PAINTING STEEL STRUCTURES - Various Locations

Contract 2024.12

Gray - New Gloucester


Pre-Bid Conference  
June 4, 2024



MTA Contract 2024.12



# 1 - LOCATIONS



MTA Contract 2024.12



# 1 - LOCATIONS

- Site 1: Shaker Rd Underpass Bridge (Gray)



MTA Contract 2024.12





# 1 - LOCATIONS

- Site 2: Weymouth Rd Underpass Bridge (Gray)




MTA Contract 2024.12



# 1 - LOCATIONS

- Site 3: Bennett Rd Underpass Bridge (New Gloucester)



MTA Contract 2024.12





## 2 - GENERAL DESCRIPTION

Full cleaning and painting of structural steel and metal work, and all non-galvanized bearing assemblies, with a three coat NEPCOAT paint system.



MTA Contract 2024.12



## 3 - BID DETAILS

- Bid Opening: **June 13, 2024 at 1:00 PM**
- Direct **all bid & contractual questions** to
  - Nate Carll
  - 207-482-8115
  - [ncarll@maineturnpike.com](mailto:ncarll@maineturnpike.com)



MTA Contract 2024.12



# 6 - CONSTRUCTION SCHEDULE / SUBSTANTIAL COMPLETION

- Contract Award Date: June 13, 2024
- Substantially Complete: October 10, **2025**
- Contract Completion Date: November 21, **2025**



MTA Contract 2024.12



# 9 - COOPERATION WITH OTHER CONTRACTORS

Concurrent MTA Contracts:

- 2023.03 - Route 122 bridge rehabilitation MM 74.0
- 2024.04 - Exit 75 paving
- 2024.07 - Northern bridge repair - St. Lawrence & Atlantic Railroad, MM 74.5
- 2024.13 - Culvert Repair MM 72.2
- 2025.06 - Androscoggin River Bridge Repair
- 2025.07 - Culvert Repair MM 72
- 2025.xx - Mainline Pavement Rehabilitation MM 51.2 to 54.4



MTA Contract 2024.12





# 10 - PERMIT REQUIREMENTS

## 506.11 Waste Management requirements (SP - 32)

- On-site waste storage allowed at Weymouth Rd and Bennett Rd
  - Refer to Contractor's Staging Plans in Appendix D for designated locations
- No on-site waste storage allowed at Shaker Rd
  - Storage shall be at Gray maintenance facility (1 mile south at Exit 63)
- Contractor shall obtain temporary provisional generator status from MaineDEP per work location.



MTA Contract 2024.12



# 13 - PROSECUTION OF WORK

- All cleaning and painting over paved surfaces shall be done from a Rapid Deployment Unit.
- Containment: Attach to main framing members only. No tapping or drilling into the existing bridge concrete will be allowed.
- No deck space will be provided on the Shaker Road Underpass bridge in Gray.



MTA Contract 2024.12



# 13 - PROSECUTION OF WORK (cont.)

- Weymouth Rd Underpass Bridge - need to protect support structure for highway sign; sign face must remain visible




MTA Contract 2024.12



# 14 - LIMITS OF OPERATIONS

## 652 Maintenance of Traffic




MTA Contract 2024.12





# 14 - LIMITS OF OPERATIONS

## 652 Maintenance of Traffic




MTA Contract 2024.12



# 14 - LIMITS OF OPERATIONS

## 652 Maintenance of Traffic




MTA Contract 2024.12



# 14 - LIMITS OF OPERATIONS (cont.)

## 652 Maintenance of Traffic




MTA Contract 2024.12



# 14 - LIMITS OF OPERATIONS (cont.)

## 652 Maintenance of Traffic



MTA Contract 2024.12





# 14 - LIMITS OF OPERATIONS (cont.)

## Appendix B - Permitted Lane Closure Notes - Turnpike

- **Turnpike lane closures are permitted EXCEPT**
  - *NB - **no lane closures** 3-7 PM Mon-Fri (July and August)*
  - *SB - **no lane closures** 11 AM - 5 PM Sunday (July and August)*
  
- **Turnpike lane closures are permitted only when work is underway**
  
- **TMA, Automated Trailer-Mounted Speed Limit Signs, PCMS - REQUIRED**




MTA Contract 2024.12



# 14 - LIMITS OF OPERATIONS (cont.)

## Appendix D - Temporary Traffic Signals (Weymouth, Bennett)

- Submit TCP to MTA for approval
- Use PCMS for 2-week notice of lane closure



MTA Contract 2024.12



# 14 - LIMITS OF OPERATIONS (cont.)

## General Notes

- Submit TCP for each bridge site to MTA for approval
  - 2-week notice of start of MOT
- Short-term lane closures on underpass bridges allowed
  - Shaker Rd Underpass Bridge: **No lane closures 7-9 AM or 3-5 PM**
- Emergency Vehicle Ramps must remain open at all times
- No turning in private roads or driveways



MTA Contract 2024.12





# 15 - MOBILIZATION

- **Item 659.10** covers all contractor equipment, access, and storage for all work locations.



MTA Contract 2024.12





# 19 - SPECIFIC CONTRACT ITEMS

- Item 506 - Coatings: individual pay items are provided for painting, surface prep, containment system, and waste disposal for each of the three bridge sites
- Item 652 - Maintenance of Traffic: individual lump-sum pay item is provided for each bridge site
  - Includes all items for MOT **above and below** underpass bridge
  - Temporary signals, TMAs, PCMS, flaggers, signs, etc.



MTA Contract 2024.12





# ADDENDUM 1



MTA Contract 2024.12



*All questions due Friday, June 7, 2024  
by COB*

**QUESTIONS?**



MTA Contract 2024.05

