



Safe | Reliable | Sustainable

PROPOSED CONSTRUCTION CONTRACTS FOR JULY 25, 2024 MTA BOARD MEETING

Subject to the availability of funds

Proposed contract values of \$150,000 and greater.
Project scope and estimated costs are subject to change.

Contract Number	Mile Marker	Project Location and Description	Construction Program Estimate	Proposed Month for Advertisement	Proposed Board Meeting for Contract Award
2024.16		Slope and Drainage Repairs – various locations	\$ 250,000	June 2024	July 2024
2024.14	25 to 32 SB	Wells/Kennebunk/Biddeford: Roadside Clearing	\$ 250,000	September 2024	October 2024
2025.03	51.2-54.5	Portland/Falmouth: Mainline Pavement Rehabilitation	\$ 5,700,000	4 th quarter 2025	4 th quarter 2025
2025.01	15.2-20.3	Wells: Mainline Pavement Rehabilitation	\$ 8,280,000	1 st quarter 2025	1 st quarter 2025
2025.02	42 to 49 NB	Scarborough/South Portland/Portland: Mainline Pavement Rehabilitation (northbound lanes only)	\$ 8,800,000	1 st quarter 2025	1 st quarter 2025
2025.04	4.8	Kittery: Beech Ridge Road Bridge Repair	\$ 1,070,000	TBD	TBD
	34.4	Saco: New County Road Bridge Repair			
	FS 3.7	Falmouth: Middle Road Bridge Repair			
2025.05		Bridge Concrete Haunch Removals – various locations	\$ 824,000	TBD	TBD
2025.06	78.9	Lewiston: Androscoggin River Bridge Repairs	\$ 3,500,000	TBD	TBD
2025.07		Culvert Repair – various locations	\$ 3,220,000	TBD	TBD
2025.09	25 to 32 NB	Wells/Kennebunk/Biddeford: Roadside Clearing	\$ 250,000	September 2025	October 2025