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MAINE TURNPIKE AUTHORITY 

 
NOTICE TO CONTRACTORS 

 
 

Sealed Proposals will be received by the Maine Turnpike Authority for: 
 
 

CONTRACT 2025.03 
 

Pavement Rehabilitation and Safety Improvements and Pipe End Repairs 
MM 51.2 TO MM 54.5 

 
at the office of the Maine Turnpike Authority, 2360 Congress Street, Portland, ME, until 11:00 a.m., 
prevailing time as determined by the Authority on January 21, 2025, at which time and place the 
Proposals will be publicly opened and read via telephone. Bids will be accepted from Contractors 
prequalified by the Maine Department of Transportation for Paving Construction Projects. All other 
bids may be rejected. This Project includes a wage determination developed by the State of Maine 
Department of Labor. 

 
The pavement rehabilitation work consists of milling and filling two travel lanes and the 

median and outside shoulders for both northbound and southbound approaches. The limit of work 
will extend 150 feet beyond the project end mile marker in the northbound lanes. Excess material in 
the median will be removed and catch basins shall be cleaned to restore proper drainage. Noted catch 
basin tops will be replaced and concrete aprons will be installed around the basins where required. 
Guardrail height will be adjusted as necessary, with damaged sections of guardrail being replaced 
where it is needed. The splash pad at the outlet of the 48” culvert located on the east side of the 
turnpike at Station 2717+45 shall be supported by grout bags underneath the hanging end. Void 
filled riprap shall be used to restore the grade of the stream adjacent to the outfall. Pavement 
markings, maintenance of traffic and all other work incidental thereto will be completed in 
accordance with the Plans and Specifications. 

 
The half size Plans and Contract Documents may be obtained from the Authority upon 

payment of Fifty ($50.00) Dollars for each set, which payment will not be returned. Checks shall be 
made payable to: Maine Turnpike Authority. The Plans and Contract Documents may also be 
downloaded from a link on our website at http://www.maineturnpike.com/project-and- 
planning/Construction-Contracts.aspx. 

 
For general information regarding Bidding and Contracting procedures, contact Nate Carll, 

Purchasing Manager, at (207)482-8115. For information regarding Schedule of Items, plan holders 
list and bid results, visit our website at http://www.maineturnpike.com/project-and- 

planning/Construction-Contracts.aspx . For Project specific information, fax all questions to Nate 
Carll, Purchasing Manager, at (207) 871-7739 or email ncarll@maineturnpike.com. Responses will 
not be prepared for questions received by telephone. Bidders shall not contact any other Authority 
staff or Consultants for clarification of Contract provisions, and the Authority will not be responsible 
for any interpretations so obtained. 
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All work shall be governed by the Specifications entitled "State of Maine, Department of 

Transportation, Standard Specifications, Revision of November 2014”, “Standard Details, 
Revision of November 2014” and “Best Management Practices for Erosion and Sediment 
Control”, latest issue. Copies and recent updates to these publications can be downloaded at: 
http://www.maine.gov/mdot/contractors/publications/ . 

 
Proposals must be accompanied by an original bid bond, certified or cashier's check payable 

to the Maine Turnpike Authority in an amount not less than Five (5%) Percent of the Total Amount 
in the Proposal, but not less than $500.00. The Bidder to whom a Contract is awarded will be 
required to furnish a Surety Corporation Bond, satisfactory to the Authority, on the standard Contract 
Bond form of the Authority, for a sum not less than the Total Amount of the Proposal. 

 
Proposals must be made upon the Proposal Forms furnished by the Authority separately with 

the Contract Documents, and must be enclosed in the sealed special addressed envelope provided 
therefore bearing the name and address of the Bidder, the name of the Contract, and the date and 
time of Proposal opening on the outside. 

 
A pre-bid conference will be held on January 14, 2025, at 11:00 a.m. at the Maine Turnpike 

Authority, 2360 Congress Street, Portland, Maine. 
 

The Authority reserves the unqualified right to reject any or all Proposals and to accept that 
Proposal which in its sole judgment will under all circumstances serve its best interest. 

 
MAINE TURNPIKE AUTHORITY 

 
 
 

Nate Carll 
Purchasing Manager 
Maine Turnpike Authority 
Portland, Maine 
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MAINE TURNPIKE AUTHORITY 

 
PROPOSAL 

 
CONTRACT 2025.03 

 
Pavement Rehabilitation and Safety Improvements and Pipe End Repairs 

MM 51.2 TO MM 54.5 
 
 

TO MAINE TURNPIKE AUTHORITY: 
 
 

The pavement rehabilitation work consists of milling and filling two travel lanes and the 
median and outside shoulders for both northbound and southbound approaches. The limit of work 
will extend 150 feet beyond the project end mile marker in the northbound lanes. Excess material in 
the median will be removed and catch basins shall be cleaned to restore proper drainage. Noted catch 
basin tops will be replaced and concrete aprons will be installed around the basins where required. 
Guardrail height will be adjusted as necessary, with damaged sections of guardrail being replaced 
where it is needed. The splash pad at the outlet of the 48” culvert located on the east side of the 
turnpike at Station 2717+45 shall be supported by grout bags underneath the hanging end. Void 
filled riprap shall be used to restore the grade of the stream adjacent to the outfall. Pavement 
markings, maintenance of traffic and all other work incidental thereto will be completed in 
accordance with the Plans and Specifications. 

 
This Work will be done under a Contract known as Contract 2025.03 according to the Plans 

and Specifications which are on file in the office of the Maine Turnpike Authority, 2360 Congress 
Street, Portland, Maine. 

 
On the acceptance of this Proposal for said Work, the undersigned will give the required 

bond with good security conditioned for the faithful performance of said Work, according to said 
Plans and Specifications, and the doing of all other work required by said Specifications for the 
consideration herein named and with the further condition that the Maine Turnpike Authority shall 
be saved harmless from any and all damages that might accrue to any person, persons or property by 
reason of the carrying out of said Work, or any part thereof, or by reason of negligence of the 
undersigned, or any person or persons under his employment and engaged in said Work. 

 
The undersigned hereby declares that he/she has carefully examined the Plans, Specifications 

and other Contract Documents, and that he/she will contract to carry out and complete the said Work 
as specified and delineated at the price per unit of measure for each scheduled item of Work stated 
in the Schedule of Prices as follows: 

 
It is understood that the TOTAL AMOUNT stated by the undersigned in the following 

Schedule of Prices is based on approximate quantities and will be used solely for the comparison of 
bids, and that the quantities stated in the Schedule of Prices for the various items are estimates only 
and may be increased or decreased all as provided in the Specifications. 



SCHEDULE OF BID PRICES

CONTRACT NO. 2025.03

Pavement Rehabilitation and Safety Improvements

MM 51.2 to MM 54.4

Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

Approx.
Quantities

Item
No.

Units

202.202 REMOVING PAVEMENT 
SURFACE

160,200Square
Yard

202.205 RUMBLE STRIPS 51,800Each

211.50 MEDIAN RESTORATION 15,300Linear
Foot

401.03 BALANCED MIX DESIGN 
DATA COLLECTION

1Lump
Sum

403.2081 HOT MIX ASPHALT - 12.5 
MM (POLYMER MODIFIED)

15,500Ton

409.152 BITUMINOUS TACK COAT 
TRACKLESS, APPLIED

9,700Gallon

419.30 SAW CUTTING BITUMINOUS 
PAVEMENT

1,000Linear
Foot

427.3231 ASPHALT RUBBER MASTIC 
CRACK SEALER

11,100Pound

424.324 ASPHALT RUBBER MASTIC 
CRACK SEALER WITH 
AGGREGATE

2,800Pound

427.09 CRACK REPAIR 15,000Linear
Foot

CARRIED FORWARD:
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Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

BROUGHT FORWARD:

Approx.
Quantities

2025.03CONTRACT NO:

Item
No.

Units

459.06 BITUMINOUS CONCRETE 
WATERWAY, TYPE I

18Each

470.08 BERM DROP OFF 
CORRECTION - GRINDINGS

17,100Linear
Foot

470.081 BERM CORRECTION 2,190Linear
Foot

502.248 UNDERWATER GROUT 
BAGS

4Cubic
Yard

603.155 12 IN REINFORCED 
CONCRETE PIPE CLASS III

32Linear
Foot

603.225 42 IN REINFORCED 
CONCRETE PIPE CLASS III

16Linear
Foot

603.235 48 IN REINFORCED 
CONCRETE PIPE CLASS III

32Linear
Foot

604.182 CLEAN EXISTING CATCH 
BASIN AND MANHOLE

32Each

604.184 REBUILD CATCH BASIN TO 
GRADE - TYPE II

8Each

604.186 REBUILD CATCH BASIN TO 
GRADE - TYPE IV

9Each

606.1351 31" W-BEAM GUARDRAIL - 
MID-WAY SPLICE 
TERMINAL END - 
ANCHORED END

1Each

606.178 GUARDRAIL BEAM 1,100Linear
Foot

CARRIED FORWARD:
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Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

BROUGHT FORWARD:

Approx.
Quantities

2025.03CONTRACT NO:

Item
No.

Units

606.265 TERMINAL END SINGLE 
RAIL - GALVANIZED STEEL

5Each

606.352 REFLECTORIZED BEAM 
GUARDRAIL DELINEATORS

510Each

606.3621 GUARDRAIL ADJUST, 
SINGLE RAIL

2,300Linear
Foot

606.3622 GUARDRAIL ADJUST, 
DOUBLE RAIL

2,600Linear
Foot

606.47 SINGLE WOOD POST 7Each

606.471 SINGLE OFFSET BLOCK - W-
BEAM

180Each

610.08 PLAIN RIPRAP 120Cubic
Yard

613.319 EROSION CONTROL 
BLANKET

14,300Square
Yard

618.14 SEEDING METHOD 
NUMBER 2

300Unit

619.12 MULCH 300Unit

620.58 EROSION CONTROL 
GEOTEXTILE

220Square
Yard

627.73 TEMPORARY PAVEMENT 
MARKING TAPE

5,150Linear
Foot

CARRIED FORWARD:
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Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

BROUGHT FORWARD:

Approx.
Quantities

2025.03CONTRACT NO:

Item
No.

Units

627.78 TEMPORARY PAVEMENT 
MARKING LINE, WHITE OR 
YELLOW

104,600Linear
Foot

627.812 TEMPORARY RAISED 
PAVEMENT MARKERS

7,000Each

627.94 PAVEMENT MARKING TAPE 1,350Linear
Foot

627.941 PAVEMENT MARKING TAPE 
DOTTED WHITE LINE 6-
INCH WIDTH

3,200Linear
Foot

629.05 HAND LABOR, STRAIGHT 
TIME

80Hour

631.12 ALL PURPOSE EXCAVATOR 
(INCLUDING OPERATOR)

40Hour

631.172 TRUCK - LARGE 
(INCLUDING OPERATOR)

80Hour

631.32 CULVERT CLEANER 
(INCLUDING OPERATOR)

10Hour

631.36 FOREMAN 80Hour

652.30 FLASHING ARROW BOARD 4Each

652.35 CONSTRUCTION SIGNS 3,050Square
Foot

652.361 MAINTENANCE OF TRAFFIC 
CONTROL DEVICES

1Lump
Sum

CARRIED FORWARD:
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Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

BROUGHT FORWARD:

Approx.
Quantities

2025.03CONTRACT NO:

Item
No.

Units

652.410 PORTABLE - CHANGEABLE 
MESSAGE SIGN

4Each

652.4502 TRUCK MOUNTED 
ATTENUATOR

2Each

652.4503 TRUCK MOUNTED 
ATTENUATOR

4Week

656.5 BALED HAY, IN-PLACE 40Each

659.10 MOBILIZATION 1Lump
Sum

TOTAL:

P-6
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Acknowledgment is hereby made of the following Addenda received since issuance of the 

Plans and Specifications:   
 

 

 
Accompanying this Proposal is an original bid bond, cashiers or certified check on 

 Bank, for  , 
payable to the Maine Turnpike Authority. In case this Proposal shall be accepted by the Maine 
Turnpike Authority and the undersigned should fail to execute a Contract with, and furnish the 
security required by the Maine Turnpike Authority as set forth in the Specifications, within the 
time fixed therein, an amount of money equal to Five (5%) Percent of the Total Amount of the 
Proposal for the Contract awarded to the undersigned, but not less than $500.00, obtained out of 
the original bid bond, cashier’s or certified check, shall become the property of the Maine Turnpike 
Authority; otherwise the check will be returned to the undersigned. 

 
The performance of said Work under this Contract will be completed during the time 

specified in Subsection 107.1. 
 

It is agreed that time is of the essence of this Contract and that I (we) will, in the event of 
my (our) failure to complete the Work within the time limit named above, pay to Maine Turnpike 
Authority liquidated damages in the amount or amounts stated in the Specifications. 

 
The undersigned is an Individual/Partnership/Corporation under the laws of the State of 

 , having principal office at  , 
thereunto duly authorized. 

 
 (SEAL) 

 

 

 (SEAL) 

Affix Corporate Seal 

or Power of Attorney 

Where Applicable  (SEAL) 

 

 

 

 

By:   
 

Its:   
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Information below to be typed or printed where applicable: 

INDIVIDUAL: 

 

 

(Name) (Address) 
 
 

PARTNERSHIP - Name and Address of General Partners: 
 
 

 

(Name) (Address) 
 
 

 

(Name) (Address) 
 
 

 

(Name) (Address) 
 
 

 

(Name) (Address) 
 
 

INCORPORATED COMPANY: 
 
 

 

(President) (Address) 
 
 

 

(Vice-President) (Address) 
 
 

 

(Secretary) (Address) 
 
 

 

(Treasurer) (Address) 
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MAINE TURNPIKE AUTHORITY 

 
MAINE TURNPIKE 

 
YORK TO AUGUSTA 

 
CONTRACT AGREEMENT 

 
 

This Agreement made and entered into between the Maine Turnpike Authority, and 
sometimes termed the “Authority”, and   

 

herein termed the “Contractor”: 
 

WITNESSETH: That the Authority and the Contractor, in consideration of the premises 
and of the mutual covenants, considerations and agreements herein contained, agree as follows: 

 
FIRST: The parties hereto mutually agree that the documents attached hereto and herein 

incorporated and made a part hereof collectively evidencing and constituting the entire Contract 
to the same extent as if herein written in full, are the Notice to Contractors, the Accepted Proposal, 
the Specifications, the Plans, this Agreement, the Contract Bond and all Addenda to the Contract 
Documents duly issued and herewith enumerated: 

 

 

 
SECOND: The Contractor for and in consideration of certain payments to be made as 

hereafter specified, hereby covenants and agrees to perform and execute all of the provisions of 
this Contract and of all documents and parts attached hereto and made a part thereof, and at his 
own cost and expense to furnish and perform everything necessary and required to construct and 
complete, ready for its intended purpose, in accordance with the Contract and such instructions as 
the Engineer may give, acceptable to the Authority, in the times provided, all of the Work covered 
and included under Contract No.  covering  as herein described. 

 
THIRD: In consideration of the performance by the Contractor of his covenants and 

agreements as herein set forth, the Authority hereby covenants and agrees to pay the Contractor 
according to the Schedule of Prices set forth in the Proposal with additions and deductions as 
elsewhere herein provided in the times and in the manner stated in the Specifications. This 
Agreement shall insure to the benefit of, and shall be binding upon the parties hereto, and upon 
their respective successors and assigns; but neither party hereto shall assign or transfer his interest 
herein in whole or in part without the consent of the other, except as herein provided. 
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IN WITNESS WHEREOF the parties to this Agreement have executed the same in 

quintuplicate. 
 

AUTHORITY - 
 

MAINE TURNPIKE AUTHORITY 
 
 

By:    

Title: CHAIRMAN 

 
Date of Signature:   

 
ATTEST: 

 

 

Secretary 
 

CONTRACTOR - 
 

 

CONTRACTOR 
 

By:   

Title:   

Date of Signature:   
 

WITNESS: 
 

 



Contract 2025.03 

CB - 1 

 

 

 
CONTRACT BOND 

 
KNOW ALL MEN BY THESE PRESENTS that   

of  in the County of  and State of   

as Principal, and   a Corporation duly organized under the 

laws of the State of  and having a usual place of business in   

 

 
As Surety, are held and firmly bound unto the Maine Turnpike Authority in the sum of 

 Dollars ($ . ), to 
be paid to said Maine Turnpike Authority, or its successors, for which payment, well and truly to 
be made, we bind ourselves, our heirs, executors, successors and assigns jointly and severally by 
these presents. 

 
The condition of this obligation is such that the Principal, designated as Contractor in the 

foregoing Contract No.  shall faithfully perform the Contract on his part and 
satisfy all claims and demands incurred for the same and shall pay all bills for labor, material, 
equipment and all other items contracted for, or used by him, in connection with the Work 
contemplated by said Contract, and shall fully reimburse the Obligee for all outlay and expense 
which the Obligee may incur in making good any default of said Principal, then this Obligation 
shall be null and void; otherwise it shall remain in full force and effect. 

 
Signed and sealed this     day of  , A.D., 202   

 
Witnesses: CONTRACTOR 

(SEAL) 
  

(SEAL) 
  

(SEAL) 
  

SURETY 
 

(SEAL) 
  

(SEAL) 
  

(SEAL) 
  

 
(Surety must attach copy of Power of Attorney showing authority of Office or Agent to execute bonds) 
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FINAL LIEN AND CLAIM WAIVER AND AFFIDAVIT 

 

 
Upon receipt of the sum of   , which sum 

represents the total amount paid, including the current payment for work done and materials supplied for 
Project No.  , in  , Maine, under the undersigned’s 
Contract with the Maine Turnpike Authority. 

The undersigned, on oath, states that the Final Payment of    
is the final payment for all work, labor, materials, services and miscellaneous (all of which are hereinafter 
referred to as “Work Items”) supplied to the said Project through  and 
that no additional sum is claimed by the undersigned respecting said Project. 

The undersigned, on oath, states that all persons and firms who supplied Work Items to the 
undersigned in connection with said Project have been fully paid by the undersigned for such Work Items 
or that such payment will be fully effected immediately upon receipt of this payment. 

 
In consideration of the payment herewith made, the undersigned does fully and finally release and 

hold harmless the Maine Turnpike Authority, and its Surety, if any, from any and all claims, liens or right 
to claim or lien, arising out of this Project under any applicable bond, law or statute. 

 
It is understood that this Affidavit is submitted to assure the Owner and others that all liens and 

claims relating to the Work Items furnished by the undersigned are paid. 
 

 

(Contractor) 

By:   
 

Title:   
 

State of MAINE 

County of   
 
 

I,  , hereby certify on behalf of   
(Company Officer) (Company Name) 

its  , being first duly sworn and stated that the foregoing representations are 
(Title) 

are true and correct upon his own knowledge and that the foregoing is his free act and deed in said capacity 
and the free act and deed of the above-named 

 

. 
(Company Name) 

The above-named,  , personally appeared before me this  day of 
 and swears that this is his free act and deed. 

 
(SEAL) 

 

Notary Public 

My Commission Expires:   



 

 

 
 
 
 
 
 
 

 
MAINE TURNPIKE AUTHORITY 

 
SPECIFICATIONS 

 
PART I – SUPPLEMENTAL SPECIFICATIONS 

 
(Rev. November 10, 2016) 

 

Supplemental Specifications available on the Maine Turnpike Authority website 

http://www.maineturnpike.com/Projects-Planning/Construction-Contracts.aspx 
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MAINE TURNPIKE AUTHORITY 
 

SPECIFICATIONS 
 

PART II – SPECIAL PROVISIONS 
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101.2 

GENERAL DESCRIPTION OF WORK 

PLANS 

DEFINITION 

SP-1 

SP-1 

SP-1 

103.4 NOTICE OF AWARD SP-2 

104.3.8 WAGE RATES AND LABOR LAWS SP-2 

104.4.7 COOPERATION WITH OTHER CONTRACTORS SP-4 

105.8.2 PERMIT REQUIREMENTS SP-4 

107.1 CONTRACT TIME AND CONTRACT COMPLETION DATE SP-4 

107.1.1 SUBSTANTIAL COMPLETION SP-5 

107.1.2 WEATHER DAYS SP-5 

107.3.2 NIGHT WORK SP-5 

107.3.3 SUNDAYS AND HOLIDAYS SP-6 

107.4.6 PROSECUTION OF WORK SP- 6 

107.4.7 LIMITATIONS OF OPERATIONS SP-6 

202. REMOVING STRUCTURES AND OBSTRUCTIONS 
(Removing Pavement Surface-Mainline) 

SP-8 

202. REMOVING STRUCTURES AND OBSTRUCTIONS 
(Rumble Strips) 

SP-11 

211. DITCH AND INSLOPE EXCAVATION 
(Median Restoration) 

SP-13 

401. HOT MIX ASPHALT PAVEMENT SP-14 

401. HOT MIX ASPHALT PAVEMENTS 
(HMA Using Hydrated Lime) 

SP-37 

401. BALANCED MIX DESIGN DATA COLLECTION SP-39 

403. HOT MIX ASPHALT PAVEMENT SP-43 

409. BITUMINOUS TACK COAT SP-44 



Contract 2025.03 
PART II - SPECIAL PROVISIONS 

 

 

 

419. SAWING AND SEALING JOINTS IN BITUMINOUS 
PAVEMENT 

SP-46 

424. ASPHALT RUBBER MASTIC CRACK SEALER - APPLIED SP-47 

424. ASPHALT RUBBER MASTIC CRACK SEALER - APPLIED SP-50 

427. PAVEMENT CRACK REPAIR SP-53 

459. BITUMINOUS CONCRETE WATERWAY, TYPE I SP-55 

470. BERM DROP OFF CORRECTION 
(Berm Dropoff Correction - Grindings) 
(Berm Correction) 

SP-57 

502. STRUCTURAL CONCRETE 
(Underwater Grout Bags) 

SP-59 

603. PIPE CULVERTS AND STORM DRAINS 
(Reinforced Concrete Pipe) 
(Concrete Collar) 

SP-61 

606. MANHOLES, INLETS, AND CATCH BASINS SP-62 

606. GUARDRAIL SP-65 
(31” W-Beam Guardrail Mid-Way Splice Terminal End – Anchored End) 

 
606. 

 
GUARDRAIL 
(Reflectorized Beam Guardrail Delineator) 

 
SP-67 

606. GUARDRAIL 
(Guardrail Adjust – Single Rail) 
(Guardrail Adjust – Double Rail) 

SP-69 

606. GUARDRAIL 
(Single Offset Bock – W-Beam) 

SP-72 

613. EROSION CONTROL BLANKET SP-74 

619. MULCH 
(Mulch – Plan Quantity) 

SP-75 

627. PAVEMENT MARKINGS 
(Temporary 6 Inch Pavement Marking Tape) 
(Temporary 6 Inch Black Pavement Marking Tape) 

SP-76 

627. PAVEMENT MARKINGS 
(Temporary Raised Pavement Markers) 

SP-79 
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627. PAVEMENT MARKINGS 
(Pavement Marking Tape) 
(Pavement Marking Tape – Dotted White Lane Line, 6-inch Width) 

SP-81 

652. MAINTENANCE OF TRAFFIC 
(Specific Project Maintenance of Traffic Requirements) 

SP-85 

652. MAINTENANCE OF TRAFFIC SP-89 



Contract 2025.03 
PART II - SPECIAL PROVISIONS 

SP-1 

 

 

 
 
 

MAINE TURNPIKE AUTHORITY 
 

SPECIFICATIONS 
 

PART II - SPECIAL PROVISIONS 
 

All work shall be governed by the Maine Department of Transportation Standard 
Specifications, Revision of November 2014, except for that work which applies to sections of the 
Maine Department of Transportation Standard Specifications which are amended by the Maine 
Turnpike Supplemental Specifications and the following modifications, additions and deletions. 

 
General Description of Work 

 
The pavement rehabilitation work consists of milling and filling two travel lanes and the median 

and outside shoulders for both northbound and southbound approaches. The limit of work will extend 
150 feet beyond the project end mile marker in the northbound lanes. Excess material in the median 
will be removed and catch basins shall be cleaned to restore proper drainage. Noted catch basin tops 
will be replaced and concrete aprons will be installed around the basins where required. Guardrail 
height will be adjusted as necessary, with damaged sections of guardrail being replaced where it is 
needed. The splash pad at the outlet of the 48” culvert located on the east side of the turnpike at Station 
2717+45 shall be supported by grout bags underneath the hanging end. Void filled riprap shall be used 
to restore the grade of the stream adjacent to the outfall. Pavement markings, maintenance of traffic 
and all other work incidental thereto will be completed in accordance with the Plans and Specifications. 

Plans 
 

The drawings included in these Contract Documents, and referred to as the Plans, show the 
general character of the work to be done under this Contract. They bear the general title “Maine 
Turnpike – Contract 2025.03 – Pavement Rehabilitation and Safety Improvements MM 51.2 to MM 
54.5” The right is reserved by the Resident to make such minor corrections or alterations in the Plans 
as he deems necessary without change in the unit prices on the Schedule of Prices of the Proposal. 

 
101.2 Definition 

Holidays 
 

The following is added after Memorial Day in the Supplemental Specifications: 
 

Juneteenth Day 2025 6:00 a.m. Thursday to 6:00 p.m. Thursday 
(June 19, 2025) 

 
Independence Day 2025 12:00 p.m. preceding Thursday to 
(Fourth of July) 6:00 a.m. the following Monday. 
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103.4 Notice of Award 

 
The following sentence is added: 

 
The Maine Turnpike Authority Board is scheduled to consider the Contract Award on January 

23, 2025. 
 
 

104.3.8 Wage Rates and Labor Laws 
 

Section 104.3.8 Wage Rates and Labor Laws has been amended as follows: 
 

The fair minimum hourly rates determined by the State of Maine Department of Labor for this 
Contract are as follows: 



THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS 

State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor 
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project. 

2025 Fair Minimum Wage Rates – Highway & Earth Cumberland County 

Occupational Title Minimum Wage Minimum Benefit Total 
Brickmasons And Blockmasons $36.50 $3.75 $40.25 
Bulldozer Operator $31.50 $5.48 $36.98 
Carpenter $29.16 $4.31 $33.47 
Cement Masons And Concrete Finisher $26.50 $0.00 $26.50 
Construction And Maintenance Painters $32.00 $0.00 $32.00 
Construction Laborer $25.51 $3.36 $28.87 
Crane And Tower Operators $39.07 $8.73 $47.80 
Crushing Grinding And Polishing Machine Operators $27.50 $5.69 $33.19 
Earth Drillers - Except Oil And Gas $22.42 $4.18 $26.60 
Electrical Power - Line Installer And Repairers $43.26 $16.55 $59.81 
Electricians $41.50 $21.34 $62.84 
Elevator Installers And Repairers $71.21 $43.75 $114.96 
Loading Machine And Dragline Operators $28.00 $4.80 $32.80 
Excavator Operator $35.83 $7.42 $43.25 
Fence Erectors $26.00 $3.70 $29.70 
Flaggers $21.00 $0.48 $21.48 
Floor Layers - Except Carpet/Wood/Hard Tiles $26.50 $3.83 $30.33 
Glaziers $46.26 $22.61 $68.87 
Grader/Scraper Operator $31.00 $6.86 $37.86 
Hazardous Materials Removal Workers $21.13 $1.14 $22.27 
Heating And Air Conditioning And Refrigeration Mechanics And Installers $35.00 $5.49 $40.49 
Heavy And Tractor - Trailer Truck Drivers $26.50 $5.42 $31.92 
Highway Maintenance Workers $24.75 $2.91 $27.66 
Industrial Machinery Mechanics $29.50 $3.83 $33.33 
Industrial Truck And Tractor Operators $26.17 $3.49 $29.66 
Insulation Worker – Mechanical $25.50 $6.07 $31.57 
Ironworker – Ornamental $31.37 $25.82 $57.19 
Light Truck Or Delivery Services Drivers $22.50 $3.93 $26.43 
Millwrights $33.00 $9.21 $42.21 
Mobile Heavy Equipment Mechanics - Except Engines $30.00 $5.19 $35.19 
Operating Engineers And Other Equipment Operators $36.84 $4.82 $41.66 
Paving Surfacing And Tamping Equipment Operators $29.75 $5.24 $34.99 
Pile-Driver Operators $36.00 $2.87 $38.87 
Pipe/Steam/Sprinkler Fitter $36.00 $9.30 $45.30 
Pipelayers $27.00 $5.34 $32.34 
Plumbers $33.00 $5.98 $38.98 
Pump Operators - Except Wellhead Pumpers $56.03 $34.76 $90.79 
Radio Cellular And Tower Equipment Installers $30.00 $4.85 $34.85 
Reinforcing Iron And Rebar Workers $31.00 $0.00 $31.00 
Riggers $30.50 $8.25 $38.75 
Roofers $24.67 $4.23 $28.90 
Sheet Metal Workers $27.00 $6.21 $33.21 
Structural Iron And Steel Workers $32.02 $11.13 $43.15 
Tapers $28.50 $3.93 $32.43 
Telecommunications Equipment Installers And Repairers - Except Line Installers $31.00 $5.43 $36.43 
Telecommunications Line Installers And Repairers $27.00 $3.71 $30.71 

Welders are classified as the trade to which welding is incidental (e.g. welding structural steel is Structural Iron and Steel Worker) 

Apprentices – The minimum wage rates for registered apprentices are the rates recognized in the sponsorship agreement for 
registered apprentices working in the pertinent classification. 

For any other specific trade on this project not listed above, contact the Bureau of Labor Standards for further clarification. 

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes 
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and 
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313. 

Appeal – Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written 
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates. 

A true copy 

Attest: 
Scott R. Cotnoir 
Wage & Hour Director 
Bureau of Labor Standards 

Expiration Date: 12-31-2025 
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104.4.7 Cooperation With Other Contractors 

 
This Subsection is amended by the addition of the following: 

 
Adjacent contracts currently scheduled for the 2025 construction season include: 

 
MTA Contract 2022.07 – Saco Interchange Improvements, Mile 34.7 to 36.6 
MTA Contract 2023.03 – Route 122 Bridge Rehabilitation, Mile 74.0 
MTA Contract 2024.07 – Culvert Repair, Mile 40.3 
MTA Contract 2025.01 – Mainline Pavement Rehabilitation, Mile 15.2 to 20.3 
MTA Contract 2025.02 – Portland Area Pavement Rehabilitation Northbound Mile 
42.0 to 49.3 
MTA Contract 2025.05 – Concrete Haunch Removal – Various Locations 
MTA Contract 2025.07 – Culvert Repairs – Various Locations 
MTA Contract 2025.09 – Roadside Clearing, Mile 25 to 32 Northbound 

 
105.8.2 Permit Requirements 

 
The Contractor shall comply with the conditions outlined in the Army Corps General Permit 

authorization, Maine Department of Environmental Protection NRPA Permit by Rule, the Maine 
Department of Environmental Protection Tier 3 NRPA Permit, and the Maine Pollutant Discharge 
Elimination System General Permit for stormwater discharge associated with construction activity. 

Limit of Disturbance (LOD) shall be submitted to review and approval, to the Resident 
withing 14 days of the Contract. Payment for creating, revising and completing shall be incidental to 
Item 659.10 Mobilization. 

 
Compliance with the erosion and sedimentation control requirements outlined in this Contract 

is required by the Contractor. 
 

This Project is also subject to the requirements of the Maine Pollutant Discharge and 
Elimination System (MPDES) General Permit for the Discharge of Stormwater from MTA’s 
Municipal Separate Storm Sewer Systems (MS4), because it is located within an Urbanized Area 
(UA) as defined by the 2000 census by the U.S. Bureau of the Census. MS4 compliance requires all 
Contractors to be properly trained in Erosion and Sedimentation Control (ESC) measures (as per 
Special Provision Subsections 105.8.1 and 656.07) and implement measures to reduce pollutants in 
stormwater runoff from construction activities. 

 
The Contractor shall indemnify and hold harmless the Maine Turnpike Authority or its agents, 

representatives and employees against any and all claims, liabilities or fines arising from or based on 
the violation of the above noted permits. 

 
See Appendix A for additional permitting and wetland impact information. 

 
107.1   Contract Time and Contract Completion Date 

 
This Subsection is amended by the addition of the following: 

 
The work shall be substantially completed by September 17, 2025. 
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107.1.1   Substantial Completion 
 

This Subsection is amended by the addition of the following: 
 

Substantially complete shall be defined by the Authority as the following: 
 

 All milling and paving completed. 
 All drainage and median work complete; except adjusting edge of travelway catch basins. 
 Entire length of project shall be fully opened to traffic including shoulders, guardrail, 

surface pavement and signage. 
 No ramp closures shall remain. 
 No lane closures shall remain, except for rumble strip installation, line striping, edge of 

travelway catch basin adjustments, and demobilization (removal of construction signs, 
drums, cones, ect. and general clean-up) 

 All disturbed slopes and grassed median shall be loamed, seeded and mulched, 
temporary erosion control mix and/or blanket are installed where necessary. 

 
Supplemental Liquidated damages on a calendar day basis in accordance with Subsection 107.8 

shall be assessed for each calendar day that substantial completion is not achieved. 
 

107.1.2   Weather Days 

This subsection is amended by the addition of the following: 
 

A weather day shall be defined by the Authority as the following: 
A day that the regularly scheduled milling or paving shift is not able to begin due to rainy 
weather, or a day that a shift id cut short due to rain. To be eligible for a weather day due to a 
shift being cut short, the contractor must have started the shift and worked less than 75 percent 
of the shift before it rains. Rainfall after 75 percent of a shift is completed will not result in a 
weather day. The Resident will make a determination of a weather day on site during that 
work shift and will communicate the determination to the project superintendent. 

 
Approved weather days will be tracked and discussed at project meetings. 

 
Weather days will be automatically granted to the contractor as an extension of both the 
Substantial Completion and Contract Completion dates as outlined in the contract. The weather 
days are based on working days, which are then converted to calendar days for the purpose of 
schedule modifications. 

 
107.3.2 Night Work 

 
This Subsection is amended by the addition of the following: 

 
Nightwork will be allowed withing the limitations defined in Section 652. The Contractor shall 

formally notify the resident of their intent to preform night work a minimum of 14 calendar days ahead 
of the planned night work. 
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107.3.3 Sundays and Holidays 
 

This Subsection is amended by the addition of the following: 
 

Sunday work operations will be allowed withing the limitations defined in Section 652. The 
Contractor shall formally notify the Resident of their intent to work on Sunday a minimum of 14 
calendar days ahead of the planned Sunday work. 

 
107.4.6 Prosecution of Work 

 
The Milling activities shall not begin until the following activities have been completed: 

 

• All guardrail work 

• Median Restoration 

• Riprap installation 

The following activities must be completed by or within the date(s) specified: 
 

a. Outlet reinforcement and steam bed stabilization at station 2717+45 must be completed 
within July 15, 2025 to September 30, 2025. 

 
 

The following Subsection is added: 
 

107.4.7 Limitations of Operations: 
 

The construction in each location shall proceed expeditiously. Once milling and/or paving 
operations commence for every day/night not worked (milling or paving) when work is allowed by 
Contract and weather, the Contractor will be charged a fee in the amount of $1,000 (excluding 
inclement weather days). 

 
The Contractor will be allowed to work on both bounds at the same time. The Contractor 

shall complete his milling operation in one location prior to beginning his milling operation in the 
other location unless otherwise approved by the Resident. The paving operation shall begin within 
seven calendar days of all milling being complete per location. The Contractor shall complete the 
paving operation in one location prior to beginning his paving operation in other location. The 
Contractor will be allowed to work in two separate work areas on each roadway. The work areas are 
not required to be in the same lane. 

 
The contractor shall develop and submit to the Resident for approval, temporary traffic 

control plans for all ramp closures, for all layouts that shift ramp traffic, and for all layouts that shift 
mainline traffic out of their lane. The contractor shall notify the Resident a minimum of two weeks 
prior to proposed ramp closure(s) and seven days prior to all ramp and lane shifts. 

 
The Contractor shall secure all catch basin grates with Sikaflex 1a before being allowed to 

shift traffic onto the outside shoulder. This work will be incidental to Item 652.361. 
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The Contractor shall limit the milling operations such that temporary pavement markings or 

pavement markers are applied daily prior to the roadway being open to traffic. 
 

Lane closure(s) will not be allowed over a weekend or Holidays unless approved otherwise 
by the Resident. 

 
The Contractor shall keep a 14 foot wide lane open for traffic during the milling and paving 

operations from ½ hour before sunrise to ½ hour after sunset unless approved otherwise by the 
Resident. 

 
Temporary bituminous ramps will be required at all butt joints. 

 
Traffic will be allowed to traverse the longitudinal joint where the pavement is lower in one 

lane than the adjacent lane. 
 

Final pavement markings will be laid out by the Contractor and installed by MTA. Permanent 
pavement markings will be laid out for painting once the mainline paving is completed so that MTA 
can paint permanent pavement markings within two weeks. Resident shall be allowed to review 
layout prior to painting. 
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SPECIAL PROVISION 

 
SECTION 202 

 
REMOVING STRUCTURES AND OBSTRUCTIONS 

 
(Removing Pavement Surface-Mainline) 

 
202.01 Description 

 
The following sentences are added: 

 
This work shall also consist of removing the surface of the bituminous concrete pavement in 

all locations to the depth, width, grade, and cross section on the mainline as shown on the Plans or 
as directed by the Resident. 

 
Removal of approach pavement shall be completed using a milling machine meeting the 

requirements in the first two paragraphs of section 202.061. 
 

Milling shall be completed in 12 foot wide passes. 
 

Temporary ramps will be constructed at all butt joints. The length of the ramps shall be a 
minimum of 25’. 

 
The following subsection is added: 

 
202.061 Removing Pavement Surface 

 
This Subsection is deleted and replaced with the following: 

 
The equipment for removing the bituminous surface, excluding bridge decks, shall be a 

power-operated milling machine or grinder capable of removing the bituminous concrete pavement 
to the required depth, transverse cross slope, and profile grade using an automated grade and slope 
control system. The controls shall automatically increase or decrease the pavement removal depth as 
required, and readily maintain desired cross slope to compensate for surface irregularities in the 
existing pavement course. The milling machine shall accurately establish profile grades by 
referencing from a fixed point such as a 30-foot minimum contact ski (floating beam), 24-foot non- 
contact ski (floating beam) with 3 or more sensors; or 3 non-contact sensors directly affixed to the 
fore, mid, and aft points of the milling machine. Systems designed to incorporate a contact sensor 
located at the mid-point of the milling machine in lieu of a non-contact sensor in conjunction with 
non-contact sensors at the fore and aft points will be permitted. Grade control sensors shall all be 
located on the same side. A single sensor, contact or otherwise, shall not be permitted. A copy of the 
automation operations manual shall be provided to the resident upon request. The equipment shall 
also have an effective means for removing excess material from the surface and preventing flying 
material in compliance with Subsections 105.2.5 Compliance with Health and Safety Laws and 
105.2.6 Convenience of the Public, of the Specification. 
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The rotary drum on the machine shall be a minimum of 12 feet in width for the travel lanes 

and a standard 7 foot drum to mill the shoulders and utilize carbide or diamond tipped tools at a 
maximum 8mm tooth spacing pattern and a minimum triple wrap configuration. The difference in 
height from the top of any ridge to the bottom of the groove adjacent to that ridge shall not exceed ¼ 
inch. The cutting tools on the rotary drum shall be continually maintained and shall be replaced as 
warranted to provide a uniform milled pavement texture. The forward operating speed shall be 
limited to a maximum speed of 50 feet per minute (fpm). The limited speed is not to be calculated on 
an average basis over time but shall be the actual limitation at any moment during the milling 
operation. 

 
The track pads that the machine travel on shall all be of a uniform thickness equal to or 

exceeding the manufacturers recommendations. A copy of the manufacturers recommendations shall 
be provided to the resident upon request. 

 
The Contractor shall locate, identify and remove all objects in the pavement through the work 

area that would be detrimental to the milling machine. 
 

The Contractor shall be responsible for the layout of the longitudinal centerline along the 
crown line. The contractor shall layout the site prior to any milling. Layout shall be achieved by 
physical measurements obtained every 50’ along the length to be milled from a fixed reference 
point. The contractor shall transfer the measurements to the pavement surface every 50’ and apply a 
paint mark at each location. The marks shall then be connected by a smoothed string line and 
subsequent paint marks applied along the string at no greater than 10’ intervals. The Resident will 
inspect the layout line before milling activities may begin. 

The finished milled surface will be inspected before being accepted, and any deviations in the 
profile exceeding 3/8 inch under a 16 foot string line or straightedge placed parallel to the centerline 
will be corrected. Any deviations in the cross slope that exceed 3/8 inch under a 12 foot string line 
or straightedge placed transversely to the centerline will be corrected. In no case shall the cross slope 
in a single lane width be inverted resulting in a depression as measured transverse to the direction of 
travel. Any cross slope inversions or depressions shall be corrected by spot shimming the area with 
HMA as directed by the resident prior to installing any leveling or wearing course. Any areas 
requiring corrections will be subject to the same acceptable surface tolerances. These corrections 
shall be done with no additional expense to the Authority. Excess material that becomes bonded to 
the milled surface shall be removed to the Resident’s satisfaction before the area is accepted. 

 
The contractor shall keep the milling of the lanes and adjacent shoulders even on a per shift 

basis. 
 

A 45-degree pavement safety edge is required for milled edges adjacent to a travel lane if the 
edge is not paved within three (3) days of milling and in no case will a vertical milled edge be 
permitted over a weekend or holiday. If a milled safety wedge is required by the contract, it shall not 
be removed any sooner than 24 hours prior to paving. The contractor shall schedule the wedge 
removal accordingly. 

 
The Contractor shall deliver the cubic yards of pavement grindings as specified below to the 

following Maintenance Facilities. The exact location of the stockpile shall be as directed by the 
Resident. 
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Name of Facility Mile Marker Cubic Yards 
Gray 58.3 Northbound 500 
Crosby 45.8 Southbound 500 

 
All surplus pavement grindings, except for the amount specified above, shall be disposed of 

by the Contractor off the turnpike right-of-way. Surplus grindings shall not be broadcast off the edge 
of pavement. All grindings shall be disposed of in accordance with the Maine Department of 
Environmental Protection Solid Waste Management Requirements. 

202.07 Method of Measurement 

The removal of existing bituminous concrete pavement – mainline will be measured by the 
square yard of material removed to the required depth. 

 
The following sentences are added: 

 
Transporting and stockpiling of the pavement grindings at the maintenance facilities will not 

be measured separately for payment, but shall be incidental to the Removing Pavement Surface items. 
 

Installation of temporary bituminous ramps will not be measured separately for payment, but 
shall be incidental to the Contract. 

Removal of temporary bituminous ramps will not be measured separately for payment, but 
shall be incidental to the Contract. 

 
Installation of and removal of longitudinal safety wedges will not be measured separately for 

payment, but shall be incidental to the Contract. 

Installation of longitudinal and transverse butt joints^ will be measured for payment under 
this Removing Pavement Surface – Mainline item. 

Shoulder area requiring a deeper plunge cut to remove thin remaining existing pavement will 
be measured by the square yard of additional material removed. In effect, the Contractor will be paid 
double the unit price of Item 202.202 – Removing Pavement Surface, for the area requiring the deeper 
plunge cut; once for typical depth milling and once for the deeper depth removal. 

 
202.08 Basis of Payment 

 
Removing Pavement Surface – Mainline will be paid for at unit price per square yard which 

price shall be full compensation for removing and disposing of the bituminous and gravel materials. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

202.202 Removing Pavement Surface – Mainline Square Yard 
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SPECIAL PROVISION 

 
SECTION 202 

 
REMOVING STRUCTURES AND OBSTRUCTIONS 

 
(Rumble Strips) 

 
202.01 Description 

 
The following sentences are added after the first paragraph: 

 
This work shall consist of cutting a pattern of rumble strips from MM 51.2 to MM 54.5 on 

the northbound and southbound roadways at the locations shown on the Plans. Rumble strips shall 
not be placed across ramp openings or on bridges. 

 
The following Subsections are added: 

 
202.065 Rumble Strips 

 
The rumble strips shall not be cut until the Contractor has placed the permanent pavement 

markings at the required locations. 

At proposed rumble strip locations, the bituminous concrete paved surface shall be removed 
by milling in strips as detailed on the Plans and as directed by the Resident. The pattern will be 80 
feet of rumble strips followed by a 20 foot space repeated along the entire length on the outside 
shoulder. The inside shoulder shall be continuous. The rumble strips shall be normal to the baseline 
of the roadway on tangent sections and radial on curves. The Contractor shall be responsible for the 
layout of the rumble strips. The milling machines for this type of rumble strip are designed by: 

 
Surface Preparation Technology 
81 Texaco Road 
Mechanicsburg, PA 17055 
Tel. (717) 697-1450 

 
L&C Flashing Barricades 
60 Walpole Street 
Canton, MA 02021 
Tel. (508) 580-6700 

 
 

Thomas Grinding 
110 Fox Lane Southwest 
Moore Haven, FL 33471 
Tel. (863) 946-1461 

 
The milling machine shall be equipped with a 20 foot pointer to provide longitudinal grade 

control. 
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202.07 Method of Measurement 

 
The following paragraph is added: 

 
Rumble Strips will be measured by the actual number cut, completed and accepted. 

 
Layout of rumble strips, disposal of milled bituminous pavement and roadway cleanup will 

not be measured separately for payment, but shall be incidental to this item. 
 

202.08 Basis of Payment 
 

The following sentences are added: 
 

Rumble Strips will be paid for at the Contract unit price per each, which price shall be full 
compensation for all labor, materials, equipment and incidental items of work for a complete 
installation. 

 
Payment will be made under: 

 
Pay Item Pay Unit 

 
202.205 Rumble Strips Each 
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SPECIAL PROVISION 

 
SECTION 211 

 
DITCH AND INSLOPE EXCAVATION 

 
(Median Restoration) 

 
The following paragraph is added: 

 
 
 

211.021 – Median Restoration 
 

This work shall consist of reshaping, removing and disposing of excess material for the full 
width of the unpaved section of the existing median; including under the guardrail. The median shall 
be shaped as per the Proposed Section shown under the Median Restoration Detail in the plans. The 
finished grade of the median shall be shaped to allow sheet flow off the paved shoulders and drain to 
the existing catch basins. Existing pavement beneath guardrail that needs to be removed to facilitate 
sheet flow, shall be removed, and is included as part of this item. At a minimum, a walk behind plate 
compactor shall be used along the edge of pavement for compaction. Other methods may be used upon 
approval by the Resident. Any touch up work required after paving is completed shall be considered 
incidental. 

Ditching done outside the median shall be paid for under hourly labor and equipment rates. 
 

211.08 Basis of Payment 
 

The following paragraphs are added: 
 

Any saw cutting of bituminous pavement necessary to remove pavement to establish sheet flow 
to the median will be paid for at the contract unit price under item 419.30 – Sawing Bituminous 
Pavement. 

 
 
 

Payment will be made under: 
 
 

Pay Item Pay Unit 
 

211.50 Median Restoration Linear Foot 
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SPECIAL PROVISION 

SECTION 401 
 

HOT MIX ASPHALT PAVEMENT 
 

Section 401 of the Maine Turnpike Authority 2016 Supplemental Specifications is deleted in 
its entirety and replaced with the following: 

 
401.01  Description 

 
The Contractor shall furnish and place one or more courses of Hot Mix Asphalt Pavement 

(HMA) on an approved base in accordance with the Contract documents and in reasonably close 
conformity with the lines, grades, thickness, and typical cross sections as shown on the Plans or 
established by the Resident. The Authority will accept this work under Quality Assurance provisions, 
in accordance with these Specifications and the requirements of Section 106, Quality, the provisions 
of AASHTO M 323, except where otherwise noted in Section 401 of these Specifications, and the 
MaineDOT Policies and Procedures for HMA Sampling and Testing. A Quality Control Plan (QCP) 
is required. 

 
401.02  Materials 

 
Aggregates for HMA Pavements Coarse Aggregate and fine aggregate for HMA pavements 

shall be graded such that when combined in the proper proportions, including filler if required, the 
resultant blend will meet the composition of mixture for the type of pavement specified. Materials 
shall meet the requirements specified in Section 700 – Materials: 

Asphalt Cement 702.01 
Aggregates for HMA Pavement 703.07 
RAP for HMA Pavement 703.08 
HMA Mixture Composition 703.09 

Mainline Surface HMA Coarse aggregate: Each individual aggregate stockpile shall conform 
to the following requirements. The material retained on the No. 4 sieve, shall consist of angular 
fragments obtained from crushed quarry stone and be free of dirt or other objectionable materials. 
Coarse aggregate shall have a Micro-Deval value of 15.0 percent or less as determined by AASHTO 
T 327. The crushed stone shall have a maximum of 1.5% material finer than the No. 200 mesh when 
tested in accordance with AASHTO T-11. Flat and elongated particles shall not exceed a maximum 
of 8% at a 5:1 ratio in accordance with ASTM D-4791. Coarse aggregate angularity shall be a 
minimum of 95/90 in accordance with AASHTO T-335. 

Mainline Surface HMA Fine aggregate: Each individual aggregate stockpile shall conform to 
the following requirements. The material passing the No. 4 sieve, shall be crushed manufactured sand 
free from dirt, clay balls, or other objectionable material. Natural sand may be incorporated into the 
mix at a rate no greater than 10 percent by weight of total aggregate. The unconfined void content of 
the fine aggregate, excluding natural sand, shall be a 45 minimum value when tested in accordance 
with AASHTO T-304, method A. AASHTO T-176 sand equivalent value shall be 45 minimum. The 
fine aggregate, excluding RAP, shall have a Micro-Deval of 15.0 percent or less when tested in 
accordance with ASTM D-7428. 
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Each individual stockpile for both coarse and fine aggregates shall be completely separated from any 
other stockpile and be constructed such that the material is visually homogenous and maintains 
consistent consensus quality test results. A documented testing program and records of all test results 
shall be maintained for all materials and subject to inspection by the Authority. 

 
Asphalt Low Modulus Joint Sealer: Asphalt Low Modulus Joint Sealer shall be a modified 

asphalt and rubber compound designed for sealing and improving the strength and performance of 
the base asphalt cement and shall conform to ASTM D6690 Type IV and the following specifications: 

Cone Penetration 90-150 

Flow @ 60°C [140ºF] 3.0mm [1/8 in] max 

Bond, non-immersed Three 12.7mm [½ in] specimens pass 3 
cycles @ 200% extension @ -29°C [- 
20ºF] 

Resilience, % 60 min 

Asphalt Compatibility, ASTM D5329 pass* 

* There shall be no failure in adhesion, formation of any oily exudate at the interface between 
the sealant and asphaltic concrete or other deleterious effects on the asphaltic concrete or 
sealant when tested at 60°C [140ºF]. 

 
The contractor shall provide the Resident or authorized representative with a copy of the 

material manufacturer's recommendations pertaining to heating, application, and reheating prior to 
the beginning of operations or the changing of materials. 

 
401.021 Recycled Asphalt Materials 

Recycled Asphalt Pavement (RAP) may be introduced into the mixture at percentages 
approved by the Authority. If approved by the Authority, the Contractor shall provide documentation 
stating the source, average test results for average residual asphalt content, and stockpile gradations 
showing RAP materials have been sized to meet the maximum aggregate size requirements of each 
mix designation. The Authority will obtain samples for verification and approval prior to its use. 

In the event that RAP source or properties change, the Contractor shall notify the Authority 
of the change and submit new documentation stating the new source or properties. A plant produced 
test batch meeting all requirements including Hamburg Wheel Tracker results. 

 
RAP shall meet the following requirements: 

 

Classification Asphalt 

Content 

Standard 

Deviation 

% Passing #200 

Sieve 

Standard 

Deviation 

% Passing #200 

Sieve / Asphalt 

Content Ratio 

Residual 
Aggregate 

Micro Deval 
Loss Value 

Class II ≤ 0.5 ≤ 1.0 ≤ 2.8 ≤ 18.0 

Class I ≤ 0.3 ≤ 0.5 ≤ 1.8 ≤ 18.0 
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401.03  Composition of Mixtures 
 

HMA pavement mixtures for base, intermediate, shim and local road bridge projects shall be 
a currently approved MDOT design unless otherwise noted. A maximum of 20% RAP may be used. 
VMA during production shall meet the requirements listed in Table 1. 

 
HMA pavement mixtures for Mainline surface paving projects shall conform to the following 

requirements: 
 

The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate, Performance 
Graded Asphalt Binder (PGAB), and mineral filler if required. HMA shall be designed and tested 
according to AASHTO R35 and the volumetric criteria in Table 1. The Contractor shall size, 
uniformly grade, and combine the aggregate fractions in proportions that provide a mixture meeting 
the grading requirements of the Job Mix Formula (JMF). The Contractor may use a maximum of 15 
percent Class I reclaimed asphalt pavement (RAP) or a maximum of 10 percent Class II RAP in any 
mainline surface course. 

 
The Contractor shall submit a job mix formula (JMF) developed for each specified mixture 

at least 30 days prior to placement. 
 

The JMF shall establish a single percentage of aggregate passing each sieve size within the 
limits shown in Subsection 703.09. The mixture shall be designed and produced, including all 
production tolerances, to comply with the allowable control points for the particular type of mixture 
as outlined in Subsection 703.09. The JMF shall state the original source, gradation, and percentage 
to be used of each portion of the aggregate and mineral filler if required. It shall also state the 
proposed PGAB content, the name and location of the refiner, the supplier, the source of PGAB 
submitted for approval, the type of PGAB modification if applicable, and the location of the terminal 
if applicable. 

In addition, the Contractor shall provide the following information with the proposed JMF: 
 

 Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.). 

 Stockpile Gradation Summary. 

 Contractor generated test reports for individual aggregate consensus properties. Test 
results must have been generated within six months of JMF submission 

 Design Aggregate Structure Consensus Property Summary. 

 Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart). 

 Trial Blend Test Results for at least three different aggregate blends. (Not required if 
the supplier has mix history with the selected design aggregate blend) 

 Selected design aggregate blend. 

 Test results for the selected design aggregate blend at a minimum of three binder 
contents. 
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 Test results for final selected blend compacted to Nmax. 

 PGAB certification from the supplier 

 Specific Gravity for the PGAB to be used. 

 Recommended mixing and compaction temperatures from the PGAB supplier. 

 Data Sheets (SDS) For PGAB. 

 Asphalt Content vs. Air Voids trial blend curve. 

 Test report for Contractor’s Verification sample. 

 Summary of RAP test results (if used), including count, average and standard deviation 
of binder content and gradation. This should be a MaineDOT generated report showing 
approval. 

 
At the time of JMF submittal, the Contractor shall identify and make available the stockpiles 

of all proposed aggregates at the plant site. There must be a minimum of 150 ton for coarse aggregate 
stockpiles, 75 ton for fine aggregate stockpiles before the JMF may be submitted. The Authority 
shall obtain samples for laboratory testing. The Contractor shall also make available to the Authority 
the PGAB proposed for use in the mix in sufficient quantity to test the properties of the asphalt and 
to produce samples for testing of the mixture. Before the start of paving, the Contractor and the 
Authority’s representative shall test a production sample in the Contractor’s laboratory for 
evaluation. If the Authority finds the mixture acceptable, an approved JMF will be forwarded to the 
Contractor. The Authority will then notify the Contractor that paving may commence. The first day’s 
production shall be monitored, and the approval may be withdrawn if the mixture exhibits undesirable 
characteristics such as checking, shoving or displacement. The Contractor shall be allowed to submit 
aim changes within 24 hours of receipt of the first Acceptance test result for an individual JMF. 
Adjustments will be allowed of up to 2% on the percent passing the 2.36 mm sieve through the 0.075 
mm and 3% on the percent passing the 4.75 mm or larger sieves. Adjustments will be allowed on the 
%PGAB of up to 0.2 percent. Adjustments will be allowed on GMM of up to 0.010. 

The contractor may request to carry over an approved mix design from the previous calendar 
year. The Authority will evaluate the request based on the performance and production history from 
the previous season. If the request is approved by the Authority no aggregate material, RAP, or aim 
changes will be granted for a carryover mix design and the initial design must not be older than the 
previous paving season. 

 
The Contractor shall submit a new JMF for approval each time a change in material source 

or materials properties is proposed. The same approval process shall be followed. The cold feed 
percentage of any aggregate except natural sand may be adjusted up to 10 percentage points from the 
amount listed on the JMF, however no aggregate listed on the JMF shall be eliminated. Natural sand 
may be adjusted up to 5 percent from the amount listed on the JMF but shall not exceed 10% by 
weight of total aggregates. The cold feed percentage for RAP may be reduced up to five percentage 
points from the amount listed on the JMF and shall not exceed the percentage of RAP approved in 
the JMF or for the specific application. 
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TABLE 1 

VOLUMETRIC DESIGN CRITERIA 

 

 

Design 
ESAL’s 

(Millions) 

 

Required Density 
(Percent of Gmm) 

Voids in the Mineral 
Aggregate 

(VMA)(Minimum Percent) 

Voids Filled 
with Binder 

(VFB) 
(Minimum 

%) 

 

Fines/Eff. 
Binder 
Ratio 

Nominal Maximum Aggregate 
Size (mm) 

Ninitial Ndesign Nmax 19 12.5 9.5 4.75   

3 to <30 <89.0 96.0 <98.0 13.5 14.5 15.5 15.5 65-80 0.6-1.2 

 

As part of the JMF submittal the Contractor shall provide the Authority with Hamburg Wheel 
Tracker test results in accordance with AASHTO T324. The results shall be generated by a third- 
party independent testing laboratory as approved by the Authority. The test results for each individual 
specimen as well as the average shall meet the requirements of Table 1A 

 
TABLE 1A 

HAMBURG WHEEL TRACKER REQUIREMENTS 

 

Specified PG 
Binder Grade 

Test Temperature 
(ºC) 

Maximum Rut 
Depth (mm) 

Minimum 
Number of Passes 

Minimum 
Allowable SIP* 

64-28 45 12.5 20,000 15,000 

64E-28 48 8.0 20,000 15,000 

70E-28 50 6.3 20,000 15,000 

 

401.031 Warm Mix Technology 
 

The Contractor may place Hot Mix Asphalt Pavement produced with an accepted WMA 
technology if approved by the Authority. Methods or technologies shall generally be at the 
Contractors’ option, but will be limited to proven, Agency and Industry accepted practice. Mixture 
production, placement and volumetric testing details, including temperatures, shall be included in 
the project specific QCP, submitted to the Authority for approval prior to any work. Weather and 
seasonal limitations as outlined in section 401.06 may be reduced by a maximum 5ºF with the use 
of WMA except for HMA being placed over bridge deck membrane. 

401.04  Temperature Requirements 
 

After the JMF is established, the temperatures of the mixture shall conform to the following 
tolerances: 

 In the truck at the mixing plant – allowable range 275° to 325°F. 

 At the paver – allowable range 275° to 325°F. 

 Or the recommendations, approved by the Authority, from the Asphalt Binder supplier. 
 Any HMA placed over bridge deck membrane shall have a minimum temperature of 

300° F measured directly behind the screed in the uncompacted mat. 
 

The JMF and the mix subsequently produced shall meet the requirements of Table 1. 
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No vehicular loads shall be permitted on newly completed pavement until adequate stability 

has been attained and the material has cooled sufficiently to prevent distortion or loss of fines. The 
newly paved area may be opened to traffic after the internal temperature of the pavement has cooled 
to 120° F. The Resident will test the internal temperature of the pavement and shall be the sole judge 
as to the opening to traffic. The period of time before opening to traffic may be extended at the 
discretion of the Resident. The lane closure may not be removed until the internal temperature has 
cooled to 120° F. 

 
401.05  Performance Graded Asphalt Binder 

 
Unless otherwise noted in Special Provision Section 403, Hot Bituminous Pavement, PGAB 

shall be 70E-28. The PGAB shall meet the applicable requirements of AASHTO M320 - Standard 
Specification for PGAB. The Contractor shall request approval from the Authority for a change in 
PGAB supplier or source by submitting documentation stating the new supplier or source a minimum 
of 24-hours prior to the change. If the PGAB supplier or source is changed, the Contractor shall 
make efforts to minimize the occurrence of PGAB co-mingling. 

 
401.06  Weather and Seasonal Limitations 

 
The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way 

wearing course, provided that the air temperature as determined by an approved thermometer (placed 
in the shade at the paving location) is 45°F or higher and the area to be paved is not frozen. The 
Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course, provided the air 
temperature determined as above is 50°F or higher. For the purposes of this Section, the traveled 
way includes truck lanes, ramps, shoulders, approach roads and auxiliary lanes. The atmospheric 
temperature for all courses on bridge decks shall be 50°F or higher. 

Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals 
is not subject to seasonal limitations, except that conditions shall be satisfactory for proper handling 
and finishing of the mixture. All mixtures used for curb, driveways, sidewalks, islands, or other 
incidentals shall conform to Subsection 401.04, Temperature Requirements. Unless otherwise 
specified, the Contractor shall not place Hot Mix Asphalt Pavement on a wet or frozen surface and 
the air temperature shall be 40°F or higher. 

 
On all sections of overlay with wearing courses one inch thick or less, the wearing course for 

the travel way and adjacent shoulders shall be placed provided the air temperature is determined as 
above 50°F or higher. 

 
401.07  Hot Mix Asphalt Plant 

 
401.071 General Requirements 

 
HMA plants shall meet the requirements of the 2020 Maine Department of Transportation Standard 
Specifications section 401.07 and maintain current approval from the Maine Department of 
Transportation. 

 
401.08  Hauling Equipment Trucks for Hauling Hot Mix Asphalt 
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Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth metal dump 

bodies, which have been thinly coated with a small amount of approved release agent to prevent the 
mixture from adhering to the bodies. Solvents based agents developed to strip asphalts from 
aggregates will not be allowed as release agents. 

 
All truck dump bodies shall have a cover of canvas or other water repellent material capable 

of heat retention, which completely covers the mixture. The cover shall be securely fastened on the 
truck, unless unloading. 

 
All truck bodies shall have an opening on both sides, which will accommodate a thermometer 

stem. The opening shall be located near the midpoint of the body, at least 12 inches above the bed. 
 

The undercarriage of haul units actively hauling HMA to the site shall be relatively free of 
dust / mud agglomerations. Haul units found to be contaminating the paving surface shall be 
removed from the site and cleaned prior to returning. 

 
The contractor shall supply enough haul units such that paving is continuous and without 

any stops or paver speed changes during the installation of ramp or mainline wearing courses 
utilizing an MTV. or any course placed on a bridge deck. The contractor will be charged a fee of 
$1,000. for every occurrence if paving is either stopped or the paver must slow down to avoid 
stopping due to inadequate number of haul units at the sole discretion of the Authority. 

401.09  Pavers 
 

Pavers shall be self-contained, self-propelled units with an activated screed (heated if 
necessary) capable of placing courses of Hot Mix Asphalt Pavement in full lane widths specified in 
the Contract on the mainline, shoulder or similar construction. 

 
On projects with no price adjustment for smoothness, pavers shall be of sufficient class and 

size to place Hot Mix Asphalt Pavement over the full width of the mainline travel way with a 10 feet 
minimum main screed with activated extensions. 

 
The Contractor shall place Hot Mix Asphalt Pavement on the mainline with a paver using an 

automatic grade and slope controlled screed, unless otherwise authorized by the Authority. The 
controls shall automatically adjust the screed and increase or decrease the layer thickness to 
compensate for irregularities in the preceding course. The controls shall maintain the proper 
transverse slope and be readily adjustable so that transitions and super elevated curves can be 
properly paved. The controls shall operate from a fixed or moving reference such as a grade wire or 
ski type device (floating beam) with a minimum length of 30 ft, a non-contact grade control with a 
minimum span of 24 ft, except that a 40 ft reference shall be used on mainline projects. 

 
The Contractor shall operate the paver in such a manner as to produce a visually uniform 

surface texture and a thickness within the requirements of Subsection 401.101, Surface Tolerances. 
The paver shall have a receiving hopper with sufficient capacity for a uniform spreading operation 
and a distribution system to place the mixture uniformly, without segregation in front of the screed. 
The screed assembly shall produce a finished surface of the required evenness and texture without 
tearing, shoving, or gouging the mixture. Pavers with extendible screeds shall have auger extensions 
and tunnel extenders as per the manufacturer’s recommendations, a copy of which shall be available 
if requested. The forward operating speed of the paver shall be limited based on the course being 
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placed. A shim or leveling course shall have a maximum speed of 50 feet per minute (fpm). Any 
base, intermediate, or surface course shall have a maximum paver speed of 45 fpm. The limited speed 
is not to be calculated on an average basis over time but shall be the actual limitation at any moment 
during the paving operation. 

 
The Contractor shall have the paver at the Project site sufficiently before the start of paving 

operations to be inspected and approved by the Authority. The Contractor shall repair or replace any 
paver found worn or defective, either before or during placement, to the satisfaction of the Authority. 
Pavers that produce an unevenly textured or non-uniform mat will be repaired or replaced before 
continuing to place HMA on MTA projects. On a daily basis, the Contractor shall perform density 
testing across the uncompacted mat being placed, at 12 inch intervals. If the values vary by more 
than 2.0 percent from the mean, the Contractor shall make adjustments until the inconsistencies are 
remedied. 

 
Failure to replace or repair defective placement equipment may result in a letter of suspension 

of work and notification of a quality control violation resulting in possible monetary penalties as 
governed by Section 106, Quality. 

 
401.091 Material Transfer Vehicle (MTV) 

 
When required by Special Provision Section 403, the paver shall be supplied mixture by a 

material transfer vehicle (Roadtec SB2500 or approved equal) capable of receiving and storing 
bituminous mixture from haul trucks, remixing, and delivering the mix to the paver hopper in a 
consistently uniform manner. 

The MTV shall operate as an independent unit not attached to the paver. It shall be a 
commercially manufactured unit specifically designed to transfer the hot mix from haul trucks to 
the paver without depositing mix on the roadway. 

 
Also required is a separate hopper with a capacity of 18 mg (20 Ton) that shall be inserted 

into the regular paving hopper. 
 

The MTV shall be designed so that the mix receives additional mixing action. 
 

The MTV and the hopper insert will not be measured separately for payment, but shall be 
incidental to the various Hot Mix Asphalt items. 

401.10  Rollers 
 

Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type. Rollers 
shall be in good mechanical condition, capable of starting and stopping smoothly, and be free from 
backlash when reversing direction. Rollers shall be equipped and operated in such a way as to prevent 
the picking up of hot mixed material by the roller surface. The use of rollers, which result in crushing 
of the aggregate or in displacement of the HMA will not be permitted. Any Hot Mix Asphalt 
Pavement that becomes loose, broken, contaminated, shows an excess or deficiency of Performance 
Graded Asphalt Binder, or is in any other way defective shall be removed and replaced at no 
additional cost with fresh Hot Mix Asphalt Pavement, which shall be immediately compacted to 
conform to the adjacent area. 
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The Contractor shall repair or replace any roller found to be worn or defective, either before 

or during placement, to the satisfaction of the Authority. Rollers that produce grooved, unevenly 
textured or non-uniform mat will be repaired or replaced before continuing to place HMA on MTA 
projects. 

 
The type of rollers to be used and their relative position in the compaction sequence shall 

generally be the Contractor’s option, provided Specification densities are attained and with the 
following requirements: 

a. At least one roller shall be a pneumatic-tired roller. Pneumatic-tired rollers shall be 
equipped with skirting to minimize the pickup of HMA materials from the paved surface. 
The contractor shall provide a weigh slip for the rubber tire being used. 

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, 
unless otherwise authorized by the Authority. 

c. Vibratory rollers shall not be operated in the vibratory mode when checking or cracking 
of the mat occurs, or on bridge decks. 

d. Any method, which results in cracking or checking of the mat, will be discontinued and 
corrective action taken. 

e. The use of an oscillating steel roller shall be required to compact all mixtures placed on 
bridge decks. 

 
The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the 

manufacturer’s recommendations, a copy of which shall be available if requested. 

401.101 Surface Tolerances 
 

The Authority will check surface tolerance utilizing the following methods: 

a. A 16 ft straightedge or string line placed directly on the surface, parallel to the centerline 
of pavement. 

b. A 12 ft straightedge or string line placed directly on the surface, transverse to the 
centerline of pavement. 

 
The allowable tolerance shall be ¼ inch in the segments as described above. This includes 

fresh HMA joints as well as new longitudinal HMA adjoining pavements. The tolerance shall also 
apply to the cross slope in a single paver width with the exception that in no case shall the pavement 
surface in the single paver width be inverted resulting in a depression as measured transverse to the 
direction of travel. The Contractor shall correct variations exceeding ¼ inch by removing defective 
work and replacing it with new material as directed by the Authority. The Contractor shall furnish a 
12 foot straightedge for the Authority’s use. 

 
401.11  Preparation of Existing Surface 

 
The Contractor shall thoroughly clean the surface upon which Hot Mix Asphalt Pavement is 

to be placed of all objectionable material.  When the surface of the existing base or pavement is 
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irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a 
tack coat applied prior to placing any new HMA course. Tack coat shall conform to the requirements 
of Section 409, Bituminous Tack Coat, Section 702, Bituminous Material, and all applicable sections 
of the Contract. 

 
The contractor will be permitted to be generally innovative in methods to dry existing wet or 

damp pavement. Any method which causes damage or burning of the existing pavement, or which 
causes debris to fly into traffic shall be discontinued. 

 
Section 401.111 Layout 

 
The contractor shall layout the site prior to any pavement course or final striping. Layout 

shall be achieved by physical measurements obtained every 50’ along the length to be paved or 
striped from a fixed reference point. The contractor shall transfer the measurements to the 
pavement surface every 50’ and apply a paint mark at each location. The marks shall then be 
connected by a smoothed string line and subsequent paint marks applied along the string at no 
greater than 10’ intervals. The Resident will inspect the layout line before associated activities may 
begin. 

 
401.12  Hot Mix Asphalt Documentation 

 
The Contractor and the Authority shall agree on the amount of Hot Mix Asphalt Pavement 

that has been placed each day. HMA Pavement yield shall be calculated and monitored by both the 
resident and the paving foreman. Yield calculations shall be communicated in real time between both 
parties throughout the paving operations. All delivery slips shall conform to the requirements of 
401.073. 

401.13  Preparation of Aggregates 
 

The Contractor shall dry and heat the aggregates for the HMA to the required temperature. 
The Contractor shall properly adjust flames to avoid physical damage to the aggregate and to avoid 
depositing soot on the aggregate. 

 
401.14  Mixing 

 
The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction 

of aggregate required to meet the JMF. The Contractor shall measure the amount of PGAB and 
introduce it into the mixer in the amount specified by the JMF. 

 
The Contractor shall produce the HMA at the temperature established by the JMF. 

 
The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam 

excessively, or displace excessively under the action of the rollers. The Contractor shall introduce 
the aggregate into the mixer at a temperature of not more than 25°F above the temperature at which 
the viscosity of the PGAB being used is 0.150 Pa.s (Pascal-second). 

 
The Contractor shall store and introduce into the mixer the Performance Graded Asphalt 

Binder at a uniformly maintained temperature at which the viscosity of the PGAB is between 0.150 
Pa.s and 0.300 Pa.s.  The aggregate shall be coated completely and uniformly with a thorough 
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distribution of the PGAB. The Contractor shall determine the wet mixing time for each plant and for 
each type of aggregate used. 

 
401.15  Spreading and Finishing 

 
On areas where irregularities or unavoidable obstacles make the use of mechanical spreading 

and finishing equipment impracticable, the Contractor shall spread, rake, and lute the HMA with 
hand tools to provide the required compacted thickness. Solvent based agents developed to strip 
asphalts from aggregates will not be allowed as release agents. 

 
On roads opened to two-way traffic, the Contractor shall place each course over the full width 

of the traveled way section being paved that day, unless otherwise noted by the Authority in Section 
403, Hot Mix Asphalt Pavement. 

 
In addition, hot mix asphalt pavement placed on bridges shall also conform to Section 508.04 

and the following requirements. 

a. The bottom course shall be placed with an approved rubber mounted paver of such type 
and operated in such a manner that the membrane waterproofing will not be damaged in 
any way. 

b. The top course shall not be placed until the bottom course has cooled sufficiently to 
provide stability. 

c. The Contractor will not be required to cut sample cores from the compacted pavement on 
the bridge deck, unless otherwise directed by Special Provisions. 

d. After the top course has been placed, the shoulder areas shall be sealed 3 ft wide with two 
applications of an emulsified bituminous sealer meeting the requirements of Section 
612.03 – Sealing and Section 702.12 – Emulsified Bituminous Sealing Compound. The 
first application shall be pre-mixed with fine, sharp sand, similar to mortar sand, as needed 
to fill all voids in the mix in the area being sealed. The second application may be applied 
without sand. The sealer shall be carried to the curb at the gutter line in sufficient quantity 
to leave a bead or fillet of material at the face of curb. The area to be sealed shall be clean, 
dry and the surface shall be at ambient temperature. 

e. The furnishing and applying of the required quantity of sealer for the bridge shoulder 
areas shall be incidental to placing the hot mix asphalt pavement. The sealer shall be 
applied after 30 days of cure time on the new HMA placed. 

f. The atmospheric temperature for all courses placed on bridge decks shall be 50°F or 
higher. 

g. A pneumatic tire roller shall be used on the bridge deck membrane just prior to paving. 
 

401.16  Compaction 
 

Immediately after the Hot Mix Asphalt Pavement has been spread, struck-off, and any surface 
irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling. 
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The Contractor shall roll the surface when the mixture is in the proper condition and when 

the rolling does not cause undue displacement, cracking, or shoving. The Contractor shall prevent 
adhesion of the HMA to the rollers or vibrating compactors without the use of fuel oil or other 
petroleum based release agents. Solvents designed to strip asphalt binders from aggregates will not 
be permitted as release agents on equipment, tools, or pavement surfaces. 

 
The Contractor shall immediately correct any displacement occurring as a result of the 

reversing of the direction of a roller or from other causes to the satisfaction of the Authority. Any 
operation other than placement of variable depth shim course that results in breakdown of the 
aggregate shall be discontinued. Any new pavement that shows obvious cracking, checking, or 
displacement shall be removed and replaced for the full lane width as directed by the Resident at no 
cost to the Authority. 

 
Along forms, curbs, headers, walls, and other places not accessible to the rollers, the 

Contractor shall thoroughly compact the HMA with mechanical vibrating compactors. The 
Contractor shall only use hand tamping in areas inaccessible to all other compaction equipment. On 
depressed areas, the Contractor may use a trench roller or cleated compression strips under a roller 
to transmit compression to the depressed area. 

 
Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or 

deformation as a result of an interruption in mix delivery shall be removed and replaced, with material 
that meets Contract Specifications at no cost to the Authority. 

401.162 Voids 
 

The HMA will be accepted for percent air voids on a sublot basis. Percent air voids will be 
determined in accordance with AASHTO T 312. Point of sampling will be from the truck at the 
plant. A sublot will consist of 500 tons. The number of samples per day will be computed as one 
for every 500 tons plus one for any additional fractional sublot that is equal to or greater than 100 
tons or as directed by the Resident. There shall be a minimum of one sublot per day per JMF. One 
sample shall be taken and tested for each 500 tons of production or portions thereof. Full payment 
will be made for each 500 tons of production that meets the specified void range of 2.5 to 5.5 percent. 

 
Payment reduction will be applied to each sublot (500 tons) that falls outside of this range. 

See Subsection 401.21. 

Section 401.163 PGAB Content and Aggregate Gradation 
 

The HMA will be accepted for PGAB content and Aggregate Gradation on a sublot basis. 
PGAB content will be determined in accordance with AASHTO T 308. Aggregate Gradation will be 
determined in accordance with AASHTO T 30. Point of sampling will be from the truck at the plant. 
A sublot will consist of 500 tons. The number of samples per day will be computed as one for every 
500 tons plus one for any additional fractional sublot that is equal to or greater than 100 tons or as 
directed by the Resident. There shall be a minimum of one sublot per day per JMF. 

 
Payment reduction will be applied to each sublot (500 tons) that falls outside the allowable 

limits. See Subsection 401.21. 
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401.164 Density 

 
Pavement density will be determined by comparing the density of six-inch diameter full depth 

cores (for the course being laid) taken from the compacted pavement to the Theoretical Maximum 
Density of that core. Core locations shall be by random samples in conformance with ASTM-D979 
& D3665. The Contractor shall supply a masonry saw with a 12 inch diamond wet cutting saw blade 
capable of cutting the six inch diameter cores. The resident shall determine if trimming is required 
and the core will be labeled as such. 

 
For determination of pavement density, core samples six inches in diameter, for the full depth 

of the course being laid, shall be taken by the Contractor from the mixture incorporated in the work 
after finishing operations have been completed and the pavement has cooled to 70oF. Ice or dry ice 
shall be used to reduce temperature as necessary. All core samples shall be inspected, measured, and 
sealed in an approved transport container by the Resident. The contractor shall deliver the sealed 
container to the laboratory for testing by the Authority’s representative. 

 
Vertical surface of the core area shall be coated with rubberized joint sealer prior to refilling 

with bituminous mixture. Cores will not be cut for shim pavement. 
 

The joint sealer, bituminous mixture and the labor for obtaining these samples in the field and 
restoring the surface shall be furnished without charge by the Contractor. The joint sealant shall 
conform to the material requirements for Asphalt Low Modulus Joint Sealer and shall be incidental 
to the pavement items. Care must be exercised to avoid excess joint material on top of the finish mat 
and at the bottom of the joint. 

No additional course shall be constructed on a course until the density of the sample has been 
established and approved. 

 
The densities of the completed pavement shall be 92.5 to 97.0 percent of the theoretical maximum 
density obtained. 

 
The pavement will be accepted for density on a sublot basis. A sublot will consist of 500 

tons. The number of cores per day will be computed as one for every 500 tons plus one for any 
portion that does not equal 500 tons or as directed by the Resident. There shall be a minimum of one 
sublot per day per JMF. 

 
Each sublot will be evaluated separately and full or partial payment will be made based on 

the results of tests performed on the cores. 
 

Payment reduction will be applied to each core that has a density outside of the allowable 
range (92.5 to 97.0). See Subsection 401.21. 

 
401.165 Longitudinal Joint Density 

When noted in Special Provision Section 403, the Authority will measure the pavement 
density of longitudinal joints between adjoining mainline travel lanes in both the unconfined and 
confined condition as determined by the days paving operation. Only joints constructed between 
travel lanes will be tested, joints between a travel lane and a shoulder are excluded from sampling. 
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Pavement joint density will be determined by comparing the density of six-inch diameter full 

depth cores (for the course being laid) taken from the compacted pavement to the Theoretical 
Maximum Density of that core. The edge of the core nearest the joint shall be a 1” offset from the 
visible longitudinal joint as determined by the resident. Longitudinal core locations shall be 
determined by random sampling in conformance with ASTM-D979 & D3665. The Contractor shall 
supply a masonry saw with a 12 inch diamond wet cutting saw blade capable of trimming the 
underside of the six inch diameter cores if necessary. The resident shall determine if trimming is 
required and the core will be labeled as such. 

 
For determination of pavement joint density, core samples six inches in diameter, for the full 

depth of the course being laid, shall be taken by the Contractor from the mixture incorporated in the 

work after finishing operations have been completed and the pavement has cooled to 70oF. Ice or 

dry ice shall be used to reduce temperature as necessary. 

Vertical surface of the core area shall be coated with rubberized joint sealer prior to refilling 

with bituminous mixture. Cores will not be cut for shim pavement. 

The joint sealer, bituminous mixture and the labor for obtaining these samples in the field and 
restoring the surface shall be furnished without charge by the Contractor. The joint sealant shall 
conform to the material requirements for Asphalt Low Modulus Joint Sealer and shall be incidental 
to the pavement items. Care must be exercised to avoid excess joint material on top of the finished 
mat and at the bottom of the joint. 

 
No additional course shall be constructed on a course until the density of the sample has been 

established and approved. 
 

The minimum density of the completed pavement shall be 92.0 percent of the theoretical 
maximum density obtained. Two consecutive failing tests shall result in production shut down. Prior 
to resuming paving operations, the contractor quality control unit shall satisfy the Authority that the 
paving operation will produce joint densities in compliance with the Specifications. 

 
The pavement will be accepted for joint density on a sublot basis. A sublot will consist of 

500 tons. The number of cores per day will be computed as one for every 500 tons plus one for any 
portion that does not equal 500 tons or as directed by the Resident. There shall be a minimum of one 
sublot per day per JMF. 

 
Each sublot will be evaluated separately and full or partial payment will be made based on 

the results of tests performed on the cores. 
 

Payment reduction will be applied to each sublot that has a density lower than 92.0% as 
outlined below. 

 

PERCENT COMPACTION PERCENT PAY 

92.0 or greater 100 

91.9 to 90.0 95 

89.9 to 88.5 90 

88.4 or less 75 
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401.17  Joints 

 
The Contractor shall construct wearing course transverse and longitudinal joints in such a 

manner that minimum tolerances shown in Subsection 401.101, Surface Tolerances, are met when 
measured with a straightedge. 

 
The paver shall always maintain a uniform head of HMA during the joint construction. 

 
The HMA shall be free of segregation and meet temperature requirements outlined in 

Subsection 401.04. Transverse joints of the wearing course shall be straight and neatly trimmed. The 
Contractor may form a vertical face exposing the full depth of the course by inserting a header, by 
breaking the bond with the underlying course, or by cutting back with hand tools. 

 
When required by Special Provision Section 403, Mainline Longitudinal joints shall be 

constructed as notched-wedge joint and constructed in a manner that will best ensure joint integrity. 
 

The installation of the longitudinal joint shall be straight and true to the direction of travel 
and be located within 1-1/2” of the layout line. Deviations and or crossing back and forth over the 
layout line shall not be permitted and any such deviations or meandering shall be corrected by saw 
cutting the affected area prior to placing the adjacent lane with no additional cost to the Authority. 
Methods or activities that prove detrimental to the construction of straight, sound longitudinal joints 
will be discontinued. 

Extra care shall be taken to insure satisfactory vertical joints in the pavements. On the 
notched-wedge joints a double layer of tack shall be applied. The Contractor shall apply a coating 
of joint sealant immediately before paving all cold joints (temperatures less than 120oF) to the vertical 
face of the wearing surface if they are not a notched-wedge joint unless otherwise directed by the 
Resident. A heavy application of tack coat shall be applied to the vertical face of all cold joints on 
lower lifts. The Contractor shall use an approved spray apparatus designed for covering a narrow 
surface. The Authority may approve application by a brush for small surfaces, or in the event of a 
malfunction of the spray apparatus, but for a period of not more than one (1) working day. Joint 
sealer shall conform to the material requirements for Asphalt Low Modulus Joint Sealer. 

 
Where pavement under this Contract joins an existing pavement or when the Authority 

directs, the Contractor shall cut the existing pavement along a smooth line, producing a neat, even, 
vertical joint. The Authority will not permit broken or raveled edges. The cost of all work necessary 
for the preparation of joints is incidental to related Contract pay items. 

 
401.18  Quality Control 

 
The Contractor shall submit for approval and operate in accordance with the approved 

Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall 
meet the requirements of Section 106.4 – Quality Control and this Section. The Contractor shall not 
begin paving operations until the Authority approves the QCP in writing. Prior to placing any mix, 
the Authority and the Contractor shall hold a Pre-paving conference to discuss the paving schedule, 
source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of mix 
supply, random sampling, project lots and sublots and traffic control. 
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A copy of the QC random numbers to be used on the project shall be provided to the Resident. 
The Authority’s random numbers for Acceptance testing shall be generated and on file with the 
Resident and the Project Manager. All personnel of the Authority and the Contractor who have 
significant information relevant to the paving items shall attend, including the responsible onsite 
paving supervisor for the Contractor. The Resident will prepare minutes of the conference and 
distribute them to all attendees. Any requests to revise the minutes must be made to the Resident 
within 7 days of receipt. These minutes will constitute the final record of the pre-paving conference. 

 
The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement 

including, but not limited to, the following: 

a. JMF(s) 

b. Hot mix asphalt plant details 

c. Stockpile Management (to include provisions for a minimum 2 day stockpile). 
Detailing how the stockpiles will be built, labeled, and kept separated from each other. 
Also provide a detailed description of the aggregate consensus quality testing program 
including all pertinent qualities, frequency of testing, in house procedures for 
determining material acceptability and addressing deficient test results. 

d. Make and type of paver(s) 

e. Make and type of rollers including weight, weight per inch of steel wheels, and average 
contact pressure for pneumatic tired rollers 

f. Name of QCP Administrator, and certification number 

g. Name of Process Control Technician(s) and certification number(s) 

h. Name of Quality Control Technician(s) and certification number(s) 

i. Mixing and transportation including process for ensuring that truck bodies are clean 
and free of debris or contamination that could adversely affect the finished pavement 

j. Testing plan 

k. Laydown operations including longitudinal joint construction, procedures for avoiding 
paving in inclement weather, type of release agent to be used on trucks tools and rollers, 
compaction of shoulders, tacking of all joints, methods to ensure that segregation is 
minimized, procedures to determine the maximum rolling and paving speeds based on 
best engineering practices, and provide these results, as well as past experience in 
achieving the best possible smoothness of the pavement. Solvent based agents 
developed to strip asphalts from aggregates will not be allowed as release agents 

l. Examples of Quality Control forms including a daily plant report, daily paving report, 
control charts, and delivery slip template for any plant to be utilized. 

m. Silo management and details (can show storage for use on project of up to 36 hours) 
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n. Provisions for varying mix temperature due to extraordinary conditions or production 

limitations. If a warm-mix technology is utilized, a proposed target production range 
(not to exceed 50 F) will be provided for each mix design. 

o. Name and responsibilities of the Responsible onsite Paving Supervisor 

p. Method for calibration/verification of Density Gauge 

q. A note that all testing will be done in accordance with AASHTO and the Maine DOT 
Policies and Procedures for HMA Sampling and Testing 

r. A detailed description of RAP processing, stockpiling and introduction into the plant 
as well as a note detailing conditions under which the percent of RAP will vary from 
that specified on the JMF 

s. A detailed procedure outlining when production will be halted due to QC or 
Acceptance testing results 

t. A plan to address the change in PGAB source or supplier and the potential co-mingling 
of differing PGAB’s. 

u. Provisions for how the QCP will be communicated to the Contractor’s field personnel 
 

v. The contractor shall provide a detailed plan outlining how the number of haul units 
will be determined and supplied to the project to prevent the paver from stopping on 
mainline wearing course and bridge deck paving over membrane 

 
The QCP shall include the following technicians together with following minimum 

requirements: 

a. QCP Administrator – A qualified individual shall administer the QCP. The QCP 
Administrator must be a full-time employee of or a consultant engaged by the 
Contractor or paving subcontractor. The QCP Administrator shall have full Authority 
to institute any and all actions necessary for the successful operation of the QCP. The 
QCP Administrator (or its designee in the QCP Administrator’s absence) shall be 
available to communicate with the Authority at all times. The QCP Administrator shall 
be certified as a Quality Assurance Technologist certified by the New England 
Transportation Technician Certification Program (NETTCP). 

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control 
practices to assure the quality of aggregates and other mix components and control 
proportioning to meet the JMF(s). The PCT shall inspect all equipment used in mixing 
to assure it is operating properly and that mixing conforms to the mix design(s) and 
other Contract requirements, and that delivery slips and plant recordation accurately 
reflects the mix being produced with all required information. The QCP shall detail 
how these duties and responsibilities are to be accomplished and documented, and 
whether more than one PCT is required. The Plan shall include the criteria to be utilized 
by the PCT to correct or reject unsatisfactory materials. The PCT shall be certified as 
a Plant Technician by the NETTCP. 
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c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at 

the job site to assure that delivered materials meet the requirements of the JMF(s). The 
QCT shall inspect all equipment utilized in transporting, laydown, and compacting to 
assure it is operating property and that all laydown and compaction conform to the 
Contract requirements. The QCP shall detail how these duties and responsibilities are 
to be accomplished and documented, and whether more than one QCT is required. The 
QCT shall be on site during paving operations performing quality control activities. 
QCT’s shall not act as equipment operators, trainers or laborers. The QCP shall include 
the criteria utilized by the QCT to correct or reject unsatisfactory materials. The QCT 
shall be certified as a Paving Inspector by the NETTCP. 

 
The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and 

the QCT. The Project Superintendent shall be named in the QCP, and the responsibilities for 
successful implementation of the QCP shall be outlined. 

 
401.191 Inspection/Testing 

 
Aggregates used in mainline surface mixes shall be tested at the following frequencies during mix 
production: 

 

 

Test Frequency Test Method 

Coarse Aggregates 

Sieve Analysis 1 per week AASHTO T27/T11 

Specific Gravity 1 per 10000 Mix Ton 
minimum of 1test 

ASHTO T85 

Micro Deval 1 per 10000 Mix Ton 
minimum of 1 test 

AASHTO T327 

Fine Aggregates 

Sieve Analysis 1 per week AASHTO T27/T11 

Specific Gravity 1 per 10000 Mix Ton 
minimum of 1test 

ASHTO T84 

Micro Deval 1 per 10000 Mix Ton 
minimum of 1test 

ASTM D-7428 

 
All quality control testing at the plant and paving site for bituminous concrete paving shall be 
provided by the Contractor and will be incidental to the various items of the Contract. Quality control 
testing to verify the job mix formula at the plant shall be comprised of a sample taken and tested for 
each 500 tons of production. The plant will be shut down for two consecutive out of Specification 
test results for VMA, VFB, Fbe, PGAB content, gradation, and/or voids. The consecutive failures 
need not be on the same property. Prior to resuming paving operations, the plant quality control unit 
shall satisfy the Authority that the plant production is in compliance with the Specifications. The 
plant, at no additional cost to the Authority, shall assign qualified quality control staff personnel and 
have an on-site laboratory equipped to perform all tests. 

 
The Contractor shall monitor plant production on each approved mix design using 

running average of three control charts as specified in Section 106 - Quality. Control limits 

shall be as noted in Table 7 below. The UCL and LCL, shall not exceed the allowable 

gradation control points for the mixture as outlined in Table 1 of Section 703.09. 
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CONTROL LIMITS 

Property UCL and LCL 

% Passing #4 and larger sieves Target ± 4.0 

% Passing #8 and #16 sieves Target ± 2.5 

% Passing #30, #50, and #100 sieves Target ± 1.5 

% Passing #200 sieve Target ± 1.0 

PGAB Content Target ± 0.25 
VMA Ndes LCL = LSL + 0.2 
Voids Ndes Target ± 1.2 

Gmm Target ± 0.015 

 
The Contractor shall submit all QC test and inspection reports and updated control charts 

to the Resident by email. The reports and updated control charts shall be signed by the appropriate 
technician and be submitted to the Resident by 1:00 P.M. / A.M. on the next working day / night. 

 
The Contractor shall submit a list of on-site laboratory and sampling facilities, including 

available equipment. 
 

Adequate and convenient sampling facilities shall be provided, allowing the Resident and the 
Authority's designated quality assurance personnel to obtain representative samples from the full 
width and depth of the discharge area of each aggregate bin. The sampling tray shall be structurally 
supported during the sampling operation. Access to the sampling facilities shall be provided. The 
use of such access shall not be more difficult than climbing a ladder leading to a secure platform with 
railings. 

 
Final acceptance shall be based on quality assurance tests to assure compliance with the job 

mix formula as established. Samples and certified quality control reports shall be available to the 
Resident and the Authority's designated quality assurance personnel as often as requested. Sample 
locations will be random in compliance with ASTM D3665 or as directed by the Resident. 

 
When plant inspection is maintained, the material will be considered acceptable for use when 

the specified tests from samples obtained at the production plant indicate conformance to the 
approved job mix formula. 

 
Quality assurance testing services for bituminous concrete pavement shall be provided by the 

Authority. The Contractor shall provide adequate space and all lab equipment, materials and 
chemicals at the bituminous plant necessary to verify job mix formula (asphalt content (AASHTO 
T164 or T308) and gradations). Upon completion, the Contractor shall be responsible for the proper 
disposal of all materials and chemicals. This work will not be measured separately for payment, but 
shall be incidental to the various items of the Contract. 

 
A. Inspection. The Resident, or his authorized representative, shall have access and use 
of the laboratory facilities at any time and access to all parts of the plant for: 

1. Inspection of the condition and operations of the plant. 

2. Confirmation of the adequacy of equipment in use. 
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3. Verification of the character and proportions of the mixture. 

4. Determination of temperatures being maintained in the preparation of the mixtures. 

5. Inspection of incidental related procedures. 

6. Performing quality assurance testing. 
 

B. Plant Testing Laboratory. The Contractor shall provide a plant testing laboratory for 
use by the Authority's quality assurance personnel for acceptance testing functions. 

 
The plant laboratory shall be available at the following times for use by the Authority's quality 

assurance personnel: 

1. During periods of pavement production; 

2. During periods of sampling and testing; and, 

3. Whenever materials subject to the provisions of these Specifications are being 
supplied or tested. 

 
The Authority's quality assurance personnel will always have priority in use of the laboratory. 

The laboratory shall have sufficient equipment in order for both (Authority’s and Contractor’s) 
testing representatives to operate efficiently. 

 
The plant testing laboratory shall have a floor space area of not less than 150 square feet, with 

a ceiling height of not less than 7-1/2 feet. The laboratory shall be weather tight, sufficiently heated 
in cold weather and air-conditioned in hot weather, to maintain temperatures for testing purposes of 
70°F ± 5°F. 

As a minimum the plant testing laboratory shall have: 

1. Adequate artificial lighting. 

2. Electrical outlets sufficient in number and capacity for operating the required testing 
equipment and drying samples. 

3. Two fire extinguishers, Underwriter's Laboratory approved. 

4. Work benches for testing, minimum 2-1/2 feet by 10 feet. 

5. Desk with two chairs. 

6. Sanitary facilities convenient to testing laboratory. 

7. Exhaust fan to outside air, minimum 12 inch blade diameter. 

8. Secure High Speed Internet Access 
 

9. File cabinet with lock for Resident. 
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10. Sink with running water, attached drain board and drain. 

11. Metal stand for holding washing sieves. 

12. Mechanical shaker and appropriate sieves (listed in 639.06) meeting the 
requirements of ASTM E11. 

13. Superpave gyratory compactor. 

14. Oven, thermostatically controlled, inside minimum one cubic foot. 

15. Two volumetric specific gravity flasks, 500 CC. 

16. Other necessary hand tools required for sampling and testing. 

17. Library containing Contract Specification, latest ASTM Volumes 4.03 and 4.04, 
AASHTO Materials Parts I and II. 

18. Equipment for Maximum Theoretical Density meeting the requirements of 
AASHTO T209 and equipment for Bulk Spec. Gravity meeting the requirements of 
AASHTO T166. 

19. Infra-red temperature measuring device for use at both plant and Project site. 

20. Necessary equipment for PGAB Content testing. 

21. Diamond blade saw for trimming pavement cores. 

22. Two ovens. 

23. All equipment (scales, Superpave gyratory compactor, etc.) to have current 
calibrations and certifications. 

Approval of the plant and testing laboratory by the Resident requires all the above facilities 
and equipment to be in good working order during pavement production, sampling and testing. 
Failure to provide any of the above shall be sufficient cause for disapproving the bituminous plant 
operations. 

401.21 Method of Measurement 
 

The Authority will measure Hot Mix Asphalt Pavement by the ton in accordance with 
Subsection 108.1, Measurement of Quantities for Payment. 

 
A reduction in payment will occur when the voids, asphalt content, gradation, and density are 

other than the limits specified below for 100 percent payment. The payment reduction for voids and 
PGAB content and density will be based upon each sublot (500 tons) of production as specified in 
Subsections 401.162, 401.163, 401.164, and 401.165. The Contractor may request one retest for each 
failing sublot for core density only. The original core density and the recut core density shall be 
averaged together to determine payment for the sublot. No retest will be allowed for voids or asphalt 
content.  The Contractor shall pay $250.00 for each additional core tested.  Pavement 
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restoration will not be measured separately for payment but shall be incidental to the respective pay 
item. 

 
Any lot resulting in zero payment shall be removed, disposed of and replaced at no additional 

cost to the Authority. Replacement pavement will be paid for based on the accepted and payment 
criteria specified herein. 

 

CORE DENSITY VS. CORE THEORETICAL MAXIMUM DENSITY 

COMPACTION (SURFACE) 92.5-97 PERCENT 
 

PERCENT COMPACTION PERCENT PAYMENT 

92.5 - 97.0 100 

91.5 - 92.4, 97.1 - 97.9 95 

90.5 - 91.4, 98.0 - 98.5 85 

90.0 - 90.4, 98.6 - 99.0 75 

<90.0, > 99.0 0 

Note: Percent compaction is the percentage of the field core density as compared to the 
Theoretical Maximum Density (TMD) of that core. 

 

AIR VOIDS – 2.5 – 5.5 PERCENT 
 

VOIDS PAYMENT PERCENT 

2.5 to 5.5 100 

2.0 - 2.4, 5.6 - 6.1 95 

1.5 – 1.9, 6.2 – 6.6 85 

1.0 - 1.4, 6.7-7.1 75 

<1.0, >7.1 0 

Note: Voids are based on the average of the test specimens fabricated at the plant for each 
sublot (500 tons). 

Payment for PGAB content shall be based on the JMF aim with an allowable production tolerance 
of 0.4% except that test results which fall outside of the following ranges shall not be permitted: 

 
9.5 mm 5.7 – 7.5 
12.5 mm 5.2 – 6.4 

 

9.5 mm PGAB CONTENT 

% PGAB % PAYMENT 

JMF Aim ± 0.4 100 

JMF Aim + 0.5 , - 0.5 , < 5.7 95 

JMF Aim + 0.6 , - 0.6 , < 5.6 85 

JMF Aim + 0.7 , - 0.7 , < 5.5 75 

JMF Aim + 0.8 , - 0.8 , ≦ 5.4, > 7.5 50 

Note: PGAB content is based on samples tested at the plant for each 500 Ton sublot 

12.5 mm PGAB CONTENT 

% PGAB % PAYMENT 

JMF Aim ± 0.4 100 

JMF Aim + 0.5 , - 0.5 , < 5.1 95 
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JMF Aim + 0.6 , - 0.6 , < 5.0 85 

JMF Aim + 0.7 , - 0.7 , < 4.9 75 

JMF Aim + 0.8 , - 0.8 , ≦ 4.8, > 6.4 50 

Note: PGAB content is based on samples tested at the plant for each 500 Ton sublot 

Gradation 

Sieve Size % Deduction 

% Passing #4 and larger sieves N/A 

% Passing #8 sieve 2 

% Passing #16 sieve N/A 

% Passing #30 sieve N/A 

% Passing #50 sieve 1 

% Passing #100 sieve N/A 

% Passing #200 sieve 3 

Note: Gradation is based on samples tested at the plant for each 500 Ton sublot 

 
As an example of payment reduction, if a sublot of 500 tons of 12.5mm was tested and found 

to have 96 percent TMD compaction, 5.8 percent air voids and asphalt content of 5.19 percent, the 
payment reduction would be as follows: 

 

500 tons x 1.00 = 500 tons payment = 0 tons reduction (compaction) 
500 tons x 0.95 = 475 tons payment = 25 tons reduction (voids) 
500 tons x 0.95 = 475 tons payment = 25 tons reduction (asphalt content) 

 
Payment = 500 tons - (0 + 25 + 25) = 450 tons. 

 
401.22 Basis of Payment 

 
The Authority will pay for the work, in place and accepted, in accordance with the applicable 

sections of this Section, for each type of HMA specified. 
 

The Authority will pay for the work specified in Subsection 401.11, for the HMA used, except 
that cleaning objectionable material from the pavement and furnishing and applying bituminous 
material to joints and contact surfaces is incidental. 

 
Payment for this work under the appropriate pay items shall be full compensation for all labor, 

equipment, materials, and incidentals necessary to meet all related Contract requirements, including 
design of the JMF, implementation of the QCP, obtaining core samples, transporting cores and 
samples, filling core holes, applying specified material to joints, and providing testing facilities and 
equipment. 
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SPECIAL PROVISION 

 
SECTION 401 

 
HOT MIX ASPHALT PAVEMENTS 

 
(HMA using Hydrated Lime) 

 
The following sections of Section 400 have been revised with following additional requirements. 

 
401.01  Description 

 
The Contractor shall compose Hot Mix Asphalt (HMA) Pavement with aggregate, Performance 

Graded Asphalt Binder (PGAB), hydrated lime, and mineral filler if required. Hydrated Lime shall be 
utilized in all mixtures so denoted in Special Provision 403 - Hot Mix Asphalt Pavement. 

 
401.02  Materials 

 
Materials shall meet the requirements specified. 

Hydrated Lime AASHTO 216 

401.03  Composition of Mixtures 
 

The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate, Performance 
Graded Asphalt Binder (PGAB), hydrated lime and mineral filler if required. HMA shall be designed 
and tested according to AASHTO R35 and the volumetric criteria in Table 1. The Contractor shall 
size, uniformly grade, and combine the aggregate fractions in proportions that provide a mixture 
meeting the grading requirements of the Job Mix Formula (JMF). 

 
Hydrated lime shall be used in all HMA at a rate of one percent (1%) by weight of the total dry 

aggregate including RAP aggregate, if used. The Contractor shall obtain a shipping ticket for each 
shipment of hydrated lime. The Contractor shall provide the Resident with a copy of each shipping 
ticket from the supplier, including the date, time and weight of hydrated lime shipped and used in HMA 
production. The Contractor shall submit a material data sheet for the hydrated lime to the Resident 
for approval. 

 
The Contractor shall provide the following information with the proposed JMF: 

Safety Data Sheets (SDS) for hydrated lime 
Supplier and source for Hydrated Lime 

401.13 Preparation of Aggregates 

The Contractor shall add water to the aggregates as required to maintain a minimum total 
aggregate moisture content of 3 percent. The Contractor shall mix the lime uniformly with the aggregate 
before introducing the aggregate into the dryer or dryer drum. Hydrated lime introduction systems 
must be controlled by a proportioning device to the amount required on the JMF plus or minus 0.1% 
of the target. 
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The Contractor shall add lime to the aggregate by one of the following methods: 

 
A. The Contractor shall add lime to the combined cold feed aggregate using an enclosed in-line 

cold feed mechanical pugmill mixer. The Contractor shall use a twin-shaft, continuous 
mixing pugmill with mixing paddles to thoroughly blend the lime with the aggregate. The 
Contractor shall adjust the retention time of the mixture in the pugmill so no unmixed lime 
is visible after the lime and aggregate exit the pugmill. 

 
B. The Contractor shall add lime to the combined cold feed aggregate by introducing the lime 

between aggregate layers as the aggregate flows from the cold feed bins. The Contractor 
shall thoroughly mix the lime and aggregate on the conveyor belt. The Contractor shall 
provide a lime introduction system so that no unmixed lime is visible before the lime and 
combined aggregate enter the drum. 

 
 

The cold storage for hydrated lime shall be a separate bulk storage bin with a vane feeder or other 
approved feeder system which can be readily calibrated. The system shall provide a means for 
convenient sampling of the hydrated lime additive and verifying the quantity of lime dispensed. If 
the hydrated lime is to be introduced directly into the plant then the additive equipment shall be 
synchronized with the cold feed controls to operate concurrently with the cold feed operation. The 
system will be configured to automatically adjust the hydrated lime feed to variations in the cold 
aggregate feed. The hydrated lime system shall have out-of-tolerance sensing ability by weight, and 
have a means to indicate the out–of–tolerance condition. 

401.14 Mixing 
 

Hydrated lime shall be added into the HMA aggregate mixture prior to the aggregate blend 
mixing with the PGAB. Aggregate feed rate, or pugmill mixing times shall be adjusted to ensure 
complete blending of Hydrated Lime and aggregate before the PGAB is added. 

 
401.18 Quality Control 

 
The Contractor shall provide a written supplement to the project specific QCP outlining the 

proposed methods of adding and mixing the hydrated lime for approval by the Authority. This written 
summary shall also provide information describing how the Contractor will perform quality control 
on the addition of hydrated lime, specifically the method of introduction and how the lime use will 
be measured to assure that the specified percentage is consistently added, and appropriately mixed. 
The supplemental QCP covering hydrated lime introduction shall be provided to the Authority at 
least one week prior to the prepave meeting. 
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SPECIAL PROVISION 

 
SECTION 401 

 
COMPOSITION OF MIXTURES 

(Balanced Mix Design Data Collection) 
 

The Authority is seeking to collect information from additional testing during the Job Mix Formula 
design phase. The additional requirements are added to sections h) and i) on the following page. 

 
 

401.03 Composition of Mixtures 
 

HMA pavement mixtures for base, intermediate, shim and local road bridge projects shall be 
a currently approved MDOT design unless otherwise noted. A maximum of 20% RAP may be used. 
VMA during production shall meet the requirements listed in Table 1. 

 
HMA pavement mixtures for Mainline surface paving projects shall conform to the following 

requirements: 
 

The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate, Performance 
Graded Asphalt Binder (PGAB), and mineral filler if required. HMA shall be designed and tested 
according to AASHTO R35 and the volumetric criteria in Table 1. The Contractor shall size, 
uniformly grade, and combine the aggregate fractions in proportions that provide a mixture meeting 
the grading requirements of the Job Mix Formula (JMF). The Contractor may use a maximum of 15 
percent Class I reclaimed asphalt pavement (RAP) or a maximum of 10 percent Class II RAP in any 
mainline surface course. 

The Contractor shall submit a job mix formula (JMF) developed for each specified mixture 
at least 30 days prior to placement. 

 
The JMF shall establish a single percentage of aggregate passing each sieve size within the 

limits shown in Subsection 703.09. The mixture shall be designed and produced, including all 
production tolerances, to comply with the allowable control points for the particular type of mixture 
as outlined in Subsection 703.09. The JMF shall state the original source, gradation, and percentage 
to be used of each portion of the aggregate and mineral filler if required. It shall also state the 
proposed PGAB content, the name and location of the refiner, the supplier, the source of PGAB 
submitted for approval, the type of PGAB modification if applicable, and the location of the terminal 
if applicable. 

 
In addition, the Contractor shall provide the following information with the proposed JMF: 

 
a) Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.). 

b) Stockpile Gradation Summary. 

c) Contractor generated test reports for individual aggregate consensus properties. Test 
results must have been generated within six months of JMF submission 

d) Design Aggregate Structure Consensus Property Summary. 
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e) Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart). 

f) Trial Blend Test Results for at least three different aggregate blends. (Not required if 
the supplier has mix history with the selected design aggregate blend) 

g) Selected design aggregate blend. 

h) Test results for the selected design aggregate blend at a minimum of three binder 
contents. As part of the mix design process, the contractor shall prepare and test 

a minimum of four specimens for Ideal CT in accordance with ASTM D8225 and 

a minimum of four specimens by Hamburg Wheel Tracker in accordance with 

AASHTO T324. These additional test specimens shall be fabricated at each of 

the varying binder contents incorporating the actual binder proposed for use in 

the JMF and a second binder source meeting the same PGAB requirements. The 

data collected from this additional testing is for information purposes and will 

not be used for mix design approval. 

i) Test results for final selected blend compacted to Nmax. The contractor shall also 

prepare and test a minimum of four specimens for Ideal CT in accordance with 

ASTM D8225 at the design binder content incorporating the actual binder 

proposed for use in the JMF and a second binder source meeting the same PGAB 

requirements. The data collected from this additional testing is for information 

purposes and will not be used for mix design approval. 

j) PGAB certification from the supplier 

k) Specific Gravity for the PGAB to be used. 

l) Recommended mixing and compaction temperatures from the PGAB supplier. 

m) Data Sheets (SDS) For PGAB. 

n) Asphalt Content vs. Air Voids trial blend curve. 

o) Test report for Contractor’s Verification sample. 

p) Summary of RAP test results (if used), including count, average and standard 
deviation of binder content and gradation. This should be a MaineDOT generated 
report showing approval. 

 
At the time of JMF submittal, the Contractor shall identify and make available the stockpiles 

of all proposed aggregates at the plant site. There must be a minimum of 150 ton for coarse aggregate 
stockpiles, 75 ton for fine aggregate stockpiles before the JMF may be submitted. The Authority 
shall obtain samples for laboratory testing. The Contractor shall also make available to the Authority 
the PGAB proposed for use in the mix in sufficient quantity to test the properties of the asphalt and 
to produce samples for testing of the mixture. Before the start of paving, the Contractor and the 
Authority’s representative shall test a production sample in the Contractor’s laboratory for 
evaluation. If the Authority finds the mixture acceptable, an approved JMF will be forwarded to the 
Contractor. The Authority will then notify the Contractor that paving may commence. The first day’s 
production shall be monitored, and the approval may be withdrawn if the mixture exhibits undesirable 
characteristics such as checking, shoving or displacement.  The Contractor shall be 
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allowed to submit aim changes within 24 hours of receipt of the first Acceptance test result for an 
individual JMF. Adjustments will be allowed of up to 2% on the percent passing the 2.36 mm sieve 
through the 0.075 mm and 3% on the percent passing the 4.75 mm or larger sieves. Adjustments will 
be allowed on the %PGAB of up to 0.2 percent. Adjustments will be allowed on GMM of up to 
0.010. 

 
The contractor may request to carry over an approved mix design from the previous calendar 

year. The Authority will evaluate the request based on the performance and production history from 
the previous season. If the request is approved by the Authority no aggregate material, RAP, or aim 
changes will be granted for a carryover mix design and the initial design must not be older than the 
previous paving season. 

 
The Contractor shall submit a new JMF for approval each time a change in material source 

or materials properties is proposed. The same approval process shall be followed. The cold feed 
percentage of any aggregate except natural sand may be adjusted up to 10 percentage points from the 
amount listed on the JMF, however no aggregate listed on the JMF shall be eliminated. Natural sand 
may be adjusted up to 5 percent from the amount listed on the JMF but shall not exceed 10% by 
weight of total aggregates. The cold feed percentage for RAP may be reduced up to five percentage 
points from the amount listed on the JMF and shall not exceed the percentage of RAP approved in 
the JMF or for the specific application. 

 
TABLE 1 

VOLUMETRIC DESIGN CRITERIA 

 

 

Design 
ESAL’s 

(Millions) 

 

Required Density 
(Percent of Gmm) 

Voids in the Mineral 
Aggregate 

(VMA)(Minimum Percent) 

Voids Filled 
with Binder 

(VFB) 
(Minimum 

%) 

 

Fines/Eff. 
Binder 
Ratio 

Nominal Maximum Aggregate 
Size (mm) 

Ninitial Ndesign Nmax 19 12.5 9.5 4.75   

3 to <30 <89.0 96.0 <98.0 13.5 14.5 15.5 15.5 65-80 0.6-1.2 

 

As part of the JMF submittal the Contractor shall provide the Authority with Hamburg Wheel 
Tracker test results in accordance with AASHTO T324. The results shall be generated by a third- 
party independent testing laboratory as approved by the Authority. The test results for each individual 
specimen as well as the average shall meet the requirements of Table 1A 

 
 
 

TABLE 1A 

HAMBURG WHEEL TRACKER REQUIREMENTS 

 

Specified PG 
Binder Grade 

Test 
Temperature 

(ºC) 

Maximum Rut 
Depth (mm) 

Minimum 
Number of 

Passes 

Minimum 
Allowable SIP* 

64-28 45 12.5 20,000 15,000 

64E-28 48 8.0 20,000 15,000 

70E-28 50 6.3 20,000 15,000 
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401.04 Basis of Payment 

The item Balanced Mix Design Data Collection will be paid for at the contract lump sum price and 
payment will be full compensation for furnishing and testing all materials and reporting the 
requested information for the additional tests required. 

 
Pay Item Pay Unit 

 
401.03 Balanced Mix Design Data Collection Lump Sum 



Contract 2025.03 
PART II - SPECIAL PROVISIONS 

SP-43 

 

 

 
SPECIAL PROVISION 

 
SECTION 403 

 
HOT MIX ASPHALT PAVEMENT 

 

Course HMA 
Grading 

Item 

Number 

Total 

Thickness 

No. of 

Layers 

Complimentary 

Notes 

 
Mainline Mill and Fill 

 

Wearing 12.5 mm 403.2081 1.5” 1 A,D,E,F,G,H,I,J,K 

 

COMPLEMENTARY NOTES 
 

A. The required PGAB for this mixture shall be 70E-28. 

B. RAP may not be used. 
C. The Maine DOT will conduct the job mix verification. The aggregate qualities shall meet the 

design traffic level of 3 to <10 million ESALS for mix placed under this contract. Minimum 
and Maximum PGAB content limits from 401.21 shall not apply. 

D. The MTA will conduct the job mix verification. The aggregate qualities shall meet the design 
traffic level of 10 to <30 million ESALS for mix placed under this contract. The design 
verification, Quality Control, and Acceptance tests for this mix will be performed at 75 

gyrations. (N design) 
E. A material transfer vehicle (MTV) shall be used for the placement of Hot Mix Asphalt 

wearing surface on all roadways including acceleration and deceleration lanes and all ramps. 
F. Joints shall be constructed as the “notched wedge” type in accordance with Subsection 

401.17. 
G. Joint density will be measured in accordance with Subsection 401.165. 
H. PGAB shall conform to the provisions of 403.02 – Polymer Modified PGAB for HMA 
I. The contractor shall furnish a quality control technician equipped with an approved 

densometer to ensure density requirements are met. 
J. Hydrated Lime shall be incorporated into the mixture. 
K. The antistrip additive Zycotherm SP manufactured by Zydex Industries shall be incorporated 

into the PGAB at a rate of 0.125%. 
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SPECIAL PROVISION 
 

SECTION 409 
 

BITUMINOUS TACK COAT 
 

409.01 Description 
 

This Subsection is deleted and replaced with the following: 
 

This work consists of furnishing and applying one uniform application of UltraTack (NTSS- 
1HM) by Blacklidge or NTT Tack Coat by All States Asphalt as indicated in this specification and 
as per manufacturers’ recommendation. The application rate shall be 0.06 gal/yd2 

 
409.05 Equipment 

 
Add “or as determined by the Resident”, after the words “gal/yd2]” in the fourth line of the 

second paragraph of this Subsection. 
 

409.06 Preparation of Surface 

The following paragraph is added: 
 

All existing pavement and shoulder areas on which bituminous concrete mixtures are to be 
placed shall receive a tack coat. The surface area where the tack coat is to be applied shall be dry 
and cleaned of all dirt, sand, and loose material. Cleaning shall be accomplished by use of revolving 
brooms or mechanical sweepers. Undesirable material not removed by the above means shall be 
cleaned by hand sweeping or scraping, or a combination of both. Small areas otherwise inaccessible 
may be swept with hand brooms. The tack coat shall be applied only when the existing surface is 
dry. 

 
409.08 Method of Measurement 

 
The following paragraphs are added: 

Measurement will be based on delivery slips made out in duplicate by the Contractor and 
signed by the Resident, or his representative, at the point of delivery. One of these slips shall be 
retained by the Resident and one by the Contractor. Delivery slips shall be furnished by the 
Contractor and shall provide space for identifying the vehicle and driver, for stating the volume of 
material carried, the source of the material, the date, and the Resident or his representative's signature. 

 
Material included in the delivery slips and not used or rejected shall be deducted from the 

amount being measured for payment. Each day's delivery slips shall be reconciled by the Contractor 
and the Resident within 24-hours. 

 
Cleaning of the surface area where tack coat is to be applied shall be incidental to Item 

409.152, Bituminous Tack Coat - Applied. 
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409.09 Basis of Payment 

 
The following pay items are added: 

 
Pay Item Pay Unit 

 
409.152 Bituminous Tack Coat NTSS-1HM Trackless– Applied Gallon 
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SECTION 419 

 
 SAWING AND SEALING JOINTS IN BITUMINOUS PAVEMENT 

 
(Sawing Bituminous Pavement) 

 
419.01  Description 

 
This work consists of sawing bituminous concrete pavement as shown on the Plans, as 

specified herein or as approved by the Resident. 

 
419.02  General 

 
The bituminous concrete pavement to be sawed shall be accurately marked before cutting. 

The marking shall be in accordance with the locations as shown on the Plans or as approved by the 
Resident. Cutting shall be with an approved power-driven saw with an abrasive blade. 

 
Unless otherwise noted or directed, the sawcut shall be vertical, a minimum of 3/8 inch wide, 

and extend to the depth as shown on the Plans. 

 
Residue or debris from the sawing operation shall be removed immediately and legally 

disposed of by the Contractor. 

 
419.03  Method of Measurement 

 
Sawing Bituminous Pavement will be measured by the linear foot of pavement actually cut 

and accepted. No additional payment will be made for variations in the pavement thickness. 

 
419.04  Basis of Payment 

 
Sawing Bituminous Pavement will be paid for at the Contract unit price per linear foot which 

shall be full compensation for all materials, tools, equipment labor, and all incidentals necessary for 
the completion of the work to the satisfaction of the Resident. The disposal of sawcut residue shall 
be incidental to this item. 

 
Payment will be made under: 

Pay Item Pay Unit 

419.30 Sawing Bituminous Pavement Linear Foot 
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SECTION 424 

 
ASPHALT RUBBER MASTIC CRACK SEALER - APPLIED 

 
424.01   Description 

 
This work shall consist of the furnishing and placement of a mastic material in the 

longitudinal, transverse and random cracks of the milled bituminous concrete pavement in 
accordance with these Special Provisions. 

 
Placement shall consist of: 

 
1. Crack cleaning and drying 
2. Material preparation and application 
3. Material finishing and shaping. 

 
424.02   Materials 

Elastoflex CA Type 4 shall be supplied by Maxwell Products or an approved equal designed 
especially for improving the strength and performance of the base asphalt cement with sealant. 

424.03   Weather 

Mastic shall not be applied on a wet surface or when the atmospheric temperature is below 
45°F as determined by an approved thermometer (placed in the shade at the crack sealing location), or 
when weather conditions are otherwise unfavorable for proper construction procedures. 

 
424.04   Equipment 

 
Equipment used in the performance of the work shall be subject to the Resident's or 

authorized representative's approval and shall be maintained in a satisfactory working condition at all 
times. 

 
(a) Air Compressor: Air compressors shall be portable and capable of furnishing not less 

than 4 yd3 of air per minute at not less than 90 psi pressure at the nozzle. The compressor shall be 
equipped with traps that will maintain the compressed air free of oil and water. 

 
(b) Sweeper: Manually operated, gas powered air-broom or self-propelled sweeper 

designed especially for use in cleaning pavements shall he used to remove debris, dirt, and dust 
from the cracks. 

(c) Hot Air Lance: Should operate with propane and compressed air in combination at 
2000°F - 3000°F, exit air heated at 310 m/s [1000 ft/s]. The lance should draw propane from no 
smaller than a 100 pound tank using separate hoses for propane and air draw. The hoses shall be 
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wrapped together with reflectorized wrap to keep them together and to protect workers in low light 
situations. 

 
(d) Hand Tools: Shall consist of a square shaped box screed, brooms, shovels, metal bars 

with chisel shaped ends, and any other tools which may be satisfactorily used to accomplish this 
work. The joints shall be raked open. 

 
(e) Melting Kettle: The unit used to melt the joint sealing compound shall be a double 

boiler. indirect fired type. The space between inner and outer shells shall be filled with a suitable 
heat transfer oil or substitute having a flash point of not less than 320°C [608°F]. The kettle shall 
be equipped with a satisfactory means of agitating and mixing the mastic. This may be 
accomplished by continuous stirring with mechanically operated paddles and/or a continuous 
circulating gear pump attached to the heating unit. The kettle must be equipped with thermostatic 
control calibrated between 200°F and 550°F. 

 
424.05   Preparations of Cracks 

 
All cracks 1/2 of an inch and larger, or as directed by the Resident, shall be blown free and 

raked off of loose material, dirt, vegetation, and other debris by high pressure air. Material removed 
from the crack shall be removed from the pavement surface by means of a power sweeper or 
appropriate hand tools as required. Cracks showing evidence of vegetation after being blown out 
shall be additionally cleaned by appropriate hand tools and additionally blown out. All cracks must 
be blown and heated via the hot air lance 10 minutes prior to the crack being sealed. Distance 
between the hot air lance and the crack sealing unit should be no more than 50 ft to eliminate 
reinvasion of water. debris, and other incompressibles. All debris, vegetation, and water shall be 
removed to enhance adhesion of the crack sealing material. This work shall not be done in 
inclement weather. 

 
424.06   Preparation and Placement of mastic 

The mastic material shall be heated and applied at the temperature specified by the 
manufacturer and approved by the Resident or authorized representative. Any material that has been 
heated above the manufacturer's specification longer than thirty minutes shall not be used. Material 
that is reheated or held at temperature for an extended period of time may be used as allowed by the 
manufacturer's specification and approval of the Resident or authorized representative. The 
Contractor shall provide the Resident or authorized representative with a suitable device for 
verifying the mastic temperature in the kettle and at the application site. 

 
Any over application or spills are to be removed to the satisfaction of the Resident or 

authorized representative. Any sealed areas with damaged or contaminated sealer or visible voids 
are to be removed, prepared and resealed. 

 
Mastic shall be delivered to the crack while the cracks are still hot from the hot air lance 

preparation through a pressure hose line and applicator shoe. The applicator shall be controlled by 
the operator so that crack is not over-filled with mastic material and followed by a V-shaped 
squeegee to eliminate any overband. A heated steel hotplate may be used on the surface of the repair 
area after the mastic has been applied. Any loose material on the surface or in the crack, which may 
contaminate the crack sealer or impede bonding of the sealant to the pavement, is to 
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be removed by hand tools prior to crack filling. No crack filling material shall be applied in a crack that 
is wet or where frost, snow, or ice is present. 

Crack sealing operations shall not occur directly following milling operations. Crack sealing 
shall be conducted in such a manner to minimize the time the traffic will be allowed to travel directly 
across the crack sealer. 

 
424.07   Quality of Work 

 
A Maxwell Products representative shall be present to verify the proper application, 

installation, material and pavement preparation on the first days’ production. Excess of spilled 
mastic shall be removed from the pavement by approved methods and discarded. Any quality of 
work determined to be below normal acceptable standards will not be accepted and will be corrected 
and/or replaced as directed by the Resident or authorized representative at no additional expense to 
the Authority. 

 
424.08   Method of Measurement 

 
Asphalt Rubber Mastic Crack Sealer - Applied will be measured by the pound of mastic used. 

The manufacturer's weights of the mastic will be accepted as the basis for measurement. 
 

424.09   Basis of Payment. 
 

Asphalt Rubber Mastic Crack Sealer – Applied will be paid for at the contract unit price per 
pound complete in place. This price shall be full compensation for furnishing and placing crack sealer, 
including cleaning and drying cracks; and furnishing all labor, materials, tools, equipment and 
incidentals necessary to complete the work. 

 
Payment will be made under: 

 
Pay Item Pay Unit 

 
424.3231 Asphalt Rubber Mastic Crack Sealer - Applied Pound 
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SECTION 424 

 
ASPHALT RUBBER MASTIC CRACK SEALER WITH AGGREGATE 

 
424.01   Description 

 
This work shall consist of the furnishing and placement of mastic material in the 

longitudinal, transverse and random cracks of the milled bituminous concrete pavement in both 
locations in accordance with these Special Provisions. 

Placement shall consist of: 
 

1. Crack cleaning and drying 
2. Material preparation and application 
3. Material finishing and shaping. 

 
424.02   Materials 

 
GAP 201 Mastic shall be supplied by Maxwell Products or an approved equal designed for 
improving the strength and performance of the base asphalt cement with sealant and engineered 
aggregates. 

 
424.03   Weather 

 
Mastic shall not be applied on a wet surface or when the atmospheric temperature is below 

45°F as determined by an approved thermometer (placed in the shade at the crack sealing location), or 
when weather conditions are otherwise unfavorable for proper construction procedures. 

 
424.04   Equipment 

 
Equipment used in the performance of the work shall be subject to the Resident's or 

authorized representative's approval and shall be maintained in a satisfactory working condition at all 
times. 

 
(a) Air Compressor: Air compressors shall be portable and capable of furnishing not less 

than 4 yd3 of air per minute at not less than 90 psi pressure at the nozzle. The compressor shall be 
equipped with traps that will maintain the compressed air free of oil and water. 

 
(b) Sweeper: Manually operated, gas powered air-broom or self-propelled sweeper 

designed especially for use in cleaning pavements shall he used to remove debris, dirt, and dust 
from the cracks. 

 
(c) Hot Air Lance: Should operate with propane and compressed air in combination at 

2000°F - 3000°F, exit air heated at 310 m/s [1000 ft/s]. The lance should draw propane from no 
smaller than a 100 pound tank using separate hoses for propane and air draw. The hoses shall be 
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wrapped together with reflectorized wrap to keep them together and to protect workers in low light 
situations. 

(d) Hand Tools: Shall consist of square shaped box screed, brooms, shovels, metal bars 
with chisel shaped ends, and any other tools which may be satisfactorily used to accomplish this 
work. The joints shall be raked open. 

 
(e) Melting Kettle: The unit used to melt the joint sealing compound shall be a double 

boiler. indirect fired type. The space between inner and outer shells shall he filled with a suitable 
heat transfer oil or substitute having a flash point of not less than 320°C [608°F]. The kettle shall 
be equipped with a satisfactory means of agitating and mixing the joint sealer with 90% fibers at 
all times. This may be accomplished by continuous stirring with mechanically operated paddles 
and/or a continuous circulating gear pump attached to the heating unit. The kettle must be equipped 
with thermostatic control calibrated between 200°F and 550°F. 

 
424.05   Preparations of Cracks 

 
All cracks greater than ¾ of an inch shall be blown free and raked off of loose material, dirt, 

vegetation, and other debris by high pressure air. Material removed from the crack shall be removed 
from the pavement surface by means of a power sweeper or appropriate hand tools as required. 
Cracks showing evidence of vegetation after being blown out shall be additionally cleaned by 
appropriate hand tools and additionally blown out. All cracks must be blown and heated via the hot 
air lance 10 minutes prior to the crack being sealed. Distance between the hot air lance and the 
crack sealing unit should be no more than 50 ft to eliminate reinvasion of water, debris, and other 
incompressibles. All debris, vegetation, and water shall be removed to enhance adhesion of the 
crack sealing material. This work shall not be done in inclement weather. 

424.06   Preparation and Placement of Sealer 

The mastic material shall be heated and applied at the temperature specified by the 
manufacturer and approved by the Resident or authorized representative. Any material that has been 
heated above the manufacturer's specification longer than 30 minutes shall not be used. Material 
that is reheated or held at temperature for an extended period of time may be used as allowed by the 
manufacturer's specification and approval of the Resident or authorized representative. The 
Contractor shall provide the Resident or authorized representative with a suitable device for 
verifying the mastic temperature in the kettle and at the application site. 

 
Any over application or spills are to be removed to the satisfaction of the Resident or 

authorized representative. Any sealed areas with damaged or contaminated sealer or visible voids 
are to be removed, prepared and resealed. 

 
Mastic shall be delivered to the crack while the cracks are still hot from the hot air lance 

preparation through a pressure hose line and applicator shoe. The applicator shall be followed by a 
V-shaped squeegee to minimize any overband. A heated steel hotplate may be used on the surface of 
the repair area after the mastic has been applied. The cracks are to be filled flush with the milled 
surface. Any loose material on the surface or in the crack, which may contaminate the crack sealer or 
impede bonding of the sealant to the pavement, is to be removed by hand tools prior to crack filling. 
No crack filling material shall be applied in a crack that is wet or where frost, snow, or ice 
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is present. 

 
424.07  Quality of Work 

 
A Maxwell Products representative shall be present to verify the proper applications, 

installation, material, and pavement preparation on the first day of production. Excess of spilled 
mastic shall be removed from the pavement by approved methods and discarded. Any quality of work 
determined to be below normal acceptable standards will not be accepted and will be corrected and/or 
replaced as directed by the Resident or authorized representative at no additional expense to the 
Authority. 

 
424.08   Method of Measurement 

 
Asphalt Rubber Mastic Crack Sealer with Aggregate will be measured by the pound of mastic 

used. The manufacturer's weights of the mastic will be accepted as the basis for measurement. 
 

429.09 Basis of Payment. 
 

Asphalt Rubber Mastic Crack Sealer with Aggregate will be paid for at the contract unit price 
per pound complete in place. This price shall be full compensation for furnishing and placing crack 
sealer, including cleaning and drying cracks; and furnishing all labor, materials, tools, equipment and 
incidentals necessary to complete the work. 

Payment will be made under: 
 

Pay Item Pay Unit 
 

424.324 Asphalt Rubber Mastic Crack Sealer with Aggregate Pound 
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SPECIAL PROVISION 

 
SECTION 427 

 
PAVEMENT CRACK REPAIR 

 
427.01  Description 

 
This work shall consist of grinding the existing bituminous pavement to the depth and width 

as shown on the plans and coating the vertical surfaces with hot rubberized asphalt and the horizontal 
surface with a bituminous tack coat, and placing hot bituminous pavement over the entire milled area. 
The exact limits of the repair will be determined by the Resident in the field after the pavement has 
been milled. 

 
427.02  Materials 

 
Grinding shall be done in accordance with Section 202 of the Standard Specifications. 

Bituminous tack coat shall conform to Section 409. 

Hot rubberized asphalt shall conform to Federal Specification SS-S-1401C. 

Hot Mix Asphalt, 12.5 mm shall conform to Section 401. 

427.03  General 
 

The bituminous concrete pavement to be milled shall be accurately marked before beginning 
the milling operation. The marking shall be in accordance with the locations as shown on the Plans or 
as approved by the Resident. The milling machine shall be capable of removing the pavement to the 
required width and depth in one pass. 

 
Residue or debris from the milling operation shall be removed immediately and legally disposed 

of by the Contractor off of Turnpike property. 
 

Each crack repair shall be completed within a single shift. 
 

427.04  Method of Measurement 
 

Pavement Crack Repair shall be measured by the linear foot removed, in filled and accepted. 
Measurement shall be parallel to the baseline. Measurement shall be along a straight line from end of 
crack to end of crack, actually repaired and accepted. 

 
Hot mix asphalt, bituminous tack coat and hot rubberized asphalt will not be paid for 

separately, but shall be incidental to the 427.09 pay item. 
 

427.05  Basis of Payment 
 

Pavement Crack Repair shall be paid for at the Contract unit price per linear foot. This price 
shall be full compensation for all materials, equipment, labor, and incidental items necessary to 
satisfactorily complete the work. 
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Payment will be made under: 

 
Pay Item Pay Unit 

 
427.09 Pavement Crack Repair Linear Foot 
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SPECIAL PROVISION 

 
SECTION 459 

BITUMINOUS CONCRETE WATERWAY 

459.01   Description 

This work shall consist of construction of Type I bituminous concrete waterways and aprons at 
median catch basins in accordance with these Specifications and in close conformity with the lines and 
grades as shown on the Plans. 

 
This work shall also include any additional grading with gravel borrow and loam to the 

median swale and/or longitudinal flow line, to match the bituminous concrete waterway to the limits 
and width as directed by the Resident. The top four inches of the grading shall be 1oam. 

459.02   Materials 

Materials shall meet the requirements specified in the following Subsections: 
 

Bituminous concrete shall conform to Subsection 703.09 HMA Mixture Comp Table 1 for 50 
Gyrations Grading, Type 9.5 mm. The PGAB shall be PG 64-28. 

Gravel borrow shall meet the requirements of Subsection 304.02 for Aggregate Subbase 
Course — Gravel. 

Loam shall meet the requirements of Subsection 615.02. 
Seeding shall meet the requirements of Section 618 Seeding, Method Number 2. 

459.03  General 

The bituminous concrete waterways, including aprons, shall be constructed to the median 
catch basin as shown on the Plans or as directed by the Resident. The Resident may adjust the two inch 
swale depth to meet existing field conditions. 

Excavation shall be to the required depth and width. The foundation shall be shaped and 
compacted to a firm even surface conforming to the section as shown on the Plans. All soft and yielding 
material shall be removed and replaced with acceptable material. Unless otherwise designated, the 
excavated walls shall be as nearly vertical as possible and the trench width no greater than necessary 
for the placement of the bituminous material. 

 
The bituminous material shall be placed on the compacted base course in one course to 

provide the required depth when compacted. Hand tamping will be permitted for compaction. The 
bituminous material shall be uniformly compacted. 

459.04  Method of Measurement 

Bituminous Concrete Waterways will be measured by the unit installed, complete in place and 
accepted. 
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Erosion Control Blanket will not be paid for under this Item, but shall be paid for under Item 

613.319. 

Excavation, disposal, hot mix asphalt, gravel borrow, loam, seed and mulch will not be paid for 
separately but shall be incidental to Item 459. 

Hay bales will not be paid for under this Item, but shall be paid for under Item 656.50k 

459.05  Basis of Payment 

Bituminous Concrete Waterways will be paid for at the Contract unit price shall include all 
excavation, backfill, grading, bituminous material, gravel b seeding, mulch and all labor, equipment 
and materials required to complete the work. 

Payment will be made under: 
 
 

Pay Item Pay Unit 
 

495.06 Bituminous Concrete Waterway, Type I Each 
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SPECIAL PROVISION 

 
SECTION 470 

 
BERM DROP OFF CORRECTION 

 
(Berm Dropoff Correction - Grindings) 

(Berm Correction) 

470.01  Description 

This work shall consist of furnishing and placing bituminous grindings to eliminate the berm 
dropoff along the inside and outside shoulder edges at all locations, including guardrail sections at 
locations shown on the plans or as directed by the Resident. 

 
The work shall also consist of removing materials at the inside and outside shoulder edges at all 

locations, including guardrail sections at locations shown on the plans or as directed by the Resident. 
 

470.02  Bituminous Materials 
 

The recycled bituminous pavement shall be reprocessed (crushed) to meet the following 
gradations: 

 

Sieve Designation Percentage by Weight 
Passing Square Mesh Sieve 

¾” 100 
½” 95-100 
No. 4 50-80 
No. 50 18-28 
No. 200 3-10 

 
470.03  Method of Construction 

 
Work under this item shall be in accordance with the details as shown on the Plans or as directed 

by the Resident. 
 

At a minimum, a walk behind plate compactor shall be used for compaction. Other methods 
may be used upon approval by the Resident. 

 
470.04  Method of Measurement 

 
Berm Dropoff Correction – Grindings will be measured by the LF of Pavement grindings 

delivered and installed. 
 

Material included in the delivery slips and not used or rejected shall be deducted from the 
amount being measured for payment. 

 
Berm Correction will be measured by the linear foot for material removed. 
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470.05  Basis of Payment 

 
The accepted quantity of “Berm Dropoff Correction – Grindings” will be paid for at the 

contract unit price per LF, which price shall include all materials, crushing to gradation range, 
weighing, transportation, placement, labor, equipment, and all incidentals necessary to accomplish 
the work. 

 
The accepted quantity of “Berm Correction” will be paid for at the contract unit price per 

linear foot, which price shall include removing all materials, grading, transportation, labor, 
equipment, and all incidentals necessary to accomplish the work. 

Payment will be made under: 

 

Pay Item  Pay Unit 

470.08 Berm Dropoff Correction – Grindings LF 
470.081 Berm Correction LF 



Contract 2025.03 

SP - 59 

 

 

 
 
 

SECTION 502 

STRUCTURAL CONCRETE 

(Underwater Grout Bags) 

 
502.01  Description 

 
This work shall consist of furnishing, fabricating, field-measuring, placing, and field 

verifying the in-place locations of grout-filled bags for repair of splash pad undermining and stream 
armoring, as shown on the Plans and specified herein. The work shall also include placement of 
concrete fill in undermined areas of the existing substructure located on the east side of the turnpike 
at Station 2717 + 45. 

 
502.02 Materials 

 
Concrete Grout. Concrete used as grout shall meet the requirements of MaineDOT Standard 

Specifications, November 2014, Pay Item 502.565, “Concrete Fill,” except that all aggregate used 
shall meet the requirements of Section 703.01 Fine Aggregate for Concrete. 

 
Concrete testing will not be required, provided that the concrete supplier provides 

documentation that concrete mixes have been approved and accepted by MaineDOT in the 
preceding twelve month period. All concrete grout placed underwater shall contain an approved 
anti-washout admixture meeting the requirements of the U.S. Army Corps of Engineers CRD-D 
661-06, Specification for Anti-Washout Admixtures for Concrete. 

 
Grout Bags. The grout bags shall be Structure Guard, Inc. GeoForm Grout Bags or approved 

equivalent. The Contractor will need to coordinate with the manufacturer to determine the 
appropriate size and quantity of bags needed prior to construction. 

 
502.03 Method of Construction 

 
Prior to any placement of the bags, the Contractor shall provide field measurements and 

sketches of the area to receive grout bags to the Resident Engineer for review and acceptance. 

 
The area for bag placement shall be cleared of any loose debris and shall be prepared such 

that there will be a smooth transition from the top of grout bags to the streambed. All sharp objects 
must be removed from the placement area. 

 
Grout bags shall be securely placed in their proper locations with the grout injection port 

facing upward prior to filling with grout. Each bag will be filled with concrete grout in accordance 
with the grout bag manufacturer’s recommendations and to maintain their desired shape described 
above. Over filling of bags should be avoided as to not create a round, “sausage-like” shape. 
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Photography of the completed placements may be required, as directed by the Resident Engineer. 

 
Upon completion of grout bag installation, the Contractor shall take field measurements that 

correspond to the initial field measurements to verify adequate coverage of the site. Additional 
photography may be required. Gaps between any adjacent grout bags shall not be allowed and the 
Contractor shall repair all gaps as directed by the Resident Engineer. 

 
Discharge water must be monitored or contained to ensure that the pH levels in any water 

released into the stream does not vary from the baseline level of the stream. 
 

 
502.04 Method of Measurement 

 
Underwater Grout Bags will be measured by the per bag volume recommended by the 

manufacturer for the concrete grout pumped into bags. Overflow, excess concrete, or placement not 
in accordance with the Special Details – Outlet Reinforcement and approved by the Resident 
Engineer will not be counted. 

 
502.05 Basis of Payment 

 
The accepted quantity for Underwater Grout Bags will be paid at the contract unit price for 

the quantity placed in accordance with the Special Details – Outlet Reinforcement and approved by 
the Resident Engineer. Payment will be made in full after the Concrete Grout has been placed in 
accordance with the Special Details – Outlet Reinforcement and accepted by The Resident 
Engineer. Payment shall be full compensation for furnishing all labor, equipment, and materials, 
professional services, and incidentals necessary for designing, furnishing, and installing the Grout 
Bags. Cofferdams, pumping systems, filter bags, and/or all incidentals necessary to complete the 
work will not be measured and paid for separately, but will be incidental to item 502.248- 
Underwater Grout Bags.  

 

 
Pay Item Pay Unit 

 
502.248 Underwater Grout Bags Cubic Yard 
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SPECIAL PROVISION 

 
SECTION 603 

 
PIPE CULVERTS AND STORM DRAINS 

 
(Reinforced Concrete Pipe) 

(Concrete Collar) 
 

603.01   Description 

The following paragraphs are added: 

This work shall also consist of furnishing and installing Class III or reinforced concrete pipe at 
the locations as shown on the Plans or as approved by the Resident. 

 
This work also consists of furnishing and installing a concrete collar to join existing concrete 

pipe to the proposed concrete pipe in accordance with the details as shown on the Plans. The Contractor 
shall note that the concrete pipe ends may be of different sizes and may not fit snugly together. 

 
603.02  Materials 

 
All Reinforced Concrete Pipe for storm water and drainage systems shall meet the requirements 

of Subsection 706.02. 
 

603.11 Method of Measurement 
 

The following paragraph is added: 
 

The Concrete Collar shall be measured by each unit installed, complete in place and accepted. 
This shall be full compensation for furnishing labor and materials to construct a Concrete Collar to 
connect the existing and proposed pipe ends in a working like manner. 

 
Dual Wall Adapter Fitting shall be included for payment as three additional linear feet of the 

largest pipe involved. 
 

603.12 Basis of Payment 
 

Concrete Collars will be paid for at the Contract unit price each regardless of the size of the 
existing and proposed pipes. 

 
 

Payment will be made under: 

 

Pay Item  Pay Unit 

603.155 12 inch Reinforced Concrete Pipe - Class III Linear Foot 
603.225 42 inch Reinforced Concrete Pipe - Class III Linear Foot 
603.28 Concrete Collar Each 
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SPECIAL PROVISION 

 
SECTION 604 

 
MANHOLES, INLETS AND CATCH BASINS 

 
 

604.01  Description 

This Subsection is amended by the addition of the following: 

The Type II catch basins shall be removed to below grade and steel plated and temporarily 
paved prior to the milling operation beginning. 

 
The Type II and IV work shall consist of rebuilding catch basins as specified in the 

Specifications to grade, removing the existing unsound concrete, frame and grate, applying a bead 
of elastomeric sealer to the frame seat, and reinstalling the existing grate in accordance with these 
Specifications and in reasonable close conformity with the lines and grades as shown on the Plans. 

 
Brick and mortar shall NOT be used to set frames, alter, adjust, or rebuild catch basins and 

manholes; concrete shall be used. 
 

The work locations are listed on the Drainage Summary sheets of the Plans. 
 

604.02  Materials 
 

The following sentences are added: 
 

Elastomeric sealer shall be Sikaflex 1a as manufactured by Sika or an approved equal. 
 

Class AAA concrete shall conform to Subsection 502.05; except that the minimum cement 
factor shall be 750 pounds per cubic yard and the coarse aggregate size shall conform to ASTM 
C33 Grading 7. 

 
The third paragraph should be deleted and replaced with: 

 
Catch Basin Frames and Grates shall be as outlined below and be manufactured by EJ 

Company of Brockton, Massachusetts or an approved equal and shall meet or exceed the AASHTO 
M306 Loading Requirements. 

 
Catch Basin Frames shall be manufactured by EJ Company of Brockton, Massachusetts 

(or an approved equal) with the following product numbers: 
 

5521Z - 8 Inch Frame Product Number 00552111 
5546Z – 6 Inch Frame Product Number 00554611 
5544Z - 4 Inch Frame Product Number 00554411 

 
 
 

Catch Basin Frames shall be 8” frames unless otherwise specified by the plans or approved 
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by the resident. 

 
Catch Basin Grates shall be a square holed grate as manufactured by EJ Company of 

Brockton, Massachusetts (or an approved equal) with the following product number: 
 

5520M5 Grate Product Number 00552060 (170 pounds) 
 

If a cascade catch basin grate is specified on the plans then it shall be manufactured by EJ 
Company of Brockton, Massachusetts (or an approved equal) with the following product numbers 
depending on the direction of flow: 

5520M8 Product Number 00552084 or 5520M8 Product Number 00552085 

604.04  Altering, Adjusting, and Rebuilding Catch Basins and Manholes 
 

This Subsection is deleted and replaced with the following: 
 

When adjusting the existing catch basins they shall be dismantled sufficiently to allow 
reconstruction in accordance with the following requirements and as shown on the Plans: 

 
Brick and mortar shall NOT be used to set frames, alter, adjust, or rebuild catch basins and 

manholes; concrete shall be used. 
 

Concrete shall be allowed to cure for a minimum of 12 hours before receiving traffic loads 
or as directed by the Resident. 

 
Any frame or grate damaged by the Contractor’s operations shall be replaced by the 

Contractor at no additional cost to the Authority. Replacement frame and grate shall meet the 
requirements of Subsection 604.02. Damaged frames and grates shall become the property of the 
Contractor and shall be removed from Turnpike property. 

 
Rebuild Catch Basin to Grade – Type II 

 
The existing frame and grate shall be removed, stacked. The excavated structure shall be 

plated and backfilled with temporary pavement prior to milling operations. After final paving 
sawcut the basin perimeter, remove all unsound concrete and anchor rods shall be removed to sound 
concrete as determined by the Resident. Install four Number 4 dowels, twelve inches in length, in 
each sidewall, reform catch basin to necessary grade using Class AAA concrete. The existing 
frame shall be reinstalled to the pavement grade as determined by the Resident. 

 
Prior to installation of the grate, the frame shall be cleaned to accept a bead of elastomeric 

sealer. Sealer shall be placed in a continuous bead over the horizontal surface in accordance with 
the manufacturer’s recommendation. The existing grate shall be reinstalled and allowed to set for a 
minimum of 1 ½-hour before receiving traffic loads. 

 
 

Rebuild Catch Basin to Grade – Type IV 
 

The existing frame and grate shall be removed, stacked and reset. Remove all unsound 
concrete and anchor rods to sound concrete as determined by the Resident. Install four Number 4 
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dowels, twelve inches in length, in each sidewall, reform catch basin to necessary grade using Class 
AAA concrete. Reinstall the existing frame and grate to the finished grade as designated by the 
Resident. 

 
Prior to installation of the grate, the frame shall be cleaned to accept a bead of elastomeric 

sealer. Sealer shall be placed in a continuous bead over the horizontal surface in accordance with 
the manufacturer’s recommendation. The existing grate shall be reinstalled and allowed to set for a 
minimum of 1 ½-hour before receiving traffic loads. 

 
604.05  Method of Measurement 

The following are added after Subsection e. Grate: 

Rebuild Catch Basin to Grade – Type II will be measured for payment by each unit rebuilt, 
secured, and accepted. 

 
Rebuild Catch Basin to Grade – Type IV will be measured for payment by each unit rebuilt, 

secured, and accepted. 
 

604.06  Basis of Payment 
 

The following paragraphs are added after the first paragraph: 
 

The accepted quantity of Rebuild Catch Basin to Grade – Type II will be paid for at the 
Contract unit price each. This price shall be full compensation for removing existing frame and 
grate, plating and backfilling with temporary pavement, rebuilding the catch basin top to grade, 
reinstalling the existing frame, cleaning the horizontal surface, applying the elastomeric sealer, 
reinstalling the existing grate, and all other labor, equipment and materials required to complete the 
work. 

 
The accepted quantity of Rebuild Catch Basin to Grade – Type IV will be paid for at the 

Contract unit price each. This price shall be full compensation for removing existing frame and 
grate, rebuilding the catch basin top to grade, reinstalling the existing frame, cleaning the horizontal 
surface, applying the elastomeric sealer, reinstalling the existing grate, and all other labor, 
equipment 
and materials required to complete the work. 

 
The second paragraph is deleted and replaced with the following: 

 
Excavation and backfill will not be measured separately for payment, but shall be incidental 

to the following pay items. 
 

Payment will be made under: 

 

Pay Item   Pay Unit 

604.184 Rebuild Catch Basin to Grade – Type II Each 

604.186 Rebuild Catch Basin to Grade – Type IV Each 
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SPECIAL PROVISION 

 
SECTION 606 

 
GUARDRAIL 

 
(31” W-Beam Guardrail – Mid-way Splice Terminal End – Anchored End) 

 
606.01  Description 

The section is amended by the addition of the following: 

This work shall consist of furnishing and installing Terminal End – Anchored End – 31” W- 
Beam Guardrail end treatment in accordance with these Specifications and Plan Sheet details, the 
AASHTO-AGC-ARBTA Joint Committee Task Force 13 Report: A Guide to Standardized Highway 
Barrier Hardware, Drawing SEW31 in AASHTO Manual for Assessing Safety Hardware (MASH) 
approval letter B-256; and in reasonably close conformity with the lines and grades as shown on the 
Plans or as approved by the Resident. 

 
606.02  Materials 

 
The following sentences are added: 

 
The guardrail elements shall be per the Components’ List found on Sheet No. 2 & 3 of 3 of 

Drawing SEW31 – Trailing-end Anchorage System in the Task Force 13 Report noted above and/or 
as noted in the Contract Documents. The component RWM14a shall be modified to a length of 9’- 
4½” measured from the center of the Mid-way Splice to the center of the last guardrail post. 

 
606.042 Terminal End - Anchored End 

 
The following sentences are added: 

 
Installation of the Terminal End – Anchored End - 31” W-Beam Guardrail end treatment shall 

be in accordance with these plans and specifications, the AASHTO-AGC-ARBTA Joint Committee 
Task Force 13 Report and the Details on Sheet No. 1 of 3 of Drawing SEW31 – Trailing-End 
Anchorage System. 

 
606.08 Method of Measurement 

 
The second paragraph is amended by the addition of: “, Terminal End - Anchored End – 31” 

W-Beam Guardrail, ” after the words “Terminal section, ”. 
 

606.09 Basis of Payment 
 

The first paragraph is amended by the addition of: “, Terminal End - Anchored End – 31” W- 
Beam Guardrail, ” after the words “Terminal section, ”. 

 
The second paragraph is amended by the addition of: “, Terminal End - Anchored End – 31” 

W-Beam Guardrail, and ” after the words “NCHRP 350 end treatments ”. 
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Payment will be made under: 

 
Pay Item Pay Unit 

 
606.1351 31” W-Beam Guardrail – Mid-way Splice Terminal End – Each 

Anchored End 
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SPECIAL PROVISION 

 
SECTION 606 

 
GUARDRAIL 

 
(Reflectorized Beam Guardrail Delineator) 

 
606.01  Description 

The following paragraphs are added: 

Reflectorized beam guardrail delineators shall be installed on existing guardrail to remain in 
place, guardrail noted to be removed, modified and reset (single and/or double rail) or new guardrail, 
at the locations noted on Maintenance of Traffic plans or as approved by the Resident. The delineators 
shall be installed prior to traffic being shifted closer to the identified guardrail run. The color for the 
reflective sheeting shall be silver (white) when installed on the outside shoulder and yellow when 
installed on the inside shoulder. 

 
Reflectorized beam guardrail delineators shall be mounted as follows: 

 
1. Delineators on guardrail adjacent to a shifted detour should be spaced every other 

guardrail post and located at the bolt in the valley of the guardrail beam. 
 

2. On existing steel bridge rail, the delineators shall be mechanically attached towards the 
top, every 10 feet, and bottom, every 20 feet. Delineators shall also be mechanically 
attached in a similar pattern to concrete endposts that are 10 feet or longer. 

 
3. If more than 25% of delineators in any 50 feet of guardrail, bridge rail, or endposts fall 

off for any reason, the Contractor will be responsible for reinstalling all delineators in 
that run at that their own cost. 

 
4. In no instance shall delineators be installed on guardrail which deviates substantially 

from the alignment (horizontal or vertical) of the roadway or which is located more than 
eight feet from the edge of pavement. 

 
5. On Tangents, mount delineators every 62.5-feet or every 10th post. 

 
6. On Curves, mount delineators every 31.25-feet or every 5th post. 

 
Exceptions and/or modifications will only be made with the approval of the Resident. 

Contractor is required to submit installation method for review and approval to the Resident. 

606.02  Materials 
 

The fourth paragraph is deleted and replaced with the following: 
 

The reflectorized beam guardrail delineators shall be fabricated from galvanized steel. 
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Reflective sheeting shall meet the requirements of Subsection 719.01, Reflective Sheeting – 

minimum ASTM Type XI; 3M™ Diamond Grade™ DG³ Reflective Sheeting Series 4000 or 
approved equal. 

 
606.08 Method of Measurement 

 
The following paragraph is added: 

 
Reflectorized Beam Guardrail Delineators will be measured by each unit of the kind specified 

and installed. Maintenance and replacement of delineators will not be measured separately for 
payment unless otherwise approved by the Resident. 

606.09 Basis of Payment 
 

The second and third sentences in the first paragraph are deleted and replaced with the 
following: 

 
Reflectorized Beam Guardrail Delineators will be paid for at the Contract unit price each when 

installed on existing guardrail, complete in place, which price shall be full payment for furnishing 
and installing all components and for all incidentals necessary to complete the installation. 
Reflectorized Beam Guardrail Delineators will not be paid for on new guardrail. 

 
Payment will be made under: 

 
Pay Item Pay Unit 

 
606.352 Reflectorized Beam Guardrail Delineator Each 
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SPECIAL PROVISION 

 
SECTION 606 

 
GUARDRAIL 

 
(Guardrail Adjust – Single Rail) 
(Guardrail Adjust – Double Rail) 

 
606.01   Description 

The following paragraphs are added: 

This work shall also consist of adjusting the height of the existing single and double rail 
guardrail in locations where the existing height of rail is not 30 inches. The guardrail shall be adjusted 
to a height of 30 inches. Existing single and double rail shall also be adjusted for lean. 

 
The guardrail adjustment shall take place at all necessary locations; approximate locations are 

listed in the schedule of guardrail limits both median and outside shoulder. Exact locations for 
adjustment shall be determined by the Resident. If, during the course of the work, the contractor finds 
additional rail to be adjusted, then he shall notify the Resident, and the Resident determine if the rail 
is to be adjusted. 

 
This work shall also consist of removing, stockpiling and stacking of existing single and double 

guardrail elements, component parts and hardware suitable for replacement as approved by the 
Resident. At the completion of the Contract, any unused guardrail elements, posts, component parts 
and hardware suitable for reuse shall remain the property of the Authority. Any guardrail elements, 
posts, component parts and hardware unsuitable for reuse shall become property of the Contractor. 

 
Stockpiled materials, suitable for reuse, shall be utilized on Remove, Modify and Reset items 

prior to new materials being paid for. 
 

This work shall consist of removing, disposing of existing guardrail elements, component parts 
and hardware, as directed by the Resident. All materials shall become the property of the Contractor 
and shall be removed from the site at the completion of the Project. The Contractor shall provide the 
Resident with an affidavit stating the final location of all disposed material and that the material was 
disposed of in accordance with the Maine Department of Environmental Protection Solid Waste 
Regulations. 

 
606.02 Materials 

 
The following paragraph is added at the end of the subsection: 

 
New non-wood offset blocks conforming to NCHRP 350 Test Level 3 shall be installed on all 

guardrail being reset. The existing steel offset brackets and backup plates shall become the property of 
the contractor. 

 
The following Subsection is added: 

 
606.021 General 
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All existing guardrail to be raised or lowered shall be completed prior to new guardrail or end 

treatments being attached. 
606.036 Adjusting Existing Guardrail 

 
Any materials or galvanizing damaged by the Contractor’s operations shall be replaced or 

touched-up at no additional cost to the Authority. 
 

Guardrail posts shall be raised to a minimum of five inches above final elevation prior to 
driving post to final elevation; this applies to both raising and lowering rail. 

Any given length of guardrail to be adjusted shall be done in such a way that top of rail 
elevations do not vary drastically between each section of guardrail. Rail height tolerance shall be 30 
inches, plus 0 inches, minus 1/2 inch. The 30 inches shall be measured from the Solid Yellow Line; 
with consideration of the distance from the Solid Yellow Line to the face of guardrail and the slope 
requirement of the shoulder. 

 
Rail shall be adjusted for lean where needed. All posts shall be plumb after adjusting for lean. 

 
When the rail tapers from one bound to the other the rail shall be adjusted to the correct height 

on the farthest ends and shall be adjusted towards the center of the median to create a smooth line. 
 

Earth around each adjusted or reset post shall be raked and compacted with a minimum 8 
pound hand tamper or an approved device. Holes created due to adjusting or resetting a post shall be 
filled with a similar surrounding material and compacted. 

 
606.08 Method of Measurement 

 
The following paragraphs are added: 

 
Adjusting of both single and double rail guardrail shall be measured by the linear foot of 

Guardrail adjusted and accepted. 
 

Raking and compacting the earth around each reset post with a minimum 8 pound hand tamper 
or an approved device, and infilling and compacting holes created due to resetting posts with a similar 
surrounding material will not be paid separately, but shall be incidental to the Guardrail - Remove, 
Modify and Reset Pay or Guardrail - Adjust pay items. 

 
 

Guardrail Remove and Stack will be measured on a linear foot basis of guardrail satisfactorily 
removed and stockpiled whether single rail or double rail. Single and double twisted end sections will 
be measured for payment on a linear foot basis as 25 feet of guardrail removed. 

 
Guardrail removed and not reset or stacked shall be incidental to Contract Items and include 

all removal, disposal, equipment and labor necessary to satisfactorily complete the work. 
 

Steel posts to replace damaged posts shall come from the stockpile of guardrail components to 
be disposed of, from this Contract and will not be measured separately for payment. If, in the opinion 
of the Resident, there are no suitable steel posts in the stockpile then steel posts will be measured for 
payment. 
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W-beam rail elements to replace damaged rail elements shall come from the stockpile of 

guardrail from the Remove and Stack or the guardrail to be disposed of from this Contract and will not 
be measured separately for payment. If, in the opinion of the Resident, there are no suitable W-beam 
rail elements in the stockpile then the W-beam rail elements will be measured for payment. 

 
606.09 Basis of Payment 

 
The following paragraphs are added: 

Adjusting of single and double rail guardrail will be paid for at the Contract unit price per 
linear foot and shall be full compensation for furnishing all labor, equipment and materials necessary 
to complete the work. Guardrail Adjust will not be measured for payment until all compaction has 
been completed. 

 
The accepted quantity of guardrail removal will be paid for at the Contract unit price bid, which 

price shall be full compensation for removing, transporting and stacking all guardrail elements, 
component parts and hardware, equipment, labor and all incidentals necessary to complete the work. 
No additional payment will be made for double rail. 

 

 
Pay Item 

Payment will be made under: 
 

Pay Unit 

606.3621 Guardrail Adjust, Single Rail Linear Foot 
606.3622 Guardrail Adjust, Double Rail Linear Foot 
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SPECIAL PROVISION 

 
SECTION 606 

 
GUARDRAIL 

 
(Single Offset Block – W-Beam) 

 
606.01  Description 

The following paragraph is added: 

This work shall consist of furnishing and installing single offset blocks at all existing guardrail 
beam locations that are not part of a new or remove, modify and reset location and as shown on the 
Contract Documents. New NCHRP 350 compliant offset block shall be installed on existing 
galvanized steel posts and connected to Guardrail Type 3d Rail. 

 
 

606.02  Materials 
 

The following sentences are added: 
 

Offset blocks shall have passed NCHRP 350 Test Level 3 and shall not be wood. 

The following Subsection is added: 

606.021 General 
 

The existing median guardrail posts have four off-center bolt holes used to attach the existing 
steel offset blocks. The new offset blocks have two bolt holes centered on the W-beam section. The 
existing posts must be retrofitted to receive the new non-wood offset block assembly. Additional bolt 
holes required in the existing posts shall be drilled or punched but the size shall not exceed the 
dimension given by the manufacturer. Metal around the holes shall be cleaned and painted with a 
cold-applied zinc-rich paint. The holes shall not be burned with a torch. 

 
The completed guardrail system shall be in conformance with the NCHRP 350 Test Level 3 

requirements. 
 

606.08 Method of Measurement 
 

The following paragraphs are added: 
Single Offset Block - W-Beam shall be measured per each unit installed and accepted. 

 
 
 

606.09 Basis of Payment 
 

The following paragraphs are added: 



Contract 2025.03 

SP - 73 

 

 

 
New Single Offset Block - W-Beam furnished and installed at specified locations will be paid 

for at the Contract unit price each complete in place and accepted. Payment shall be full compensation 
for furnishing all labor, equipment and materials necessary to complete the work including, but not 
necessarily limited to, removal of existing rail beam, removal and disposal of existing offset block, 
drilling new holes in existing post, application of galvanized paint, furnishing and installing new non- 
wood offset block, removal and disposal of back-up plates, and resetting the rail beam. 

 
 
 

Payment will be made under: 

Pay Item Pay Unit 

606.471 Single Offset Block – W-Beam Each 
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SPECIAL PROVISION 

 
SECTION 613 

 
EROSION CONTROL BLANKET 

 
613.01  Description 

 
This work shall also include seeding, mulching and watering the median swale and/or 

longitudinal flow line to the limits and width as shown on the Plans or as directed by the Resident. 
Watering frequency shall be at the discretion of the Resident. 

613.02  Materials 
 

The following sentences are added: 
 

Seeding shall meet the requirements of Section 618, Seeding, Method Number 2. 

Mulch shall meet the requirements of Section 619. 

The following Subsection is added: 
 

613.041 Maintenance and Acceptance 
 

See Section 618.10 for maintenance and acceptance of seeding. 
 

613.042 Mulch 
 

All mulch shall be placed after the area has been seeded and prior to the installation of the 
Erosion Control Blanket. 

 
613.09 Basis of Payment 

 
The following "and mulch" is added after the words "initial seeding" in the second sentence. 

 
Payment will be made under: 

 
Pay Item Pay Unit 

 
613.319 Erosion Control Blanket Square Yard 
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SPECIAL PROVISION 

 
SECTION 619 

 
MULCH 

 
(Mulch – Plan Quantity) 

 
619.01 Description 

The first paragraph is modified by the addition of the following: 

“as a temporary or permanent erosion control measure” after the word “mulch”. 

Add the following sentence at the end of the first paragraph: 

Refer to Section 656 Temporary Soil and Water Pollution Control, for more information on 
Temporary Mulch. 

 
619.03 General 

 
The following is added after the first paragraph: 

 
Cellulose fiber mulch shall not be used within 200 feet of a wetland or stream. The limits 

shall be 200 feet up station and down station of the wetland or streams as well as the slopes adjacent 
to the stream. The application of hay or straw mulch with an approved binder shall be used at these 
locations to prevent erosion. 

 
The use of cellulose fiber mulch will only be allowed at other areas with the approval of the 

Resident. The Contractor may be required to demonstrate that the material may be applied in a 
manner that will prevent erosion and will aid in the establishment of permanent vegetation. The 
Resident reserves the right to require the use of hay or straw mulch at all locations if he determines 
that the cellulose mulch is ineffective. Cellulose fiber mulch is not acceptable for winter stabilization. 

 
 
 

Payment will be made under: 
 

Pay Item Pay Unit 
 

619.1201 Mulch – Plan Quantity Unit 
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SPECIAL PROVISION 

 
SECTION 627 

 
PAVEMENT MARKINGS 

 
(Temporary 6 Inch Pavement Marking Tape) 

(Temporary 6 Inch Black Pavement Marking Tape) 
 

627.01  Description 

The following sentence is added: 

This work shall also consist of furnishing, placing, maintaining and removing temporary 
pavement marking tape at locations shown on the Plans or as directed by the Resident. 

 
This work shall also consist of furnishing, placing, maintaining and removing temporary 

black pavement marking tape at locations shown on the Plans or as directed by the Resident. 
Temporary 6 Inch Black Pavement Marking Tape shall be used to cover conflicting existing 
pavement marking paint. 

 
627.02  Materials 

 
The following paragraph is added: 

 
Temporary pavement marking tape shall be Stamark Wet Reflective Removable 

Pavement Marking Tape Series 710 as manufactured by 3M of St. Paul, Minnesota or an approved 
equal. 

 
Temporary pavement marking tape shall be Stamark Removable Black Line Mask Tape 

Series 715 as manufactured by 3M of St. Paul, Minnesota or an approved equal. 
 

627.04 General 
 

The following paragraphs are added: 
 

Work under this item shall be in accordance with the manufacturer's recommendations. 
A factory representative from 3M shall be present for the first application of all temporary 
pavement marking tape to insure proper application and product performance. 

 
The pavement markings shall be applied mechanically to clean dry pavement as 

recommended by the manufacturer and approved by the Resident. 
 

Temporary pavement markings shall consist of applying six inch solid white, six inch 
broken white, and six inch yellow reflectorized pavement marking tape for traffic maintenance 
during construction as shown on the Plans or as directed by the Resident. 

 
Temporary pavement marking tape that loses reflectivity, becomes broken, dislodged or 

missing during the life of the Contract shall be replaced by the Contractor at no additional cost to 
the Authority. 
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627.06 Application 

 
The following paragraphs are added: 

 
For application of the tape, when the pavement temperature is below 50oF, heat shall be 

applied to the pavement surface, if deemed necessary by the factory representative or as directed 
by the Resident, at no additional cost to the Authority. Proper primer for the temperatures shall 
be used as directed by the manufacture. 

 
The pavement mark tape shall be rolled over with a vehicle once application is complete 

and then scored every 20 feet when placed in long runs to prevent full length unraveling. 

627.08 Removing Lines and Markings 
 

The following sentence is added: 
 

Removal of temporary pavement marking tape shall be accomplished without the use of 
heat, solvents, grinding or sandblasting and in such a manner that no damage to the pavement 
results. 

 
627.09 Method of Measurement 

 
The following paragraph is added: 

 
Temporary Pavement Markings - Tape will be measured for payment by the linear foot. 

The measurement of broken lines will not include the gaps. 
 

627.10 Basis of Payment 
 

The following paragraphs are added: 
 

Payment for the Temporary Pavement Markings - Tape will be made at the Contract bid 
price per linear foot, which price shall include furnishing, installing, maintaining and removing 
the temporary tape and all materials, labor, equipment and incidentals necessary to accomplish 
the work. Replacement of Temporary Pavement Markings - Tape, as described above, will be 
incidental and no separate payment will be made. 

 
Payment for the Temporary 6 Inch Black Pavement Marking Tape will be made at the 

Contract bid price per linear foot installed, which price shall include furnishing, installing, 
maintaining and removing the temporary tape and all materials, labor, equipment and incidentals 
necessary to accomplish the work. Replacement of 6 Inch Black Temporary Pavement Marking 
Tape, as described above, will be incidental and no separate payment will be made. 
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Payment will be made under: 

 

Pay Item  Pay Unit 

627.73 Temporary 6 Inch Pavement Marking Tape Linear Foot 
627.731 Temporary 6 Inch Black Pavement Marking Tape Linear Foot 



Contract 2025.03 

SP - 79 

 

 

 

 
SPECIAL PROVISION 

 
SECTION 627 

 
PAVEMENT MARKINGS 

 
(Temporary Raised Pavement Markers) 

627.01  Description 

The following sentence is added: 

This work shall consist of furnishing, placing and removing temporary raised pavement 
markers at locations as shown on the Plans or as directed by the Resident. 

 
627.02  Materials 

 
The second paragraph is deleted and replaced with the following: 

 
The temporary raised pavement markers shall be white or yellow one way markers (Type Tom 

W-1, Y-1, Grade WZ) as distributed by Davidson Plastics Co. (DAPCO), Kent, WA, or an approved 
equal. Colors shall conform to 2009 MUTCD requirements. 

 
627.04 General 

 
The following sentences are added: 

 
Temporary raised pavement markers shall only be used be used to delineate edge lines (SWEL 

and SYEL) only after placement of the surface course (HMA 12.5 mm). 
 

Temporary raised pavement marker that lose reflectivity, becomes broken, dislodged or 
missing during the life of the Contract shall be replaced by the Contractor at no additional cost to the 
Authority. 

 
The spacing and number of temporary pavement markers installed as edge lines shall be the 

same as shown for the BWLL on the Plans for Temporary Pavement Marking. 
 

627.09 Method of Measurement 
 

The following sentence is added: 
 

Temporary Raised Pavement Markers will be measured by each unit, complete in place, 
maintained and accepted. 
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627.10 Basis of Payment 

 
The following paragraphs are added: 

 
The accepted quantity of Temporary Raised Pavement Markers white and/or yellow will be 

paid for at the Contract price each. This price shall include all labor and materials to furnish, install, 
maintain, and remove the markers. 

 
Payment will be made under: 

Pay Item Pay Unit 

627.812 Temporary Raised Pavement Markers Each 



Contract 2025.03 

SP - 81 

 

 

 
SPECIAL PROVISION 

 
SECTION 627 

 
PAVEMENT MARKINGS 

 
(Pavement Marking Tape) 

(Pavement Marking Tape – Dotted White Lane Line, 6-inch Width) 

627.01   Description 

The following sentence is added: 

This work shall consist of furnishing and placing reflective pavement marking tape in 
conformity with the Plans, as specified herein and as directed by the Resident. 

 
The pavement marking tape shall be installed at all locations. 

 
627.02   Materials 

 
The following sentence is added: 

 
For the Broken White Lane Line (BWLL), Pavement Marking Tape shall be 3M Stamark™ 

High Performance Tape Series 380AW – High Performance pavement marking tape, color- white, 
six (6) inch width, as manufactured by 3M of St. Paul, Minnesota. 

 
For the Dotted White Lane Line (DWLL), Pavement Marking Tape shall be 3M Stamark™ 

High Performance Tape Series 380I ES – High Performance pavement marking tape, color- white, 
six (6) inch wide and twelve (12) inch wide, as manufactured by 3M of St. Paul, Minnesota. 

 
Reference is made to the following 3M Information Folders 

• 5.7 January 2018 3M Stamark Tapes Pavement Surface Preparation and Application 
Techniques 

• 5.18 February 2022 3M Stamark Pavement Marking Tape and Liquid Pavement 
Markings “Guidelines for Installing Pavement Markings on Grooved or 
Scarified Pavement Surfaces” 

• 5.21 August 2013 3M Stamark Low VOC Surface Preparation Adhesive SPA60 

 
3M Traffic Safety Systems Division 
Mr. Michael D. Allen 
Tel: (401) 368-0438 
Email: mdallen@mmm.com 
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627.04   General 

 
The following paragraphs are added: 

 
The tape shall be used as a supplemental broken white lane line. The tape shall be installed 

between the painted Broken White Lane Line (BWLL) spaced eighty (80) foot center to center as 
shown on the Plans. The length of the tape shall be three (3) feet. 

 
The tape shall also be used to mark a Dotted White Lane Line (DWLL) and shall be installed 

on deceleration and acceleration lanes at locations as noted in the Plans. On deceleration lanes, the 
tape shall be installed from the beginning of taper to the deceleration lane and shall extend to the 
theoretical gore markings. On acceleration lanes, the DWLL shall extend from the theoretical gore 
markings to the end of the acceleration lane (including the lane taper length). Layout data is noted 
on the Plans. Dotted White Lane Line tape shall be three (3) foot in length and shall be spaced nine 
(9) feet apart. Spacing from the Solid White Lane Line (SWLL) or the Theoretical Gore Markings 
shall be nine (9) feet. 

 
Prior to the placement of Pavement Marking Tape a pre tape meeting will be held and shall 

include representatives from the manufacturer and contractor/subcontractor completing the work. 

A representative from the manufacturer shall be onsite the first day of production to review 
the application procedure for compliance with the specifications and manufactures 
recommendations. 

 
 

627.05   Preparation of Surface 
 

The following paragraph is added: 
 

The contractor shall submit photos of the gang stacked diamond cutting heads and the 
RTC-2 tamper cart at least 2 weeks prior to the work. The Contractor shall mill a groove in the 
pavement for each tape length to be placed (“in-and-out” pattern). Continuous grooving for 
installation of the tape shall not be allowed. The groove length shall be the required tape length plus 12 
inches on both ends. Tape length spacing shall be as shown on the plans. The groove width for inlaid 
tape pavement marking shall be the pavement marking width plus 1 inch, with a tolerance of 
± ¼ inch. The groove shall have a uniform depth of 150 Mils (±20 Mils). Groove position shall be a 
minimum of 2 inches from the edge of the pavement marking to the longitudinal pavement joint. The 
bottom of the groove shall have a smooth, flat finished surface. The use of gang stacked diamond 
cutting heads with free floating independent heads is required for asphalt pavement surfaces. The 
spacers between blade cuts shall be such that there will be less than a 10 mil rise in the finished 
groove between the blades. 

 
Newly paved asphalt surfaces shall be not be grooved within 10 days of placement of the 

final course of pavement. Grooving and tape installation shall not occur unless the ambient air 
temperature is 5° above the dew point. If water is present during groove cutting for any reason the 
grooves shall be allowed to dry for a minimum of 24 hours before installing pavement markings. 
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Grooves shall be clean, dry and free of laitance, oil, dirt, grease, paint or other foreign 

contaminants. The Contractor shall prevent traffic from traversing the grooves, and re-clean grooves, 
as necessary, prior to application of the primer and pavement marking tape. Grooves shall be cleaned 
utilizing an air compressor with a minimum air flow of 185 cfm and an air pressure of at least 120 
psi.  Depth plates shall be provided by the contractor to assure that desired groove depth is achieved. 

 
The tape shall be installed in the center of the groove and tamped by means of an RTC-2 

wheeled tamping cart using a minimum of 6 passes (3 back and forth). The tamper shall weigh a 
minimum of 200 pounds and the wheel shall be a modifier RT1 rubber roller cut down to a 6-inch 
width with beveled edges. If the tape is wider than the wheel than additional passes are required to 
cover the full width of the tape. Vehicular tire passes will not be considered an acceptable substitute 
for the tamping wheel. A “Peel Test” will be completed on the first day of application to verify 
proper adhesion. 

 
Reference is made to 3M Information Folder 5.18 Grooving Applications, May 2011, 

“Application Guidelines for Pavement Marking in Grooved Pavement Surfaces.” 

627.06   Application 

Application shall not occur if there has been any precipitation within the previous 24 hours, 
the ambient air temperature is less than 40 degrees F, or there is any form of visible moisture on the 
pavement surface from dew or fog etc. 

Immediately prior to applying the primer, the grooves shall be cleaned using compressed air 
through a nozzle having an inside diameter no less than ½”. The air compressor shall be equipped 
with a moisture and oil trap and capable of delivering at least 185 CFM of air flow and 120psi of air 
pressure. The nozzle shall not be more than two feet off the ground while cleaning the groove. Any 
dust or debris in the grooves shall be blown away from traffic. 

 
After cleaning, apply 3M Surface Preparation Adhesive SPA60. The adhesive shall be 

applied using a motor-powered airless sprayer in a manner that produces 100% coverage on the 
grooved surface at a thickness of 7 mils without pooling or puddling. The applied adhesive shall be 
allowed to completely dry such that it is no longer tacky to the touch. 

 
627.09 Method of Measurements 

 
The following paragraph is added: 

 
The quantity of Pavement Marking Tape measured for payment will be the linear feet of tape in 

place and accepted. The measurement will not include the gaps. 
 

627.10 Basis of Payment 
 

The following paragraphs are added: 
 

The accepted quantity of pavement marking tape will be paid for at the Contract unit 
price per linear foot which price shall include all material, pavement grooving, equipment, 
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alabor and incidentals necessary to complete the work. The price shall include a one year 
observation period, following the completion of the observation period the contractor shall be 
responsible for replacing all missing tape. 

 
 

Payment will be made under: 

 

Pay Item  Pay Unit 

627.94 Pavement Marking Tape Linear Foot 

627.941 Pavement Marking Tape – Dotted White Lane Line, 6-inch Width Linear Foot 
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SPECIAL PROVISION 

 
SECTION 652 

 
 

MAINTENANCE OF TRAFFIC 
 

(Specific Project Maintenance of Traffic Requirements) 
 

This Specification describes the specific project maintenance of traffic requirements for this 
Project. 

 
The following minimum traffic requirements shall be maintained. These requirements may be 

adjusted based on the traffic volume when authorized by the Authority. 
 

Temporary lane closures that would restrict travel to one lane in each direction shall be 
conducted at night between the times presented in the table below. Liquidated 
damages shall be assessed at $1,000/minute for every minute that a temporary lane 
closure is in place outside the times presented in the table below. 

 
The following shall dictate at what rate speed shall be reduced when work is being 

performed. 
50 MPH Speed Limit – for all Paving and Milling Operations 
60 MPH Speed Limit – for all other Operations 

 
 

A Spotter shall be required at the front and rear of the paving operation on the mainline or as 
approved by the Resident and shall not be measured for payment. All spotters shall be equipped with 
handheld radios and spare batteries. The spotters will be required to move and maintain drums during 
the mobile paving operation. 

 
MTA Resident will conduct traffic counts to adjust the start and end times of allowable 

closures to provide Contractor with maximum duration work windows. 
 

Weekend work requires approval. 
 

For Work Zones that span multiple zones and/or date ranges, the most restrictive time shall 
govern. 

 
The contractor shall submit temporary traffic control plans to the Resident for review and 

approval, for each day land or ramp closure(s) are planned. The Contractor shall request approval 

from the Resident/Authority two weeks prior for all ramp closures. 

 

The Contractor shall provide drivers with a minimum of seven days advanced notice of 

ramp closure(s). 

 

Cones and drums are considered incidental to 652.361 – Maintenance of Traffic Control 
Devices item. 
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652.62 Patrol Vehicle 

 
The Contractor shall provide one traffic control vehicle(s) dedicated for traffic control only, 

with traffic coordinator(s) to be used for erecting, maintaining and dismantling lane closures as 
directed by the Resident. The traffic control vehicle(s) shall provide continuous patrolling (24- 
hours/seven days a week) when lane closures are installed (during non-work and work hours) to 
replace any and all damaged traffic control devices (arrow boards, variable message signs, barrels, 
signs, etc.). The traffic coordinator(s) shall report any and all disabled motorists, accidents or other 
unusual occurrences to the Resident, his representative or the Turnpike Authority’s communication 
dispatcher throughout the duration of any and all lane closures. 

 
The traffic control vehicle shall meet the following requirements: 

 
a. In good mechanical condition, clean and presentable at all times. 

 
b. Be equipped with a cellular phone capable of communicating with the Resident, his 

representative or the Turnpike Authority’s communication dispatcher. 
 

c. Be equipped with a mounted revolving amber light or amber strobe light capable of 360- 
degree visibility to meet all lighting requirements. 

 
d. Be equipped with a light bar (arrow board). 

 
 

Spotters will not be measured separately for payment except as noted, but shall be incidental 
to Item 652.361, Maintenance of Traffic Control Devices. 

 
 

The patrol vehicle(s), driver(s), assistant(s) and cellular phone(s) will not be measured 
separately for payment, but shall be incidental to Item 652.361. 
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Northbound Mainline Closure from Exit 48 to Exit 53 

From Start Date of Project to October 31st 2025 

 Temporary Single 

Lane Closure 
Equipment Moves 

Temporary 

Shoulder Closures 

Days of 

Week: 

Sunday Night 

through Friday 

Morning 

   

Time of Day: 8:00 p.m. to 7:00 a.m. Allowed Allowed Allowed 

Time of Day: 7:00 p.m. to 3:00 p.m.   Allowed 

 

 

Northbound Mainline Closure from Exit 53 to Exit 63 

From Start Date of Project to June 13th 2025 and September 7th to October 31st 2025 

 Temporary Single 

Lane Closure 

Equipment Moves Temporary 

Shoulder Closures 

Days of 

Week: 

Sunday Night 

through Friday 

Morning 

   

Time of Day: 7:00 p.m. to 3:00 p.m. Allowed Allowed Allowed 

 

 

Northbound Mainline Closure from Exit 53 to Exit 63 

From June 15th 2025 to September 5th 2025 

 Temporary Single 

Lane Closure 

Equipment Moves Temporary 

Shoulder Closures 

Days of 

Week: 

Sunday Night 

through Friday 

Morning 

   

Time of Day: 8:00 p.m. to 1:00 p.m. Allowed Allowed Allowed 

Time of Day: 7:00 p.m. to 3:00 p.m.   Allowed 

 

 

Southbound Mainline Closure from Exit 48 to Exit 53 

From Start Date of Project to October 31st 2025 

 Temporary Single 

Lane Closure 

Equipment Moves Temporary 

Shoulder Closures 

Days of 

Week: 

Sunday Night 

through Friday 

Morning 

   

Time of Day: 8:00 p.m. to 6:00 a.m. Allowed Allowed Allowed 

Time of Day: 9:00 a.m. to 6:00 a.m.   Allowed 
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Southbound Mainline Closure from Exit 53 to Exit 63 

From Start Date of Project to June 13th 2025 

 Temporary Single 

Lane Closure 

Equipment Moves Temporary 

Shoulder Closures 

Days of 

Week: 

Monday Morning 

through Friday 

Morning 

   

Time of Day: 10:00 a.m. to 6:00 a.m. Allowed Allowed Allowed 

Time of Day: 9:00 a.m. to 6:00 a.m.   Allowed 

Days of 

Week: 

Sunday Night to 

Monday Morning 

   

Time of Day: 6:00 p.m. to 6:00 a.m. Allowed Allowed Allowed 

 

 

Southbound Mainline Closure from Exit 53 to Exit 63 

From June 15th to June 30th and September 1st to October 31st 2025 

 Temporary Single 

Lane Closure 

Equipment Moves Temporary 

Shoulder Closures 

Days of 

Week: 

Sunday Night through 

Friday Morning 

   

Time of Day: 6:30 p.m. to 6:00 a.m. Allowed Allowed Allowed 

Time of Day: 9:00 a.m. to 6:00 a.m.   Allowed 

 

 

Southbound Mainline Closure from Exit 53 to Exit 63 

From July 1st to August 31st 2025 

 Temporary Single 

Lane Closure 

Equipment Moves Temporary 

Shoulder Closures 

Days of 

Week: 

Sunday Night through 

Monday Morning 

   

Time of Day: 7:30 p.m. to 6:00 a.m. Allowed Allowed Allowed 

 

 

Southbound Mainline Closure from Exit 53 to Exit 63 

From September 7th to October 30th 2025 

 Temporary Single 

Lane Closure 

Equipment Moves Temporary 

Shoulder Closures 

Days of 

Week: 

Monday Morning 

through Thursday 

afternoon 

   

Time of Day: 10:00 a.m. to 3:00 p.m. Allowed Allowed Allowed 
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SPECIAL PROVISION 

 
SECTION 652 

 
MAINTENANCE OF TRAFFIC 

 
 

MaineDOT Standard Specification 2014 Edition Section 652 – Maintenance of Traffic and 
the Maine Turnpike Authority 2016 Supplemental Specification Section 652 – Maintenance of 
Traffic are deleted in their entirety and replaced with the following: 

 
652.1   Description 

 
This work shall consist of furnishing, installing, maintaining and removing traffic control 

devices necessary to provide reasonable protection for motorists, pedestrians and construction 
workers in accordance with these Specifications, the applicable provisions of Section 105.4.5 - 
Special Detours, and the plans. 

 
Traffic control devices include signs, signals, lighting devices, markings, barricades, 

channelizing, and hand signaling devices, portable light towers, truck mounted impact attenuators, 
portable rumble strips, portable speed trailers, sequential warning lights, traffic officers, and flaggers. 

 
652.2   Materials 

 
All maintenance of traffic control devices shall conform to the requirements of the latest 

edition of the MUTCD, NCHRP 350 guidelines and all Traffic control devices shall meet 

Manual for Assessing Safety Hardware (MASH) 16 guidelines if date of manufacture was 

after December 31, 2019. 
 

All signs shall be fabricated with high intensity fluorescent retroreflective sheeting 
conforming to ASTM D 4956 - Type VIII, or Type IX (prismatic). All barricades, drums, and 
vertical panel markers shall be fabricated with high intensity orange and white fluorescent 
retroreflective sheeting conforming ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic). 

 
Construction signs shall be fabricated from materials that are flat, free from defects, retro- 

reflectorized, and of sufficient strength to withstand deflections using a wind speed of 80 miles/hr. 
 

652.2.2   Signs 

Only signs with symbol messages conforming to the design of the Manual of Uniform Traffic 
Control Devices (MUTCD) shall be used unless the Resident approves the substitution of word 
messages. 

 
Any proposed use of temporary plaques to cover text or to change text shall be approved by 

the resident. All signs or proposed plaques shall have a uniform face and be constructed from similar 
sheeting. 
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All signs shall be new, or in like new condition and maintained in like new condition 

throughout the project duration. Signs shall be cleaned just prior to installation and 

throughout the project utilizing a method that will not damage the reflective sign sheeting. 

 

652.2.3   Flashing Arrow Board 
 

Flashing Arrow Boards must be of a type that has been submitted to AASHTO’s National 
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine 
Department of Transportations’ Approved Products List of Portable Changeable Message Signs & 
Flashing Arrow Boards. 

 
Flashing Arrow Boards units shall meet requirements of the current Manual on Uniform 

Traffic Control Devices (MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary 
Traffic Control Devices. Flashing Arrow Boards shall have matrix of a minimum of 15 low-glare, 
sealed beam, Par 46 elements capable of either flashing or sequential displays as well as the various 
operating modes as described in the MUTCD, Chapter 6-F. If a Flashing Arrow Board consisting of 
a bulb matrix is used, each element should be recess-mounted or equipped with an upper hood of not 
less than 180 degrees. The color presented by the elements shall be yellow. 

 
Flashing Arrow Board elements shall be capable of at least a 50 percent dimming from full 

brilliance. Full brilliance should be used for daytime operation and the dimmed mode shall be used 
for nighttime operation. Flashing Arrow Board shall be at least 96 inches x 48 inches and finished in 
non-reflective black. The Flashing Arrow Board shall be interpretable for a distance not less than 1 
mile. 

 
Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing 

double arrow, and flashing caution. In the three arrow signals, the second light from the arrow point 
shall not operate. 

 
The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals 

of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more than 40 
flashes per minute. All on-board circuitry shall be solid state. 

 
Primary power source shall be 12 volt solar with a battery back-up to provide continuous 

operation when failure of the primary power source occurs, up to 30 days with fully charged batteries. 
Batteries must be capable of being charged from an onboard 110 volt AC power source and the unit 
shall be equipped with a cable for this purpose. 

 
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes. 

 
The Flashing Arrow Board shall be mounted on a pneumatic-tired trailer or other suitable 

support for hauling to various locations, as directed. The minimum mounting height of an arrow 
panel should be 7 feet from the roadway to the bottom of the panel. 

 
The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective 

material, known as conspicuity material, in a continuous line as seen by oncoming drivers. 
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A portable changeable message sign may be used to simulate an arrow panel display. 

 
652.2.4   Other Devices 

 
Vertical panel markers shall be orange and white striped, 8 inches wide by 24 inches high. 

On the Interstate System, vertical panel markers shall be orange and white striped, 12 inches wide by 
36 inches high. 

 
Cones shall be orange in color, a minimum of 28 inches high, and retro-reflectorized. Retro- 

reflection shall be provided by a white bands of retro-reflective sheeting conforming to the 
MUTCD. All cones utilized on the project shall be new or in like new condition and shall have 

a consistent design/appearance. 

 

Drums shall be of plastic or other yielding material and shall be a minimum of 36 inches 
high and a minimum of 18 inches in diameter. There shall be at least two retro-reflectorized orange 
and at least two retro-reflectorized white stripes a minimum of 4 inches wide on each drum. All 

drums utilized on the project shall be new or in like new condition and shall have a consistent 

design/appearance. 

 

Flaggers shall use a STOP / SLOW handheld paddle as the primary and preferred hand 
signaling device. Flags shall only be limited to emergencies. STOP / SLOW paddles shall have high 
intensity prismatic retro reflective sheeting, have an octagonal shape on a rigid handle and shall be 
at least 18 inches wide with letters at least 6 inches high and shall be constructed from light semi- 
rigid material. The STOP (R1-1) face shall have white letters and a white border on a red background. 
The SLOW (W20-8) face shall have black letters and a black border on an orange background. 

 
STOP / SLOW paddles shall also incorporate either white or red flashing lights on the STOP 

face and white or yellow flashing lights on the SLOW face of the paddle and always be in use. 
 

Paddles must conform to any one of the following patterns: 
 

A. Two white or red lights (colors shall be all white or all red), one centered vertically 
above and one centered vertically below the STOP legend; and/or two white or yellow 
lights (colors shall be all white or all yellow), one centered vertically above and one 
centered vertically below the SLOW legend. 

 
B. Two white or red lights (colors shall be all white or all red), one centered horizontally 

on each side of the STOP legend; and/or two white or yellow lights (colors shall be all 
white or all yellow), one centered horizontally on each side of the SLOW legend. 

 
C. One white or red light centered below the STOP legend; and/or one white or yellow 

light centered below the SLOW legend. 
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D. A series of eight or more small all white or all red lights no larger than 1/4 inch in 

diameter along the outer edge of the paddle, arranged in an octagonal pattern at the 
eight corners of the border of the STOP face; and/or a series of eight or more small all 
white or all yellow lights no larger than 1/4 inch in diameter along the outer edge of 
the paddle, arranged in a diamond pattern along the border of the SLOW face; or 

 
E. A series of white lights forming the shapes of the letters in the legend. Flashing light 

patterns shall be compliant with Section 6E.03 Hand Signaling Devices in the most 
current version of the Manual on Uniform Traffic Control Devices. 

 
All flashing light patterns on the STOP / SLOW paddle shall be visible from a minimum 

distance of 1000 feet. 
 

Type I barricades shall be 2 feet minimum, 8 feet maximum in length with an 8 inch wide 
rail mounted 3 feet minimum above the ground. Type II barricades shall be 2 feet in length with two 
8 inch wide rails, and the top rail shall be mounted 3 feet minimum above the roadway. Type III 
barricades shall be 8 feet in length with three 8 inch wide rails, and the top rail shall be mounted 5 feet 
minimum above the roadway. The cross members of all barricades shall be of ½ or ⅝ inch thick 
plywood or other lightweight rigid material such as plastic, fiberglass or fiber wood as approved by 
the Resident. The predominant color for supports and other barricade components shall be white, 
except that unpainted galvanized metal or aluminum components may be used. 

 
652.2.5   Portable Changeable Message Sign 

 
Portable-Changeable Message Signs (PCMS) will be furnished by the Contractor and shall 

be Ver-Mac PCMS-1210 or an approved equal. The face of the PCMS trailer shall be delineated 

on a permanent basis by affixing retro-reflective material, known as conspicuity material, in 

a continuous line as seen by oncoming drivers. PCMS’s shall be located and relocated to 
locations approved by the Resident within the Project limits for the duration of the Project. 

 
Features to the Ver-Mac PCMS shall include: 

 An all-LED display. 

 Be legible from a distance of 1,000 feet. 

 Have three (3) lines available for messages. 

 Be NTCIP compliant (NTCIP 1203 & 1204). 

 Be capable of being programmed by a remote computer via a data (IP over Cell) 
cellular modem connection. 

 Have GPS location capability by adding on a GPS device capable of providing GPS 
location remotely to the MTA Communications’ Center. 

 Be programmable by Vanguard Software by Daktronics. 



Contract 2025.03 

SP - 93 

 

 

 
The Contractor shall complete and/or provide the following: 

 Submit a catalog cut shop drawing to the Resident of all proposed equipment for 
review and approval. 

 Establish and pay for a data cellular account so that PCMS may be remotely 
programmed and operated from the MTA Communications’ Center. 

 Provide to the Authority technical support from the PCMS manufacturer that may be 
necessary to integrate the PCMS into the MTA software platform (Vanguard 
Software by Daktronics). 

 Provide the manufacturer’s software necessary to change the PCMS messages 
remotely from the MTA Communications’ Center and the Resident’s computer if 
necessary or requested. 

 Provide training on the operation of the PCMS to the Resident and the MTA 
Communications’ Center representative. 

 Make all PCMS on the Project work site available to the MTA for any/all emergency 
situations as defined by the MTA. This shall include the preemption of any messages 
running at the time of need as approved by the MTA and the Resident. 

 
The Contractor shall also: 

 Furnish, operate, relocate and maintain the PCMS as approved or requested by the 
Resident. 

 Be responsible for the day-to-day programming and operation of the PCMS for 
Project purposes. 

 
The PCMS(s) shall be on-site, with data cellular account established, GPS location capable, 

and all training required complete within one month after mobilization or seven days prior to 
implementing traffic shifts, detours or stoppages, whichever is sooner. Implementation of traffic 
shifts, detours, or stoppages of traffic will not be allowed without PCMS boards on-site with the 
specified MTA Communications’ Center Software Platform integration and training. 

 
652.2.5 Truck Mounted Attenuator 

 
The truck mounted attenuator system shall conform to the following requirements: 

 Truck and attached attenuator shall conform to the NCHRP Report 350, Test Level 3 
criteria or MASH if manufactured after 2019. 

 Amber, green, white or any variation of these color strobe lights with 360-degree 
visibility. 

 An arrow light bar fixed to the vehicle. 
 The attenuator shall be mounted to a vehicle with a minimum weight of 24,000 lbs. 

 
Installation: The TMA shall be located in the closed lane adjacent to 
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active traffic; for double lane closures, only the outer closed lane requires the TMA. 

If a buffer zone is required the TMA shall not be located in the buffer zone. The shadow vehicle 

shall have its front wheels turned away from the work area and from traffic, have parking brake 

set, and be put in park if an automatic transmission; or if a manual transmission it shall have 

its front wheels turned away from the work area and from traffic, have parking brake set and 

should be placed in gear and shut off if possible while still maintaining warning lights. If length 

of time or weather are a concern for the battery since the warning lights must be maintained 

the engine should be started and run periodically for battery recharging. No other vehicles or 
equipment shall park in front of the shadow vehicle or within the buffer space behind the shadow 

vehicle. For placement details, reference the Manual on Uniform Traffic Control Devices 

(MUTCD). 

A Truck Mounted Attenuator shall be utilized in all lane closures, and shoulder closures, 
where workers are not protected by other positive means (i.e., closures that do not include 
temporary concrete barrier). If work is being completed behind guardrail a TMA shall be required 
for all work that is being completed within the deflection zone of the guardrail (minimum of four 
feet behind the guardrail post). 

 
The placement and positioning of the vehicle shall be in accordance with the Manual 

on Uniform Traffic Control Devices and the manufacturer’s recommendation. TMAs used on 

the Turnpike mainline shall have a minimum weight of 24,000 lbs and shall provide a 200 

foot shadow distance from vehicles or the work zone. For lane and shoulder closures in 

excess of 3,000 feet containing multiple work zones a TMA shall be used at each work 

zone. 

If a Truck Mounted Attenuator is not used as described above, then it will be considered 

a Traffic Control Plan violation and result in a reduction of payment as outlined in Section 652. 

652.2.6 Sequential Flashing Warning Lights 

 
When included in contracts as a bid item Sequential Flashing Warning Lights on drums used 

for merging tapers and shifting tapers during nighttime operation for project use. The purpose of these 
lights is to assist the motorist in determining which direction to merge or shift and to reduce the 
number of late merges resulting in devices being struck and having to be reset to maintain positive 
guidance at the merge point. The successive flashing of the lights shall occur from the upstream end 
of the taper to the downstream end of the taper in order to identify the desired vehicle path. 

 
The Sequential Flashing Warning Lights shall meet all of the requirements for warning lights 

within the current edition of the MUTCD. Each light unit shall be capable of operating fully and 
continuously for a minimum of 500 hours when equipped with a standard battery set. Each light in 
sequence shall be flashed at a rate of not less than 55 times per minutes and not more than 75 times 
per minute. The flash rate and flash duration shall be consistent throughout the sequence. 

 
Sequential Flashing Warning Lights shall be “Pi-Lit” Sequential Barricade Warning Lamps 

or an approved equal. 
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Sequential Flashing Warning lights are to be used for merging and shifting tapers that are in 

place during the nighttime hours (12-hours when ambient light is dimmed). These lights shall flash 
sequentially beginning with the first light and continuing until the final light at the beginning of a 
tangent section. 

 
The Sequential Flashing Warning Lights shall automatically flash in sequence when placed on 

the drums that form the merging or shifting tapers. 
 

The number of lights used in the drum taper shall equal one half the number of drums used in 
the taper. 

 
Drums are the only channelizing device permitted for mounting the Sequential Flashing 

Warning Lights. 
 

The Sequential Flashing Warning Lights shall be weather independent and visual obstruction 
shall not interfere with the operation of the lights. 

 
The Sequential Flashing Warning Lights shall automatically sequence when placed in line in 

an open area with a distance between lights of 25 to 150 feet. A 10-foot stagger in the line of lights 
shall have no adverse effect on the operation of the lights. 

 
If one light fails, the flashing sequence shall continue. Non-sequential flashing is prohibited. 

 
652.2.6   Automated Trailer Mounted Speed Sign 

 
The Contract will furnish, operate, and maintain Automated Trailer Mounted 

Speed Limit Sign(s) for project use. The automated speed sign shall be required when there 

is a Work Zone Speed Limit in place. The Contractor shall furnish, operate, and maintain the 
Automated Trailer Mounted Radar Speed Limit Signs during the project operations 

 
Trailer mounted speed limit signs shall be self-contained units including sign assembly, 

flashing lights, directional radar to measure speed limits, a regulatory speed limit sign, and power 
supply specifically constructed to operate as a trailer-mounted sign. The preferred color of the 
unit shall be “construction orange”. 

 
Base material for the regulatory speed limit signs shall be weatherproof, rigid substrate 

specifically manufactured for highway signing and meet the retro-reflective sheeting application 
requirements of the sheeting manufacturer. 

 
Sign text shall consist of the letters, digits and symbols either applied by stick-on or silk 

screen, to conform to the dimensions and designs indicated in the Contract, MUTCD and/or 
FHWA Standard Highway Signs. The materials and methods shall be in accordance with 
standard commercial processes. 

 
“Work Zone” construction signs shall be mounted on the trailer unit above the 
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regulatory speed limit sign. (see attached graphic details). 

 
Signs and secondary signs shall follow the MUTCD for minimum mounting heights. 

 
The power supply shall be either full battery power with solar panel charging (capable of 

maintaining a charged battery level) and 135 amperes, 12-volt deep cycle batteries, or diesel 
powered generator with a fuel capacity sufficient for 10 hours of continuous operation. 

 
Each unit shall be equipped with two mono-directional flashing lights, placed in 

accordance with the MUTCD, with amber lenses and reflectors, which are visible through a range 
of 120 degrees when viewed facing the sign. The lights shall be a minimum of 8-inch diameter, 
either LED, halogen, or incandescent lamps, and shall be visible for a minimum distance of one 
mile under daylight conditions and shall have a minimum flash rate of 40 flashes per minute. An 
“On” indicator light shall be mounted on the back of the signs, which is visible for at least 500 
feet to provide confirmation that the flashing lights are operating. 

 
The directional radar shall monitor approaching traffic only. The radar shall be capable of 

measuring speeds from 5 to 70 MPH at a distance of up to 1500 feet and shall have a high speed 
cut off thresh hold. Speed data shall be recorded and stored on the sign and must be made available 
to the Authority as requested. 

 
All existing speed limit signs, which conflict with the construction zone trailer mounted 

speed limit signs shall be covered completely when the work zone speed limit is in place. 
 

Automated Trailer Mounted Speed Limit Signs shall only be used when a work zone 
speed limit is in place and shall be required when the work zone speed limit is active. The 
Contractor shall manage the utilization and operation of the Automated Trailer Mounted Speed 
Limit Signs and if at least one is not used when work zone speed limits are in place then it will be 
considered a Traffic Control Plan violation and result in a reduction of payment as outlined in 
Section 652. 

 
The Resident will record the actual time and location for the signs on a daily basis when 

the Automated Trailer Mounted Speed Limit Signs are in use. 
 

The Automated Trailer Mounted Radar Speed Limit Sign may be placed as shown on the 
plans, or may replace the posted regulatory speed limit signs, or may be placed at a location within 
the closed lane that has a reduced speed limit. 

 
Automated Trailer Mounted Speed Limit Signs shall be delineated with retro-reflective 

temporary traffic control devices while in use and shall also be delineated by affixing a retro- 
reflective material directly on the trailer. 

 
Upon delivery of the Automated Trailer Mounted Speed Limit Sign and before 

acceptance by the Authority, the Contractor shall have a representative of the manufacturer 
review the condition and notify the Resident in writing, of all deficiencies noted. 

 
The Contractor shall arrange to have all necessary repairs performed at no cost to the 
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Authority. 

 
To avoid impairing driver vision, the Contractor shall dim the lighted speed limit readings 

by 50 percent during nighttime use and restore full power lighting during daytime operation. 
 

652.2.8 Temporary Portable Rumble Strips 
 

If a pay item is included in the contract or the Contract desires to utilize Temporary Portable 
Rumble Strips this work consists of furnishing and placing temporary portable rumble strips 
RoadQuake 2F TPRS or an approved equal. Furnishing a temporary portable rumble strip system 
includes a method to transport and move these to on-site locations where they will be used. The 
Contractor shall submit for approval, literature and all necessary certifications to the Maine Turnpike 
prior to procurement of the product. 

 
If used, Temporary Portable Rumble Strips may not be practicable in areas where the 

roadway has more than two travel lanes, where volume windows do not allow for breaks in traffic to 
set up and monitor and adjust, or during nighttime lane closures. 

 
Provide rumble strips where the plans show or as directed by the Resident as follows: 

 
Prior to placing rumble strips, clean the roadway of sand and other materials, that 

may cause slippage. 
 

Place one end of the rumble strips 6 inches from the roadway centerline. Extend the 
strips perpendicular to the direction of travel. Ensure strips lay flat on the roadway surface. 

 
Only one series of rumble strips, placed before the first work zone, is required per 

direction of travel for multiple work zones spaced 1 mile or less apart. Work zones spaced 
greater than 1 mile apart require a separate series of rumble strips. Each lane shall use one 
group of temporary rumble strips. 

 
Bracketed “Rumble Strip Ahead” and “Bump” signs shall be utilized and will be paid 

for under the respective construction sign pay items. 
 

Maintain rumble strips as follows: 

If rumble strips slide, become out of alignment, or are no longer in the wheel path of 
approaching vehicles during the work period, thoroughly clean both sides of the rumble strips 
and reset on a clean roadway. 

 
Repair or replace damaged rumble strips immediately. 

 
652.3.1   Responsibility of the Authority 
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The Authority will provide Project specific traffic control requirements and traffic control 

plans for use by the Contractor. The specific traffic control requirements for the Project are identified 
in Special Provision Section 652, Maintenance of Traffic (Specific Project Maintenance of Traffic 
Requirements). No revisions to these requirements or Plans will be permitted unless the Contractor 
can thoroughly demonstrate an overall benefit to the public and a Contract Modification is approved. 

 
The Maine Turnpike Authority may erect lane closures on the mainline within the Project 

area to collect survey, provide layout, and for any other reasons deemed necessary by the Authority. 
 

652.3.2   Responsibility of the Contractor 
 

The Contractor shall provide continuous and effective traffic control and management for 
the Project that is appropriate to the construction means, methods, and sequencing allowed by the 
Contract and selected by the Contractor: 

 
The Contractor shall ensure all jobsite personnel shall wear a safety vest labeled as ANSI 

107-2004 standard performance for Class 3 risk exposures at all times. This requirement also applies 
to truck drivers and equipment operators when out of an enclosed cab. 

 
652.3.3   Submittal of Traffic Control Plan 

 
The Contractor shall provide continuous and effective traffic control and management for 

the Project that is appropriate to the means, methods and sequencing allowed by the Contract; and 
consistent with the Traffic Control Plans and Maintenance of Traffic Specifications. The Contractor 
is responsible for ensuring a safe environment for the Contract workforce, local road users, and 
turnpike users; and maintaining the safe efficient flow of traffic through the construction zone at all 
times during the Contract. The protocols and requirements outlined in the Contract shall be strictly 
enforced. The Contractor shall submit, at or before the Preconstruction Meeting, a Traffic Control 
Plan (TCP) that provides the following information to the Authority: 

a. The name, telephone number, and other contact numbers (cellular phone, pager, if any) 
of the Contractor's Traffic Control Supervisor (TCS). The TCS is the person with 
overall responsibility for ensuring the contractor follows the TCP, and who has received 
Work Zone Traffic Control Training commensurate with the level of responsibility 
shown in the requirements of the Contract, and who is empowered to immediately 
resolve any work zone traffic control deficiencies or issues. Provide documentation that 
the Traffic Control Supervisor has completed a Work Zone Traffic Control Training 
Course (AGC, ATSSA, or other industry- recognized training), and a Supervisory 
refresher training every 5 years thereafter. Submit training certificates or attendance 
roster that includes the course name, training entity, and date of training. State how the 

traffic control devices will be maintained including a frequency of inspection for 

both temporary and permanent traffic control devices. 

 

Traffic Control Training Course curriculum must be based on the standards and 

guidelines of the MUTCD and must include, at a minimum, the following: 
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1. Parts of Temporary Traffic Control Zone 

2. Appropriate use and spacing of signs 

3. Use and spacing of channelizing devices 

4. Flagging basics 

5. Typical examples and applications 

 
The Traffic Control Supervisor, or designee directly overseeing physical installation, 

adjustment, and dismantling of work zone traffic control, will ensure all personnel 

performing those activities are trained to execute the work in a safe and proper manner, in 

accordance with their level of decision-making and responsibility. The emergency 

contact list shall contain a listing of individuals who may be contacted during non-work 

hours and shall adequately respond to the request. 

b. Proposed revisions to the construction phasing or sequencing that reasonably 
minimizes traffic impacts. 

c. A written narrative and/or plan explaining how traffic and pedestrians will be moved 

through the Project Limits, including transitions during the change from one phase of 

construction to the next, as applicable. 

d. Temporary traffic control treatments at all intersections with roads, rail crossings, 

businesses, parking lots, pedestrian ways, bike paths, trails, residences, garages, farms, 

and other access points, as applicable. 

e. A list of all Contractor or Subcontractor certified flaggers to be used on the Project, 

together with the number of flaggers which will be used for each type of operation that 

flagging is needed. If the Contractor is using a flagging Subcontractor, then the name 

and address of the Subcontractor may be provided instead of a list of flaggers. 

f. A procedure for notifying the Resident of the need to change the traffic control plan or 

the need to remove a lane restriction. 

g. A description of any special detours including provisions for constructing, 

maintaining, signing, and removing the detour or detours, including all temporary 

bridges and accessory features and complete restoration of the impacted land. 

h. The maximum length of requested contiguous lane closure. The Contractor shall not 

close excessive lengths of traffic lane to avoid moving traffic control devices. 

i. The proposed temporary roadway surface conditions and treatments. The Contractor 

shall provide an adequate roadway surface at all times; taking into account traffic 

speed, volume, and duration. 
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j. The coordination of appropriate temporary items (drainage, concrete barriers, barrier 

end treatments, impact attenuators, and traffic signals) with the TCP. 

k. The plan for unexpected nighttime work, the contractor shall provide a list of 

emergency nighttime lighting equipment and safety personnel available on-site or have 

the ability to have them on site within an hour of the time of need. 

l. The plan for meeting any project specific requirements contained in special provision 

105 and/or 107, and/or Section 656 

m. The lighting plan if night work is anticipated. 
 

The Authority will review the TCP for completeness and conformity with Contract 
provisions, the current edition of the MUTCD, and Authority policy and procedures. The Authority 
will review and provide comments to the Contractor within 14 days of receipt of the TCP. No review 
or comment by the Authority, or any failure to review or comment, shall operate to absolve the 
contractor of its responsibility to design and implement the plan in accordance with the Contract, or 
to shift any responsibility to the Authority. If the TCP is determined by the Authority to be 
operationally ineffective, the Contractor shall submit modifications of the TCP to the Authority for 
review and shall implement these changes at no additional cost to the Contract. Nothing in this 
Section shall negate the Contractor’s obligations set forth in Section 110 - Indemnification, Bonding, 
and Insurance. The creation and modification of the TCP will be considered incidental to the related 
652 items. 

 
652.3.4   General 

 
Prior to starting any work on any part of the project adjacent to or being used by the traveling 

public, the Contractor shall install the appropriate traffic control devices in accordance with the plans, 
specifications and the latest edition of Manual of Uniform Traffic Control Devices, Part VI. The 
Contractor shall continuously maintain the traffic control devices in their proper position, and they 
shall be kept clean, legible and in good repair throughout the duration of the work. If notified that 
the traffic control devices are not in place or not properly maintained, the Contractor may be ordered 
to immediately suspend work until all deficiencies are corrected. 

 
No equipment or vehicles of the Contractor, their subcontractors, or employees engaged in 

work on this contract shall be parked or stopped on lanes carrying traffic, or on lanes or shoulders 
adjacent to lanes carrying traffic, at any time, except as required by ongoing work operations. 
Contractor equipment or vehicles shall never be used to stop, block, or channelize traffic. 

 
Vehicles parked on the shoulder shall be located so all portions of the vehicle(s) are a 

minimum of one foot from the traveled way. No operation shall be conducted on or near the traveled 
lanes or shoulders without first setting up the proper lane closure and traffic control devices. These 
precautions shall be maintained at all times while this Work is being performed. The Contractor shall 
keep all paved areas of the highway as clear as possible at all times. No materials shall be stored on 
any paved area of the highway or within 30 feet of the traveled way (unless protected by concrete 
barriers and specifically approved by the Resident). Private vehicles owned by Contractor’s 
employees shall be parked close together in a group no closer than 30 feet from the traveled way in 
pre-approved areas. 
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Channelization devices shall include Vertical Panel Markers, Barricades, Cones, and Drums 

shall be in accordance with the MUTCD. These devices shall be installed and maintained at the 
spacing determined by the MUTCD through the work area. 

 
The Contractor shall maintain existing guardrails and/or barriers until removal is necessary 

for construction. The Contractor shall use a temporary barrier or appropriate channelizing devices, as 
approved by the Resident, while the guardrails and/or barriers are absent. Permanent guardrails and 
barriers shall be installed as soon as possible to minimize risk to the public. 

 
When Contractor operations or shoulder grading leave a continuous 3 inch or less exposed 

vertical face at the edge of the traveled way, including the shoulder, or when traffic is shifted 

into the shoulder adjacent to the edge of pavement where an existing 3 inch or less exposed 

vertical face creates a safety hazard, channelization devices should be placed 2 feet outside the 
edge of the pavement at intervals not exceeding 600 feet and, depending on type and location of 
the exposed vertical face, a 48 inch by 48 inch W8-9 Low Shoulder, or W8-11 Uneven Lane, 
and/or a W8-17P Shoulder Drop-Off sign should be placed at a maximum spacing of ½ mile. When 
Contractor operations or shoulder grading leave greater than a 3-inch exposed continuous vertical 
face at the edge of the traveled way, including the shoulder, or when an existing condition of 

an exposed vertical face of 3 inches or more is adjacent to active traffic shifted into shoulder, 
the Contractor shall place shoulder material at a slope not exceeding 3 horizontal to 1 vertical to 
meet the pavement grade, before the lane is opened to traffic. 

 
Special Detours and temporary structures, if used, shall meet applicable AASHTO standards, 

including curve radii and grade. 
 

Maine Turnpike Traffic Control Requirements 
 

This Section outlines the minimum requirements that shall be maintained for working on, 
over, or adjacent to the Maine Turnpike roadway. 

 
General 

 
Two travel lanes in each direction (each direction being 24 feet wide including/excluding 

shoulder) in the two lane portion of the turnpike, and three travel lanes in each direction (each 
direction being 36 feet wide including/excluding shoulder) in the three lane portion of the turnpike 
(Mile 0.0 to mile 44.3) shall be maintained at all times except while performing work in a designated 
lane, directly over or adjacent to traffic, and during the placement and removal of traffic control 
devices. 

 
Unless otherwise specified in the contract documents the minimum main line width 

for a single travel lane shall be 14 ft and minimum ramp widths of 16 ft which must be 

maintained at all times, from ½ hour before sunrise and ½ hour after sunset as indicated on 

the Sunrise/Sunset Table at: http://www.sunrisesunset.com/usa/Maine.asp . If the Project 

town is not listed, the closest town on the list will be used as agreed at the Preconstruction 

Meeting. 
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Shoulder closures, lane closures, and lane shifts meeting the MUTCD guidelines, 

other than those shown in the plans, must be submitted for approval from the MTA prior to 

use in the construction operations. 

 

No lane closures will be allowed during non-working hours, weekends and/or holiday 
periods unless included in the Contract as long-term traffic control requirement as outlined in Section 
652 – Specific Project Maintenance of Traffic Requirements unless written permission is obtained 

from the Authority. 

 

Any special signs, barricades or other devices deemed necessary by the Resident shall be 
furnished and maintained by the Contractor. Extra care shall be taken so that the traffic flow will not 
be disturbed. The use of construction signs and warning devices not shown on the Plans or in the 
MUTCD is prohibited unless approved by the Resident 

 
The Contractor's personnel and equipment shall avoid crossing traffic whenever possible. 

No Contractor's vehicle may slow down or stop in a traffic lane unless said lane has previously been 
made safe with signs and barricades as required by the Resident. 

 
No vehicle will move onto the traveled way at such a time or in such a manner so as to cause 

undue concern or danger to traffic approaching from either direction. The Contractor or his 
employees are not empowered to stop traffic. 

 
The Contractor shall take necessary care at all times, in all operations and use of his 

equipment, to protect and facilitate traffic. During periods of idleness, the equipment shall not be 
left in a way to obstruct the traffic artery or to interfere with traffic. 

 
The Contractor shall furnish approved signs reading “Construction Vehicle - Keep Back” to 

be used on trucks hauling to the Project. The signs shall be a minimum of 30-inch by 60-inch, Black 
and Orange, and meet construction sign retro reflectivity requirements. 

 
All vehicles used on the Project shall be equipped with amber flashing lights, by means of 

a single or multiple, flashing LED or strobe lights mounted so as to be visible 360 degrees. In 

addition, vehicles operating under direction of the Maine T u r n p i k e A u t h o r i t y m a y 

be equipped with auxiliary lights that are green, white or amber or any combination of green, 

white or amber. Auxiliary lighting shall have sufficient intensity to be visible at 500 feet in normal 
daylight and a flash rate between 1Hz and 4Hz. The vehicle flashing system shall be in continuous 
operation while the vehicle is on any part of the project and positioned or mounted in such a way 
to not be obstructed by vehicle mounted or other equipment. Dump trucks, concrete trucks and 
utility trucks at a minimum shall have a strobe light mounted on each side of the vehicle. The 

use of motorcycles is not permitted within a construction site or as a means to arrive at or 

leave a work zone. 
 

Where space is available pavement striping for all tapers shall create a minimum 

buffer of 250 feet to the point where the temporary concrete barrier taper ends and becomes 

parallel to the travelway. Temporary concrete barrier shall be tapered at a minimum 8:1 

unless space is available and then it should be tapered at 15:1 or 100 feet whichever is longest. 
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Milling and paving of interchange ramps shall be done between 9:00 p.m. and 5:00 

AM, unless otherwise shown on the Maintenance of Traffic Phasing Plans or as directed by 

the MTA. Only a single ramp at an interchange may be closed at once. Ramp closures will 

not be permitted the day before or after holidays, on holidays, or on Saturdays or Sundays. 

The Contractor shall request approval from the Resident/Authority two weeks prior for all 

ramp closures. Portable changeable message signs shall be used to provide advance notice 

and warning of the ramp closure. PCMS’s shall be operational a minimum of 1 week prior 

to ramp closure to notify Patrons. The contractor shall coordinate PCMS locations with 

the Resident and the MTA. 

 

Access to, and egress from, the construction area shall be with the direction of travel 

without crossing traffic. Construction vehicles are prohibited from merging with mainline 

traffic during the AM and PM peak traffic hours unless approved in writing from the MTA. 

The contractor shall develop work zone access/egress with acceleration and deacceleration 

areas and should utilize interchange ramp areas whenever feasible. 

 

Temporary Mainline Lane Closures 
 

A lane closure may be required whenever personnel will be actively working within 

four feet of a travel lane. 

 

Loading/unloading trucks shall not be closer than six feet from an open travel lane. 

Temporary lane closures will only be allowed at the times outlined in Special Provision, Section 
652, Specific Project Maintenance of Traffic Requirements. These hours may be adjusted based 
on the traffic volume each day by the Resident. 

 
A lane closure is required when a danger to the traveling public may exist. The following is 

a partial list of activities requiring lane closures. Lane closures may be required for other activities 
as well: 

 Milling and Paving Operations 

 Bridge work 

 Drainage Installation and/or Adjustment 

 Clear Zone Improvements 

 Pavement Markings Layout and Placement 
 

 Work directly over traffic within six feet of a travel lane as measured from the 

painted pavement marking line or traffic control device will require a lane 

closure. This work includes but is not limited to the following: 

 

1. Unbolting structural steel 

2. Removing structural steel 

3. Erecting structural steel 

4. Erecting or moving sign panels on bridges or sign structures 
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5. Bolting structural steel 

6. Loading and unloading trucks 

7. Light pole removal or installation 

8. Snow fence installation 

 

Lane closures shall be removed if work requiring the lane closure is not ongoing unless 
included in the Contract as a long-term traffic control requirement or approved by the Resident. 

 
During adverse weather condition when the speed limit on the Maine Turnpike has 

been reduced to 45 MPH, or during fog or when there is less than ½ mile of visibility, 

shoulder/lane closures cannot be set up and any currently in place shall be removed. Only 

work on the turnpike mainline that is behind temporary concrete barrier will be allowed 

when speed is reduced to 45 MPH or fog/visibility conditions exist. 

 

Daytime lane closures shall be a maximum of three (3) miles. Only one daytime lane closure 
will be permitted on the mainline. Nighttime lane closures shall be a maximum of five (5) miles. 

 
Temporary single lane closures are allowed upon approval of the Resident. Lane and/or 

ramp closure setup may not begin until the beginning time specified. Closures that are setup early or 
that remain in place outside of the approved time period shall be subject to a lane rental fee of 
$1,000 per five minutes for every five minutes outside of the approved time. The installation of the 
construction signs will be considered setting up the lane closure. Removal of the last construction 
sign will be considered removal of the closure. Construction signs shall be installed immediately 
prior to the start of the closure and shall be promptly removed when no longer required. The 
installation and removal of a closure, including signs, channelizing devices, and arrow boards shall 
be a continuous operation. The Authority reserves the right to order the removal of an approved 
closure. 

 
The Authority desires to minimize the number of daytime lane closures and the number of 

times that a complete stoppage of traffic is required. The Contractor is encouraged to schedule work 
so that the interference with the flow of traffic will be minimized. Lane closures will not be allowed 
until traffic associated with complete stoppages of traffic has cleared. Complete stoppages of traffic 
or lane closures may not be allowed on a particular day if another complete stoppage of traffic has 
been previously approved for another project. 

 
The Resident is required to receive approval from the Maine Turnpike Authority for all 

lane closures. The Resident is required to submit a request for lane closures by noon on 

Thursday for any lane closures needed for the following week. The Contractor shall plan the 
work accordingly. 

 
Temporary Mainline Shoulder Closures 

 
Shoulder closures are anticipated at locations where Contractor access to the mainline is 

required. 
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Shoulder closures with plastic drums shall be removed at the end of the workday. Temporary 

shoulder closures with plastic drums will not be allowed during periods of inclement weather as 
determined by the Authority. 

 
The location (limits) of shoulder closures with concrete barrier are shown on the Plans. The 

barrier must be placed prior to the start of the work requiring concrete barrier and shall remain in place 
until the work activity is complete. 

 
Equipment Moves 

 
The complete stoppage of traffic for an equipment move (including delivery of materials to 

the median) will be considered for approval if the action cannot reasonably be completed with the 
erection of a lane closure. Contractor shall be responsible for the installation of Signs CS-3, “Expect 
Stopped Traffic” and Signs W3-4 “Be Prepared to Stop”, in accordance with the Single Lane Closure 
Detail immediately prior to the equipment move. Signs will be required on any adjacent ramps 

within proximity to the stoppage. These signs shall be covered when not applicable. 
 

State Police will be used to stop traffic. Cost for State Police will be the responsibility of the 
Authority. The times requested for trooper assisted equipment moves by on-duty troopers cannot be 
guaranteed. The MTA will not be held responsible for any delays or costs associated with the delay, 
postponement or cancellation of an on-duty trooper assisted equipment move. 

 
The maximum time for which traffic may be stopped and held for an equipment move across 

mainline or ramp at any single time shall be five (5) minutes. The duration shall be measured as the 
time between the time the last car passes the Resident until the time the Resident determines that all 
travel lanes are clear. The traffic shall only be stopped for the minimum period of time required to 
complete the approved activity. The Contractor shall reimburse the Authority at a rate of $500 per 
minute for each minute in excess of the five-minute allowance. 

 
Unapproved movement of equipment or materials across the travel lanes shall be considered 

a violation of the Maintenance of Traffic Requirements and is subject to a minimum fine of $500 per 
occurrence with an additional $500 per minute thereafter. 

 
Request for Complete Stoppage of Traffic 

A request for a complete stoppage of traffic must be submitted to the Resident for approval. 
The Resident is required to receive approval from the Maine Turnpike Authority for all stoppages. 
The request shall be submitted to the Authority by the Resident at least five (5) working days prior to 
the day of the requested stoppage of traffic and two (2) days for a stoppage less than five minutes. 
All requests must be received by 12:00 p.m. noon to be considered as received on that day. Requests 
received after 12:00 p.m. shall be considered as received the following day. The Contractor shall 
plan the work accordingly. 

 
During the erection or removal of overhead structures or signs 
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Traffic shall be stopped and may be held for periods of up to 25 minutes during these 

operations. Before the roadway is reopened, all materials shall be secured so they will not endanger 
traffic passing underneath. The Contractor will reimburse the Authority at the rate of 
$2,500.00 per five-minute period for each roadway not reopened, (northbound and southbound) in 
excess of the 25-minute limit. Total penalty shall be deducted from the next pay estimate. 

 
Blasting of Ledge 

 
The maximum time for which traffic may be stopped at any single time shall be six (6) 

minutes. This duration shall be measured as the time between the time that the last car passes the 
Resident, until the time the Resident determines that all travel lanes are cleared of blast debris. 
The Contractor shall reduce the size of the blast, change the design and method of the blast, use 
more mats, or otherwise alter the blasting so that the traffic is not stopped for more than six minutes. 
If, due to the throw of rock onto the highway or other blasting related activities, traffic is stopped 
for more than six minutes, the Contractor shall pay a penalty of $1,000.00 per minute for every 
minute traffic is stopped in excess of the six-minute limit. The penalty shall be measured separately 
on the northbound and southbound roadway (or eastbound and westbound roadway). Total 
penalties will be deducted from the next pay estimate. Whenever the volume of traffic is excessive 
such that a six-minute interruption would cause objectionable congestion, in the opinion of the 
Authority, the hours during which blasting may occur may be further restricted. A detailed blasting 
plan shall be submitted as required in Supplemental Specific or Special Provision Sections 105 or 
107. 

 
652.3.5   Installation of Traffic Control Devices 

 
All traffic control devices shall be in conformance with NCHRP 350 requirements and 

MASH 16 requirements if manufactured after December 31, 2019 and installed as per manufactures 
recommendations. 

 
Portable signs shall be erected on temporary sign supports approved crashworthy devices so 

that the bottom of the sign is either 1) 12 inches or 2) greater than 5 feet above the traveled way. The 
bottom of all regulatory signs and ramp exit signs shall be a minimum of 5 feet above the traveled 
way. The contractor is responsible for maintaining the temporary sign structures so that the sign 
face remains in a vertical position. Temporary signs supports shall not be used for signs that will 
remain in place at a single location for more than one month. 

 
No signs on easels shall be placed on 4 foot shoulders with guardrail, signs required at 

these location shall be placed on taller easels on the median side of the guardrail. 
 

Post-mounted signs shall be erected so the bottom of the sign is no less than 5 feet above the 
traveled way, and 7 feet above the traveled way in business, commercial, and residential areas. Post- 
mounted signs must be erected so that the sign face is in a true vertical position. All signs shall be 
placed so that they are not obstructed in any manner and immediately modified to ensure proper 
visibility if obstructed. 
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The bottom of mainline and ramp traffic control signs intending to remain longer than 3 days, 

except as provided in 2009 MUTCD Section 6F.03 paragraph 12, shall be mounted 5 feet or greater 
above the edge of pavement on posts or portable sign supports. 

 
The Resident will verify the exact locations of the construction signs in the field. 

Construction signs behind guardrail shall be mounted high enough to be visible to traffic. 

Vertical panel markers shall be mounted with the top at least 4 feet above the traveled way. 

Drums placed along the Turnpike mainline shall have a minimum of one drum 

weight. Drums that will remain in the same location for more than three days shall have 

double drum weights. (i.e. a minimum of 40 lbs of drum tire rings). Drums shall not be 
weighted on the top. Drain holes shall be provided to prevent water from accumulating in the 
drums During winter periods, drums shall be placed on the grass shoulder or removed from the 
roadway so winter maintenance operations will not be impacted. This requires the placement of 
drums behind the median guardrail. Drums shall not be placed on snowbanks. 

 
The Contractor shall operate and maintain the flashing arrow board unit and for dependable 

service during the life of the contract. The units shall remain in continuous night and day service at 
locations designated until the Resident designates a new location or discontinuance of service. 

 
The Contractor shall maintain the devices in proper position and clean them as necessary. 

Maintenance shall include the covering and uncovering of all signs when no longer applicable (even 
if for a very short duration). The sign shall be considered adequately covered when no part of the 
sign face is visible either around or through the covering. 

 
The Contractor shall replace damaged traffic control devices with devices of acceptable 

quality, as directed by the Resident. 
 

The Contractor is required to cover all existing signs, including regulatory and warning signs, 
within the Work zone which may conflict with the proposed construction signs. The Contractor is 
also required to cover all permanent construction signs when they conflict with a daily traffic control 
setup. The method of covering existing signs must be approved by the Resident. The use of adhesives 
on the sign face is prohibited. 

 
Work Zone Speed Limits 

 
Work Zone Speed (Fines Doubled) is a regulatory speed limit that indicates the maximum 

legal speed through a work zone which is lower than the normal posted speed. The speed limit shall 
be displayed by black on white speed limit signs in conjunction with a black on orange “Work Zone” 
plate. Speed limit signs shall be installed at each mile within the work zone. Any existing regulatory 
speed limit signs within the reduced speed zone shall be covered once the reduced speed signs have 
been erected. 
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Two orange fluorescent flags shall be attached to all speed limit signs that are uncovered for 

a period of time exceeding one week. This work shall be incidental. Signs that are covered and 
uncovered on a regular basis are not required to have the supplemental flags. 

 
The reduced speed limit signs shall be used when workers are adjacent to traffic, when travel 

lane(s) are closed, when indicated on Maintenance of Traffic Control Plans provided or other times as 
approved by the Resident: 

 
The signs shall be covered or removed when not applicable. The covering and uncovering of 

signs shall be included for payment under Maintenance of Traffic. Signs relating to reduced speed 
shall be installed in accordance with the details. The Contractor shall note that all signs including 
those behind concrete barrier or guardrail are required to be clearly visible to all drivers at all times. 

 
Lane Closure Installation and Removal Procedure 

The Contractor will follow the following procedures when closing any travel lanes on the 
turnpike roadways: 

1. The sign package shall be erected starting with the first sign and proceeding to the 
start of the taper. The sign crew shall erect signs with the vehicle within the outside 
shoulder. 

2. Position the arrow board with the proper arrow at the beginning of the taper; and, 

3. When arrow board is in place, continue with the drums/cones to secure the work area. 
 

To dismantle the lane closure, start with last drums/cone placed and work in reverse order 
until all the drums are removed. The arrow board which was installed first shall be the final traffic 
control device removed, excluding the sign package. The remaining sign package shall be picked- up 
starting with the first sign placed and continuing in the direction of traffic and with the vehicle in the 
outside shoulder. 

 
 

Trucking Plan 
 

The Contractor shall submit a trucking plan to the Resident within 10 working days of the 
award of the Contract. The trucking plan shall consist of at least the following: 

 Date of anticipated start of work per each location. 

 Haul routes from plant/pit to work area and return. 

 Haul routes from work area to disposal area and return. 

 Entering / exiting the work area. 

 Vehicle safety equipment and Vehicle inspection. 
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 Personal safety equipment. 

 Communications equipment and plan. 
 

The trucking plan will not be paid for separately but shall be incidental to the Contract. 
 

652.3.6   Traffic Control 
 

The existing travel way width shall be maintained to the maximum extent practical. 
 

Vertical panel markers, drums, cones, or striping shall be used to clearly delineate the 
roadway through the construction area. Two-way traffic operation shall be provided at all times that 
the Contractor is not working on the project. One- way traffic shall be controlled through work areas 
by flaggers, utilizing radios, field telephones, or other means of direct communication. 

 
The traffic control devices shall be moved or removed as the work progresses to assure 

compatibility between the uses of the traffic control devices and the traffic flow. 
 

Pavement markings shall be altered as required to conform to the existing traffic flow pattern. 
Repainting of pavement marking lines, if required to maintain the effectiveness of the line, shall be 
considered incidental to the maintenance of traffic control devices, no separate payment will be 
made. Inappropriate pavement markings shall be removed whenever traffic is rerouted, and temporary 
construction pavement markings shall be placed. Removal of non-applicable markings and initial 

placement of temporary construction pavement markings will be paid for under the appropriate 
Contract items. Traffic changes shall not be made unless there is sufficient time, equipment, 
materials, and personnel available to complete the change properly before the end of the workday. 
This provision will not be required when traffic is rerouted for brief periods and the route can be 
clearly defined by channelizing devices, or flaggers, or both. 

 
All vehicles used during the installation and removal of traffic control devices, including 

lane closures, shall be equipped with a vehicle-mounted lighted arrow board or high intensity 

LED full width light bar acceptable to the Resident. The arrow board or full width light bar 

shall be capable of displaying a left arrow, right arrow, double arrow, and light bar patterns. 
 

652.4 Flaggers 

The Contractor shall furnish flaggers as required by contract documents or as otherwise 
specified by the Resident. Flaggers shall not stop traffic on Turnpike mainline or 

interchange ramps. Only State Police are allowed to stop traffic on mainline or interchange 

ramps. 

 

All flaggers must have successfully completed a flagger test approved by the Maine 
Department of Transportation and administered by a Maine Department of Transportation approved 
Flagger-Certifier. All flaggers must carry an official certification card with them at all times while 
flagging. 
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For daytime conditions, flaggers shall wear a top (vest, shirt or jacket) that is orange, yellow, 

yellow-green, or fluorescent versions of these colors meeting ANSI 107-2004, Class 3, along with a 
hat with 360 ˚ retro-reflectivity. 

 
For nighttime conditions, flaggers shall wear all Class 3 apparel, meeting ANSI 107- 2004, 

including a Class 3 top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be worn 
along with a hardhat with 360 ˚ retro-reflectivity and shall be visible at a minimum distance of 1000 
ft. Flagger stations must be illuminated in nighttime conditions to assure visibility and will be 
specifically addressed in detail in the Contractor’s TCP. 

 
Flagger stations shall be located far enough in advance of the workspace so that 

approaching road users will have sufficient distance to stop at the intended stopping point. While 
flagging, the flagger should stand either on the shoulder adjacent to the traffic being controlled, or 
in the closed lane. At a spot obstruction with adequate sight distance, the flagger may stand on the 
shoulder opposite the closed sections to operate effectively. Under no circumstances shall the 
flagger stand in the lane being used by moving traffic or have their back to oncoming traffic. The 
flagger should be clearly visible to approaching traffic at all times and should have a clear escape 
route. 

 
When conditions do not allow for proper approach sight distance of a flagger or storage space 

for waiting vehicles, additional flaggers shall be used at the rear of the backlogged traffic or at a 
point where approaching vehicles have adequate stopping sight distance to the rear of the backlogged 
traffic. All flagger stations shall be signed, even when in close proximity. The signs shall be 
removed or covered when flagger operations are not in place, even if it is for a very short duration. 

 
Flaggers shall be provided as a minimum, a 10-minute break, every 2 hours and a 30 minute 

or longer lunch period away from the workstation. Flaggers may only receive 1 unpaid break per 
day; all other breaks must be paid. Sufficient certified flaggers shall be available onsite to provide 
for continuous flagging operations during break periods. If the flaggers are receiving the appropriate 
breaks, breaker flagger(s) shall be paid starting 2 hours after the work begins and ending 2 hours 
before the work ends. A maximum of 1 breaker per 6 flaggers will be paid. (1 breaker flagger for 2 
to 6 flaggers, 2 breaker flaggers for 7 to 12 flaggers, etc.). If a flagger station is manned for 10 hours 
or more, then ½ hour for lunch will be deducted from billable breaker flagger hours. 

 
652.41 Traffic Officers 

Local road traffic officers, if required, shall be uniformed police officers. State Police 
officers and vehicles shall be used to warn and stop traffic on the Maine Turnpike. All State Police 
shall be scheduled through the Maine Turnpike Authority. The Authority will make payment for the 
State Police officers and vehicles directly to the State Police. 

 
The Contractor will not be entitled to additional compensation if scheduled Work is not 

completed due to the unavailability of State Police. 
 

652.5.1  Rumble Strip Crossing 
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When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip 

for 7 calendar days or less, the Contractor shall install warning signs that read “RUMBLE STRIP 
CROSSING” with a supplemental Motorcycle Plaque, (W8-15P). 

 
When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble 

strip for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that 
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced prior to 
the end of the project, when it is no longer necessary to cross them. 

 
652.6.1  Daylight Work Times 

 
Unless otherwise described in the Contract, the Contractor is allowed to commence work and 

end work daily according to the Sunrise/Sunset Table at: 
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town on 
the list will be used as agreed at the Preconstruction Meeting. Any work conducted before sunrise or 
after sunset will be considered Night Work. 

 
652.6.2  Night work 

 
When Night Work occurs (either scheduled or unscheduled), the Contractor shall provide 

and maintain lighting on all equipment, at all workstations, and all flagger stations. 
 

The lighting facilities shall be capable of providing light of sufficient intensity to permit good 
workmanship, safety, and proper inspection at all times. The lighting shall be cut off and arranged 
on stanchions at a height that will provide perimeter lighting for each piece of equipment and will not 
interfere with traffic, including commercial vehicles, approaching the work site from either direction. 

 
The Contractor shall have available portable floodlights for special areas. 

 
The Contractor shall utilize padding, shielding or other insulation of mechanical and 

electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare lamps, 
generators, etc. to maintain lighting of the work site. 

 
The Contractor shall submit a lighting plan prior to any night work for review showing the 

type and location of lights to be used for night work. The Resident may require modifications be 
made to the lighting set up in actual field conditions. 

 
Prior to beginning any Night Work, the Contractor shall furnish a light meter for the 

Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles. 
 

Horizontal illumination, for activities on the ground, shall be measured with the photometer 
parallel to the road surface. For purposes of roadway lighting, the photometer is placed on the 
pavement. Vertical illumination, for overhead activities, shall be measured with the photometer 
perpendicular to the road surface. Measurements shall be taken at the height and location of the 
overhead activity. 
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Night Work lighting requirements: 

 
Mobile Operations: For mobile-type operations, each piece of equipment (paver, roller, 

milling machine, etc.) will carry indirect (i.e. balloon type) lights capable of producing at least 10 
foot- candles of lighting around the work area of the equipment. 

 
Fixed Operations: For fixed-type operations (flaggers, curb, bridge, pipes, etc.), direct 

(i.e. tower) lighting will be utilized capable of illuminating the work area with at least 10 foot- 
candles of light. 

 
Hybrid Operations: For hybrid-type operations (guardrail, sweeping, In-slope excavation, 

etc.), either direct or indirect lighting may be utilized. The chosen lights must be capable of producing 
at least 10 foot-candles of light around the work area of the equipment 

 
Inspection Operations: Areas required to be inspected by the Authority will require a 

minimum of 5 foot-candles of lighting. This may be accomplished through direct or indirect means. 
 

The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white 
segments, to outline the front back and sides of construction vehicles and equipment, to define their 
shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt from this 
requirement. 

 
The Resident or any other representative of the Authority reserves the right to suspend the 

work at any time and request a meeting to discuss violations and remedies. The Authority shall not be 
held responsible for any delay in the work due to any suspension under this item. 

 
Failure to follow the approved Lighting Plan will result in a Traffic Control violation. 

 
Payment for lighting, vehicle mounted signs and other costs accrued because of night work will 

not be made directly but will be considered incidental to the related contract items. 
 

652.6.3   Traffic Coordinator and Personnel 
 

The Contractor shall submit to the Resident for approval a list of traffic control personnel 
assigned to the Project including qualifications, certifications and experience. 

 
The Traffic Coordinator duties shall include, but are not necessarily limited to: 

 
a. Developing, in conjunction with the Resident and Project superintendent, a traffic 
control program for the days’ work activities which will facilitate traffic in a safe and 
efficient manner. 

 
b. Ensure that all traffic control implements (signs, arrow boards, barrels, etc.) are 
on-site so the traffic program can be implemented effectively. 
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c. Ensure a safe and effective setup or take-down of all signing implements to least 
impact the traveling motorist; and, 

 
d. Working knowledge of construction signing/traffic control requirements in 
conformance with the latest issued Manual on Uniform Traffic Control Devices. 

 
e. The Contractor shall supplement the traffic control plan with a daily plan, which 
includes schedules for utilizing traffic coordinators and flaggers. This plan shall be 
submitted daily and agreed upon cooperatively with the Resident. 

 
652.7  Method of Measurement 

 
Signs, signs supplied by the Authority, and panel markers will be measured by the 

square foot for all signs authorized and installed. Flashing arrow boards, portable-changeable 
message signs, and flashing and steady burn lights, will be measured by each unit authorized and 
installed on the project. Barricades and cones will be measured by each unit authorized. Drums 
will be measured by each or as a lump sum authorized and installed, as indicated on the plans 
and specifications. No additional payment will be made for devices that require replacement due 
to poor condition or inadequate retroreflectivity. 

 
Flaggers or traffic officers used during the Contract, for the convenience of the Contractor, 

will not be measured separately for payment, but shall be incidental to the various pay items. This 

includes use of Flaggers for the delivery of materials and equipment to the project or other 

Flagger use that is for the Contractor’s convenience, as determined by the Resident 

Engineer. If flaggers are required to maintain traffic and there is not a pay item in the 

contractor for flaggers, then flaggers shall be incidental to the other Section 652 contract 

items and no separate payment shall be made. 

 

The accepted quantity of traffic officer and flagger time will be the number of hours the 
designated station is occupied. The number of hours authorized for payment, if any, will be measured 
to the nearest ¼ hour. 

 
The Authority will make payment for the State Police officers and vehicles directly to the 

State Police when utilized for mainline traffic control activities. State Police escorts, if required to 
move oversize material or equipment loads to the jobsite, will not be paid separately, but shall be 
incidental to the various pay items. 

 
Maintenance of traffic control devices, including Truck mounted impact attenuators and 

Automated trailer mounted speed limit signs required for the project will be measured by the 
calendar day or as one lump sum, as indicated in the plans and specifications, for all authorized and 
installed traffic control devices. Traffic control devices will only be measured for payment the first 
time used. Subsequent uses shall be incidental to Item 652.36 or 652.361. 

 
The vehicle mounted arrow board, mounted on trucks used for installation and removal of 

lane closures, will not be measured separately for payment, but shall be incidental to Item 652.36 or 
652.361. 
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The traffic coordinator(s) will not be measured separately for payment but shall be incidental 

to Item 652.36 or 652.361. 
 

Portable light towers, lighting on equipment and lighting plan will not be measured 
separately for payment but shall be incidental to the related Contract items. 

 
Sequential Flashing Warning Lights shall be measured for payment by the maximum number 

of sequential flashing warning lights satisfactorily installed and properly functioning at any one time 
during the life of the project. Payment shall include all materials and labor to install, maintain and 
remove all Sequential Flashing Warning Lights. 

 
Automated Trailer Mounted Speed Limit Sign shall be shall incidental to the Maintenance of 

Traffic Control device item. Payment shall include the Trailer, Radar Speed Limit Sign, flashing 
beacon amber lights, regulatory speed limit sign, fuel, necessary maintenance, and all checking of 
Radar Speed Limit Signs by manufacturer and all project moves including the transporting and 
delivery of the unit. 

 
The accepted quantity of temporary portable rumble strips shall be measured by the unit 

complete in place, per lane closure application. A unit shall consist of 1 group of 3 full-lane width of 
rumble strips. As shown in the plans, a maximum of 3 units may be used at each lane closure. A unit 
shall be measured for each group of rumble strips, each time they are used for a lane closure. 

 
652.8  Basis of Payment 

 
The accepted quantity of signs, signs supplied by the Authority, and panel markers will be 

paid for at the contract unit price per square foot. Such payment will be full compensation for 
furnishing (or retrieving from the Authority) and installing all signs, sign supports, and all incidentals 
necessary to complete the installation of the signs. 

 
The accepted quantity of flashing arrow boards, barricades, battery operated flashing and 

steady burn lights, and cones will be paid for at the contract unit price each for the actual number of 
devices authorized, furnished, and installed. Such payment shall be full compensation for all 
incidentals necessary to install and maintain the respective devices. 

 
The Sequential Flashing Warning Lights will be paid for at the Contract unit price per each. 

This price shall include all costs associated with furnishing, installing, operating, maintaining, 
relocating, and removing the Sequential Flashing Warning Lights. 

 
The Truck Mounted Attenuator(s) will be incidental to the Maintenance of Traffic Control 

device item . This price shall include all costs associated with the use of the vehicle. Payment shall 
include operator, fuel, truck, maintenance, flashing lights, arrow board and all other incidentals 
necessary to operate the vehicle. 

 
Failure by the contractor to reinstall cones, barrels, signs, covered/uncovered signs, 

and similar traffic control devices within an hour of them being displaced, moved, knocked 

over, un-covered and etc. will result in a $150 fine per traffic control device if the issues is 

not resolved within 1 hour of notification by the resident. An additional $150 will be assessed 
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for each additional hour that the device has not been corrected. If the traffic control device 

is critical to the maintenance of traffic creating an actual or potential safety issue with traffic 

and is not corrected immediately then it will result in a violation letter as described below. 

 

Failure by the contractor to follow the Contracts 652 Supplemental Specifications, Special 
Provisions and Standard Specification and/or the Manual on Uniform Traffic Control Devices 
(MUTCD) and/or the Contractors own Traffic Control Plan, or failure to correct a violation, will 
result in a violation letter and result in a reduction in payment as shown in the schedule below. The 
Resident or any other representative of the Authority reserves the right to suspend the work at any 
time and request a meeting to discuss violations and remedies. The Authority shall not be held 
responsible for any delay in the work due to any suspension under this item. Any reduction in 
payment under this Special Provision will be in addition to forfeiting payment of maintenance of 
traffic control devices for that day. 

 
Amount of Penalty Damages per Violation 

 

652.8.1   Maintenance of Traffic Control Devices 
 

Maintenance of Traffic Control Devices will be paid at the contract unit price per calendar 
day or lump sum price, as indicated in the plans and specifications. Such payment will be full 
compensation for all days that the Contractor maintains traffic as specified herein, and for moving 
devices as many times as necessary; for replacing devices damaged, lost, or stolen; and for cleaning, 
maintaining, and removing all devices used for traffic control, including replacing temporary 
pavement marking lines. 

 
The contract price for Maintenance of Traffic Control Devices shall be full compensation for 

all days for such maintenance, encompassing all areas of the contract, regardless of whether or not 
the work areas or projects are geographically separated. 

 
652.8.2   Other Items 

 
The accepted quantities of flagger hours will be paid for at the contract unit price per hour 

for each flagging station occupied excluding lunch breaks, and for each approved breaker flagger. 

Overtime hours, as reported on the certified payrolls, will be paid an additional 30% of the bid price 

for 652.38. The computation and additional payment for overtime hours will occur during the project 

close-out process and will be paid as additional hours of 652.38 to the nearest ¼ hour. The contract 

unit price shall be full compensation for hiring, transporting, equipping, supervising, and the payment 

of flaggers and all overhead and incidentals necessary to complete the work. 

 
There will be no payment made under any 652 pay items after the expiration of the adjusted 

total contract time. 
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The accepted quantities of traffic officer hours will be paid for at the contract unit price per 

¼ hour for each station occupied, with no additional payment for overtime. This price shall be full 

compensation for supplying uniformed officers with police cruisers, and all incidentals necessary to 

complete the work, including transportation, equipment, and supervision. 

 
Payment for temporary pavement marking lines and pavement marking removal will be 

made under the respective pay item in Section 627 - Pavement Markings. 

Payment for temporary traffic signals will be made under Section 643 - Traffic Signals. The 

accepted quantity of Portable Changeable Message Signs will be paid for at the 

Contract unit price each.  This price shall be full compensation for furnishing, relocating, 
maintaining and removing the PCMS. The price also includes all costs associated with setting-up 
and paying for a data cellular account, technical support, training and any costs associated with the 
GPS location device. 

Progress payment of each PCMS shall be pro-rated over the duration of the Contract. 
Contract duration shall be from the specified Contract start date to substantial completion or Contract 
completion, whichever is sooner. 

 
For a PCMS that fails to operate when required, the Contractor will be given 24-hours to 

repair or replace the PCMS. For periods longer than 24-hours, payment will be reduced based on 
the pro-rated time that the PCMS is out of service. 

 
Drums will be paid for at the contract unit price each, or at the Contract lump sum price, as 

designated in the Plans and specifications. Such payment shall be full compensation for all drums 
as shown on the Plans or required to complete the work. 

 
The accepted quantity of temporary portable rumble strips will be paid for at the contract unit 

price per unit which shall include the transport device. Payment is full compensation for providing, 
relocating, maintaining or replacing, and removing temporary portable rumble strips. If the pay item 
is not included in the contract quantities, then the Authority does not anticipate the use of this item 
on the contract. If contractor wishes to utilize temporary portable rumble strips and the item is not 
in the contract, then the contractor may propose use of them to the Authority for consideration. 

Payment will be made under: 

 

Pay Item Pay Unit  

Pay Item 
 

Pay Unit 

652.30 Flashing Arrow Board Each 

652.31 Type I Barricade Each 

652.311 Type II Barricade Each 

652.312 Type III Barricades Each 
652.32 Battery Operated Light Each 
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652.33 Drum Each 

652.331 Drum Lump Sum 

652.34 Cone Each 

652.35 Construction Signs Square Foot 

652.351 Construction Signs-Supplied by Authority Square Foot 

652.36 Maintenance of Traffic Control Devices Calendar Day 

652.361 Maintenance of Traffic Control Devices Lump Sum 

652.38 Flaggers Hour 

652.381 Traffic Officers Hour 

652.41 Portable-Changeable Message Sign Each 

652.46 Temporary Portable Rumble Strips Unit 
652.47 Sequential Flashing Warning Lights Each 
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