

MAINE TURNPIKE AUTHORITY

ADDENDUM NO. 3

CONTRACT 2022.04

BRIDGE REPAIRS

ROUTE 236 UNDERPASS (MM 1.25)

ROUTE 1 OFF-RAMP (RAMP J) UNDERPASS (MM 1.50)

ROUTE 1 ON-RAMP (RAMP H) UNDERPASS (MM 1.60)

WILSON ROAD UNDERPASS (MM 2.00)

SPRUCE CREEK OVERPASS (MM 2.20)

LITTLEFIELD ROAD (MM 17.30)

EMERGENCY VEHICLE RAMPS

LITTLEFIELD ROAD (MM 17.30)

General

As noted below, the Maine Turnpike Authority has extended the bid date until 1:00pm on **February 22, 2022**. Note that the Maine Turnpike Authority Board is still scheduled to consider the Contract Award on March 3, 2022

Make the following changes to the bid documents:

In the Contract Documents, Notice to Contractors, on page N-1 **CHANGE** the date that bids will be received and publicly opened from February 17, 2022 to February 22, 2022.

Note: The above items shall be considered as part of the bid submittal.

The total number of pages included with this addendum is two (2).

All bidders are requested to acknowledge the receipt of the Addendum No. 3 by signing below and faxing this sheet to Nate Carll, Purchasing Department, (207) 871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 3 on Page P-11 of the bid package.

Business Name

Print Name and Title

Signature

Date

February 11, 2022

Very truly yours,

MAINE TURNPIKE AUTHORITY

Purchasing Manager
Maine Turnpike Authority