

MAINE TURNPIKE AUTHORITY

ADDENDUM NO. 2

CONTRACT 2022.12

BRIDGE REPAIRS

ROUTE 1 OFF-RAMP (RAMP J) UNDERPASS (MM 1.50)

WILSON ROAD UNDERPASS (MM 2.00)

LITTLEFIELD ROAD (MM 17.30)

Make the following changes to the bid documents:

In the Plans, Sheet 2, make the following 'Pen and Ink' change. **CHANGE** the quantity of Item 518.93 – Parapet Repairs from 110 SF to 200 SF.

In the Contract Documents, Proposal, **REMOVE** page P-3 and **REPLACE** with the attached revised page P-3.

Note: The above items shall be considered as part of the bid submittal.

Attachments

- Proposal Page P-3 (1 page)

The total number of pages included with this addendum is three (3).

All bidders are requested to acknowledge the receipt of the Addendum No. 2 by signing below and faxing this sheet to Nate Carll, Purchasing Department, (207) 871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 2 on Page P-7 of the bid package.

Business Name

Print Name and Title

Signature

Date

May 17, 2022

Very truly yours,

MAINE TURNPIKE AUTHORITY

Purchasing Manager
Maine Turnpike Authority

Item No	Item Description	Units	Approx. Quantities	Unit Prices in Numbers		Bid Amount in Numbers	
				Dollars	Cents	Dollars	Cents
BROUGHT FORWARD:							
518.4	Epoxy Injection Crack Repair	Linear Foot	90				
518.48	Reseal Joints	Linear Foot	125				
518.70	Repair of Overhead Surfaces < 8 inches	Square Foot	5				
518.75	Fascia and Overhang Repairs	Square Foot	147				
518.76	Partial Concrete Curb Reconstruction	Linear Foot	280				
518.80	Partial Depth Concrete Deck Repairs	Square Foot	515				
518.81	Full Depth Concrete Deck Repairs	Square Foot	175				
518.864	Elastomeric Concrete Header Repair	Cubic Foot	10				
518.92	Slope Protection Repairs	Linear Foot	170				
518.921	Slope Protection Concrete Repairs	Square Foot	80				
518.93	Parapet Repairs	Square Foot	200				
518.94	Parapet Surface Repairs	Linear Foot	361				

CARRIED FORWARD: