

MAINE TURNPIKE AUTHORITY

ADDENDUM NO. 3

CONTRACT 2023.03

BRIDGE REPAIRS

EAGLES NEST ROAD SOUTHBOUND OVERPASS (MM 60.81)

SUPERSTRUCTURE REPLACEMENT

ROUTE 122 UNDERPASS (MM 74.00)

**Questions:**

**The following are questions submitted to the Maine Turnpike Authority in writing. Answers to the questions are noted. Bidders shall utilize this information in preparing their bid.**

Question 1: Will MTA consider an extension to the bid date due to the forecasted storm for Tuesday?

Response: *Yes, the bid date has been extended to 11:00am on Thursday March 16.*

**Make the following changes to the bid documents:**

In the Contract Documents, in the Notice to Contractors on Page N-1 **REMOVE** the following:

“at the office of the Maine Turnpike Authority, 2360 Congress Street, Portland, ME, until 11:00 a.m., prevailing time as determined by the Authority on March 14, 2023”

and **REPLACE** with the following:

“at the office of the Maine Turnpike Authority, 2360 Congress Street, Portland, ME, until 11:00 a.m., prevailing time as determined by the Authority on March 16, 2023”

Note: The above items shall be considered as part of the bid submittal.

The total number of pages included with this addendum is two (2).

All bidders are requested to acknowledge the receipt of the Addendum No. 3 by signing below and faxing this sheet to Nate Carll, Purchasing Department, (207) 871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 3 on Page P-10 of the bid package.

---

Business Name

---

Print Name and Title

---

Signature

---

Date

March 13, 2023

Very truly yours,

MAINE TURNPIKE AUTHORITY

---

Purchasing Manager  
Maine Turnpike Authority