
Item No. Description Quantity UOM
201.11 CLEARING 2.00 AC
202.071 REMOVING ASBESTOS CONTAINING MATERIALS 1.00 LS
202.081 REMOVING BUILDINGS 1.00 LS
202.15 REMOVING EXISTING MANHOLE OR CATCH BASIN 16.00 EA
202.17 REMOVING EXISTING STRUCTURAL CONCRETE (320 CY) 1.00 LS
202.19 REMOVE EXISTING BRIDGE (500,000 LB STEEL, 750 CY CONCRETE) 1.00 LS
202.202 REMOVING PAVEMENT SURFACE 16,900.00 SY
203.2 COMMON EXCAVATION 98,375.00 CY
203.25 GRANULAR BORROW 7,380.00 CY
203.43 GEOFOAM LIGHTWEIGHT FILL 7,000.00 CY
203.45 LEVELING SAND 1,650.00 CY
203.52 LOW PERMEABILITY FILL 15.00 CY
206.082 STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES, PLAN QUANTITY 1,240.00 CY
206.1 STRUCTURAL EARTH EXCAVATION - PIERS 270.00 CY
304.1 AGGREGATE SUBBASE COURSE - GRAVEL 13,400.00 CY
304.14 AGGREGATE BASE COURSE - TYPE A 10,020.00 CY
403.207 HOT MIX ASPHALT, 19.0 mm NOMINAL MAXIMUM SIZE 7,500.00 TON
403.2072 19.0 mm ASPHALT RICH BASE HMA 4,200.00 TON
403.208 HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE 910.00 TON
403.2081 HOT MIX ASPHALT, 12.5 mm (POLYMER MODIFIED) - RAP 5,382.00 TON
403.209 HOT MIX ASPHALT, 9.5 mm (SIDEWALKS, DRIVES, ISLANDS & INCIDENTALS) 59.00 TON
403.212 HOT MIX ASPHALT, 4.75 mm NOMINAL MAXIMUM SIZE (SHIM) 400.00 TON
403.213 HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE (BASE AND 

INTERMEDIATE BASE COURSE)
5,682.00 TON

409.15 BITUMINOUS TACK COAT RS1 OR RS1H - APPLIED 6,523.00 GAL
419.3 SAWING BITUMINOUS PAVEMENT 9,400.00 LF
470.08 BERM DROPOFF CORRECTION - GRINDINGS 50.00 TON
501.231 DYNAMIC LOADING TEST 8.00 EA
501.5 STEEL H-BEAM PILES 89 LB/FT, DELIVERED 4,300.00 LF
501.501 STEEL H-BEAM PILES 89 LB/FT, IN PLACE 4,300.00 LF
501.52 STEEL H-BEAM PILES 102 LB/FT, DELIVERED 6,250.00 LF
501.521 STEEL H-BEAM PILES 102 LB/FT, IN PLACE 6,250.00 LF
501.9 PILE TIPS 124.00 EA
501.91 PILE SPLICES 265.00 EA
501.92 PILE DRIVING EQUIPMENT MOBILIZATION 1.00 LS
502.219 STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS (155 CY) 1.00 LS
502.239 STRUCTURAL CONCRETE, PIERS (243 CY) 1.00 LS
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502.26 STRUCTURAL CONCRETE ROADWAY AND SIDEWALK SLAB ON STEEL BRIDGES 

(533 CY)
1.00 LS

502.261 STRUCTURAL CONCRETE, PILE CAPS (300 CY) 1.00 LS
502.262 STRUCTURAL CONCRETE, PAVEMENT SLABS (890 CY) 1.00 LS
502.263 STRUCTURAL CONCRETE - PLAZA ISLANDS, BUMPERS AND CURTAIN WALLS 

(120 CY)
1.00 LS

502.264 STRUCTURAL CONCRETE, PARAPET (59 CY) 1.00 LS
502.265 STRUCTURAL CONCRETE - UTILITY PITS (66 CY) 1.00 LS
502.266 STRUCTURAL CONCRETE - PEDESTALS & FOOTINGS (13 CY) 1.00 LS
502.31 STRUCTURAL CONCRETE APPROACH SLAB (160 CY) 1.00 LS
502.452 STRUCTURAL CONCRETE DISTRIBUTION SLAB  (140 CY) 1.00 LS
503.14 EPOXY-COATED REINFORCING STEEL, FABRICATED AND DELIVERED 514,000.00 LB
503.15 EPOXY-COATED REINFORCING STEEL, PLACING 514,000.00 LB
503.18 GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, FABRICATED 

AND DELIVERED 
80,600.00 LF

503.19 GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, PLACING 80,600.00 LF
503.9 SYNTHETIC FIBER REINFORCEMENT 2,700.00 LB
504.5 TOLL PLAZA CANOPY - SOUTHBOUND 1.00 LS
504.51 TOLL PLAZA CANOPY - NORTHBOUND 1.00 LS
504.61 TOLL DUAL PURPOSE MAST ARM – SOUTHBOUND 1.00 LS
504.62 TOLL DUAL PURPOSE MAST ARM – NORTHBOUND 1.00 LS
504.702 STRUCTURAL STEEL FABRICATED AND DELIVERED, WELDED (581,000 LB) 1.00 LS
504.71 STRUCTURAL STEEL ERECTION (581,000 LB) 1.00 LS
505.08 SHEAR CONNECTORS (5,285 EA) 1.00 LS
506.9104 THERMAL SPRAY COATING (SHOP APPLIED) 1.00 LS
507.091 ALUMINUM BRIDGE RAILING, 1 BAR (548 LF) 1.00 LS
508.14 HIGH PERFORMANCE WATERPROOFING MEMBRANE (2800 SY) 1.00 LS
511.091 TEMPORARY EARTH SUPPORT SYSTEMS 1.00 LS
513.09 SLOPE PROTECTION - PORTLAND CEMENT CONCRETE 1,020.00 SY
514.06 CURING BOX FOR CONCRETE CYLINDERS 1.00 EA
515.202 CLEAR PROTECTIVE COATING FOR CONCRETE SURFACES 1,595.00 SY
515.203 BROADCAST SEALANT FOR CONCRETE SURFACES 1,300.00 SY
515.23 EPOXY OVERLAY 86.00 SY
520.23 ASPHALTIC PLUG JOINT 485.00 LF
523.52 BEARING INSTALLATION 7.00 EA
523.5401 LAMINATED ELASTOMERIC BEARINGS, FIXED 7.00 EA
524.3 TEMPORARY STRUCTURAL SUPPORT 1.00 LS
524.4 PROTECTIVE SHIELDING - STEEL GIRDERS 4,200.00 SY
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526.306 TEMPORARY CONCRETE BARRIER, TYPE 1 - SUPPLIED BY AUTHORITY (7900 LF) 1.00 LS
526.307 CONCRETE BARRIER TYPE 1 - STORMWATER FILTER 30.00 LF
526.351 CONCRETE BARRIER - TYPE A (2021 LF) 1.00 LS
526.352 CONCRETE BARRIER - TYPE B (453 LF) 1.00 LS
526.353 CONCRETE BARRIER - TYPE C (370 LF) 1.00 LS
526.354 CONCRETE BARRIER - TYPE D (151 LF) 1.00 LS
526.362 CONCRETE BARRIER - TYPE C TRANSITION BARRIER 2.00 EA
526.366 CONCRETE BARRIER - MEDIAN GUARDRAIL TRANSITION BARRIER 2.00 EA
526.367 CONCRETE BARRIER - TYPE B GUARDRAIL TRANSITION BARRIER 2.00 EA
526.368 CONCRETE BARRIER - TYPE C GUARDRAIL TRANSITION BARRIER 1.00 EA
526.369 CONCRETE BARRIER - TYPE D GUARDRAIL TRANSITION BARRIER 1.00 EA
527.307 CENTER BARRIER CRASH ATTENUATOR (SMART CUSHION) 2.00 EA
527.341 WORK ZONE CRASH CUSHION - TL-3 6.00 UNIT
527.342 WORK ZONE CRASH CUSHION - TL-2 4.00 UNIT
527.343 RESETTING EXISTING WORK ZONE CRASH CUSHION 1.00 UNIT
602.4 PUMPED GROUT FILL 91.00 CY
603.101 TEMPORARY CULVERT 150.00 LF
603.102 TEMPORARY CULVERT - 15" RCP CLASS V 32.00 LF
603.155 12" REINFORCED CONCRETE PIPE - CLASS III 510.00 LF
603.159 12" CULVERT PIPE OPTION III 440.00 LF
603.175 18" REINFORCED CONCRETE PIPE - CLASS III 330.00 LF
603.195 24" REINFORCED CONCRETE PIPE - CLASS III 330.00 LF
603.28 CONCRETE COLLAR 1.00 EA
604.09 CATCH BASIN TYPE B1 4.00 EA
604.182 CLEANING EXISTING CATCH BASIN AND MANHOLE 1.00 EA
604.244 CATCH BASIN TYPE F4 1.00 EA
604.246 CATCH BASIN TYPE F5 9.00 EA
604.248 CATCH BASIN TYPE F6 6.00 EA
604.26 CATCH BASIN TYPE B5 6.00 EA
604.4 SECURE CATCH BASIN GRATE 5.00 EA
605.016 6" PVC UNDERDRAIN 550.00 LF
605.018 8" PVC UNDERDRAIN 210.00 LF
605.09 6 INCH UNDERDRAIN TYPE B 1,050.00 LF
605.1 6 INCH UNDERDRAIN OUTLET 40.00 LF
605.11 12 INCH UNDERDRAIN TYPE C 420.00 LF
605.12 15 INCH UNDERDRAIN TYPE C 300.00 LF
605.13 18 INCH UNDERDRAIN TYPE C 620.00 LF
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606.1301 31" W-BEAM GUARDRAIL - MID-WAY SPLICE (7' STEEL POST, 8" OFFSET 

BLOCKS, SINGLE FACED)
1,350.00 LF

606.1304 31" W-BEAM GUARDRAIL - MID-WAY SPLICE (7' STEEL POST, 8" OFFSET 
BLOCKS, OVER 15' RADIUS)

50.00 LF

606.1307 31" W-BEAM GUARDRAIL - MID-WAY SPLICE FLARED TERMINAL 9.00 EA
606.132 31" W-BEAM GUARDRAIL - MID-WAY SPLICE (7' STEEL POST, 8" OFFSET 

BLOCKS, DOUBLE FACED)
180.00 LF

606.1351 31" W-BEAM GUARDRAIL - MID-WAY SPLICE TERMINAL END - ANCHORED END 8.00 EA
606.1723 BRIDGE TRANSITION - TYPE III 8.00 EA
606.1724 BRIDGE TRANSITION - TYPE III, MODIFIED 1.00 EA
606.265 TERMINAL END - SINGLE RAIL - GALVANIZED STEEL 4.00 EA
606.352 REFLECTORIZED BEAM GUARDRAIL DELINEATOR 38.00 EA
606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER 34.00 EA
606.356 UNDERDRAIN DELINEATOR POST 380.00 EA
606.3561 DELINEATOR POST - REMOVE AND RESET 60.00 EA
606.3562 DELINEATOR POST - REMOVE AND STACK 70.00 EA
607.25 REMOVE AND RESET CHAIN LINK FENCE 11.00 LF
607.494 GATE SUPPLIED BY THE AUTHORITY 1.00 EA
608.08 REINFORCED CONCRETE SIDEWALK 190.00 SY
609.11 VERTICAL CURB TYPE 1 280.00 LF
609.12 VERTICAL CURB TYPE 1 - CIRCULAR 58.00 LF
609.13 VERTICAL BRIDGE CURB TYPE 1 490.00 LF
609.14 VERTICAL BRIDGE CURB TYPE 1 - CIRCULAR 180.00 LF
609.15 SLOPED CURB TYPE 1 570.00 LF
609.234 TERMINAL CURB TYPE 1 - 4 FOOT 8.00 EA
609.238 TERMINAL CURB TYPE 1 - 8 FOOT 2.00 EA
609.34 CURB TYPE 5 170.00 LF
609.35 CURB TYPE 5 - CIRCULAR 20.00 LF
610.08 PLAIN RIPRAP 340.00 CY
610.18 STONE DITCH PROTECTION 750.00 CY
610.181 TEMPORARY STONE CHECK DAM 81.00 CY
613.319 EROSION CONTROL BLANKET 8,650.00 SY
615.07 LOAM 7,050.00 CY
615.073 LOAM - SUPPLIED BY AUTHORITY 2,700.00 CY
618.14 SEEDING METHOD NUMBER 2 810.00 UNIT
618.143 SPECIAL SEEDING 14.00 UNIT
619.1201 MULCH - PLAN QUANTITY 810.00 UNIT
619.1202 TEMPORARY MULCH 1.00 LS
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620.56 DRAINAGE GEOTEXTILE 800.00 SY
620.58 EROSION CONTROL GEOTEXTILE 3,350.00 SY
620.6 SEPARATION GEOTEXTILE 390.00 SY
620.7 HDPE GEOMEMBRANE 4,300.00 SY
621.408 EVERGREENS (2.5' - 3') GROUP B 6.00 EA
621.513 HYBRID RHODODENDRON 'PJM' (2.5' - 3') 6.00 EA
621.553 DECIDUOUS SHRUBS (3'-4') GROUP B 4.00 EA
625.106 WATER SERVICE SUPPLY LINE (<3") 1,550.00 LF
625.107 WATER METER PIT 1.00 EA
626.121 QUAZITE JUNCTION BOX (36x24) 23.00 EA
626.122 QUAZITE JUNCTION BOX (18x11) 68.00 EA
626.123 QUAZITE JUNCTION BOX (48x36) 4.00 EA
626.131 ADJUST EXISTING JUNCTION BOX TO GRADE 6.00 EA
626.22 NON-METALLIC CONDUIT 10,000.00 LF
626.223 HORIZONTAL DIRECTIONAL DRILLED CONDUIT 6,650.00 LF
626.31 18 INCH DIAMETER FOUNDATION 2.00 EA
626.32 24 INCH DIAMETER FOUNDATION 70.00 EA
626.332 30-INCH DIAMETER, GREATER THAN 8-FEET LONG, ALL 36 INCH AND 42 INCH 

DIAMETER FOUNDATIONS
9.00 CY

626.38 GROUND MOUNTED CABINET FOUNDATION 3.00 EA
626.701 OVERHEAD GUIDE SIGN FOUNDATION STA 1062+50 1.00 LS
627.18 12" SOLID WHITE PAVEMENT MARKING LINE 6,100.00 LF
627.712 WHITE OR YELLOW PAVEMENT MARKING LINE 49,000.00 LF
627.73 TEMPORARY 6 INCH PAVEMENT MARKING TAPE 20,000.00 LF
627.731 TEMPORARY 6 INCH BLACK PAVEMENT MARKING TAPE 250.00 LF
627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING 32.00 SF
627.77 REMOVING EXISTING PAVEMENT MARKING 45,200.00 SF
627.78 TEMPORARY PAVEMENT MARKING LINE, WHITE OR YELLOW 197,000.00 LF
627.812 TEMPORARY RAISED PAVEMENT MARKERS 1,650.00 EA
627.941 PAVEMENT MARKING TAPE - DOTTED WHITE LANE LINE, 6-INCH WIDTH 350.00 LF
627.942 PAVEMENT MARKING TAPE - DOTTED WHITE LANE LINE, 12-INCH WIDTH 420.00 LF
627.944 PAVEMENT MARKINGS - RECESSED TAPE - WORDS, ARROWS, STOP BARS 320.00 SF
629.05 HAND LABOR, STRAIGHT TIME 200.00 HR
631.1 AIR COMPRESSOR (INCLUDING OPERATOR) 40.00 HR
631.11 AIR TOOL (INCLUDING OPERATOR) 40.00 HR
631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR) 160.00 HR
631.13 BULLDOZER (INCLUDING OPERATOR) 160.00 HR
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631.14 GRADER (INCLUDING OPERATOR) 160.00 HR
631.171 TRUCK - SMALL (INCLUDING OPERATOR) 40.00 HR
631.172 TRUCK - LARGE (INCLUDING OPERATOR) 160.00 HR
631.22 FRONT END LOADER (INCLUDING OPERATOR) 80.00 HR
631.32 CULVERT CLEANER (INCLUDING OPERATORS) 20.00 HR
631.36 FOREMAN 160.00 HR
631.5 JACKHAMMER (AIR TOOL INCLUDING OPERATOR) 60.00 HR
631.51 BUCKET TRUCK 60.00 HR
631.52 SCISSOR LIFT 60.00 HR
631.53 ELECTRICIAN 100.00 HR
631.54 ELECTRICIAN'S APPRENTICE 100.00 HR
631.55 PLUMBER 60.00 HR
633.031 PROPANE SERVICE - SOUTHBOUND 1.00 LS
633.032 PROPANE SERVICE - NORTHBOUND 1.00 LS
633.21 PROPANE TANK SUPPORTS 8.00 EA
633.31 PROPANE TANK PAD 55.00 SY
634.175 REPLACEMENT LED FIXTURE 6.00 EA
634.208 REMOVE AND RESET LIGHT STANDARD 11.00 EA
634.2083 REMOVE AND STACK LIGHT STANDARD 8.00 EA
634.231 CONVENTIONAL LIGHT STANDARD WITH LED FIXTURE 41.00 EA
639.181 FIELD OFFICE, TYPE A (PROVIDED BY MTA) 1.00 EA
639.261 GEOTECHNICAL INSTRUMENTATION PROTECTION AND REMOVAL 1.00 LS
643.712 LANE USE SIGNAL 6.00 EA
643.8 TRAFFIC SIGNAL AT:  EXIT 45 I-95 SB ON/OFF RAMPS 1.00 LS
643.931 WOOD POLES WITH GUYS AND SPAN WIRE 4.00 EA
645.107 REMOVE AND STACK CANOPY MOUNTED SIGN 4.00 EA
645.109 REMOVE AND RESET SIGN 1.00 EA
645.1092 CANOPY MOUNTED DYNAMIC MESSAGE SIGN 2.00 EA
645.1099 REMOVE AND DISPOSE SIGN 70.00 EA
645.123 OVERHEAD GUIDE SIGN: (STA. 1062+50) 1.00 LS
645.124 OVERHEAD GUIDE SIGN ON EXISTING STRUCTURE 1.00 LS
645.14 CANOPY MOUNTED SIGN 2.00 EA
645.141 CANOPY MOUNTED SIGN - SUPPLIED BY AUTHORITY 2.00 EA
645.161 BREAKAWAY DEVICE SINGLE POLE 14.00 EA
645.162 BREAKAWAY DEVICE MULTI POLE 9.00 EA
645.251 ROADSIDE GUIDE SIGN, TYPE I 610.00 SF
645.271 REGULATORY, WARNING, CONFIRMATION AND ROUTE ASSEMBLY SIGN, TYPE I 760.00 SF
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645.289 STEEL H-BEAM POLES 6,500.00 LB
645.501 REMOVE AND RESET MAINLINE SIGN NO. 1 1.00 LS
645.5011 TEMPORARY REMOVE AND RESET MAINLINE SIGN 1.00 LS
645.502 REMOVE AND RESET MAINLINE SIGN NO. 2 1.00 LS
645.503 REMOVE AND RESET MAINLINE SIGN NO. 3 1.00 LS
645.504 REMOVE AND RESET MAINLINE SIGN NO. 4 1.00 LS
645.505 REMOVE AND RESET MAINLINE SIGN NO. 5 1.00 LS
648 FLAGPOLE AND SPOTLIGHT 2.00 EA
652.3 FLASHING ARROW 6.00 EA
652.312 TYPE III BARRICADES 9.00 EA
652.33 DRUM 710.00 EA
652.34 CONE 50.00 EA
652.35 CONSTRUCTION SIGNS 3,750.00 SF
652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES 1.00 LS
652.38 FLAGGERS 240.00 HR
652.41 PORTABLE-CHANGEABLE MESSAGE SIGN 4.00 EA
652.4101 PORTABLE-CHANGEABLE MESSAGE SIGN 20.00 WEEK
652.45 TRUCK MOUNTED ATTENUATOR 290.00 CD
652.452 AUTOMATED TRAILER MOUNTED SPEED LIMIT SIGN 3.00 EA
652.47 SEQUENTIAL FLASHING WARNING LIGHTS 30.00 EA
655.012 INSTALLATION OF CASH LANE CONTROLLER CABINET 6.00 EA
655.02 DVAS MOUNT INSTALLATION 8.00 EA
655.041 INSTALLATION OF SENSOR LOOPS - SOUTHBOUND 1.00 LS
655.042 INSTALLATION OF SENSOR LOOPS - NORTHBOUND 1.00 LS
655.05 INSTALLATION OF AVI ANTENNAS 10.00 EA
655.07 TRAFFIC CONTROL PEDESTAL PREPARATION WORK 6.00 EA
655.101 #6 AWG WIRE 100.00 LF
655.102 #2 AWG WIRE 7,870.00 LF
655.12 #12 AWG WIRE 24,500.00 LF
655.125 500 MCM WIRE 1,060.00 LF
655.13 #14 AWG WIRE 100.00 LF
655.141 4PR/24 (CATEGORY 5E) CABLE 6,600.00 LF
655.151 LMR 600 CABLE 600.00 LF
655.16 6 STRAND MULTI-MODAL FIBER OPTIC CABLE 12,900.00 LF
655.17 IVIS HOMERUN LOOP CABLE (IMSA 50-2 #14) 100.00 LF
655.2 1-1/2" SCHEDULE 40 PVC CONDUIT 60.00 LF
655.201 3" SCHEDULE 40 PVC CONDUIT 100.00 LF
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655.2021 1" SCHEDULE 80 PVC CONDUIT 360.00 LF
655.203 1-1/2" SCHEDULE 80 PVC CONDUIT 700.00 LF
655.2031 2" SCHEDULE 80 PVC CONDUIT 440.00 LF
655.204 3" SCHEDULE 80 PVC CONDUIT 12,000.00 LF
655.205 4" SCHEDULE 80 PVC CONDUIT 350.00 LF
655.2052 5" SCHEDULE 80 PVC CONDUIT 425.00 LF
655.206 1" GALVANIZED RIGID METAL CONDUIT 475.00 LF
655.207 1-1/2" GALVANIZED RIGID METAL CONDUIT 270.00 LF
655.2071 2" GALVANIZED RIGID METAL CONDUIT 450.00 LF
655.208 3" GALVANIZED RIGID METAL CONDUIT 130.00 LF
655.209 1/2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT 50.00 LF
655.2101 1-1/2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT 100.00 LF
655.2102 2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT 100.00 LF
655.211 1-1/2” ELECTRICAL METALLIC TUBING CONDUIT 100.00 LF
655.215 3/4” ELECTRICAL METALLIC TUBING CONDUIT 100.00 LF
655.221 TYPE A PULL BOX INSIDE 10.00 EA
655.222 TYPE C PULL BOX INSIDE 12.00 EA
655.223 TYPE D PULL BOX OUTDOOR 8.00 EA
655.224 TYPE E PULL BOX INSIDE 8.00 EA
655.225 TYPE F PULL BOX OUTDOOR 16.00 EA
655.226 TYPE G PULL BOX OUTDOOR 16.00 EA
655.3 12"x12"x6" GALVANIZED JUNCTION BOX 16.00 EA
655.42 36"x30"x20" NEMA 4X CABINET 2.00 EA
655.421 EXIT TOLL POWER AND COMMUNICATION CABINET 2.00 EA
655.501 1" PVC CONDUIT CONDULETS 10.00 EA
655.502 1-1/2" PVC CONDUIT CONDULETS 10.00 EA
655.503 2" PVC CONDUIT CONDULETS 24.00 EA
655.504 3" PVC CONDUIT CONDULETS 16.00 EA
655.505 4" PVC CONDUIT CONDULETS 2.00 EA
655.506 5" PVC CONDUIT CONDULETS 4.00 EA
655.512 1" RIGID METAL CONDUIT CONDULETS 20.00 EA
655.513 1-1/2" RIGID METAL CONDUIT CONDULETS 20.00 EA
655.514 2" RIGID METAL CONDUIT CONDULETS 16.00 EA
655.515 3" RIGID METAL CONDUIT CONDULETS 10.00 EA
655.57 1-1/2" ELECTRICAL METAL TUBING CONDULETS 20.00 EA
655.58 3/4" ELECTRICAL METAL TUBING CONDULETS 10.00 EA
655.63 4"x4" PLASTIC NEMA 4R WIREWAY 160.00 LF
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655.64 6"x6" PLASTIC NEMA 4R WIREWAY 160.00 LF
655.801 LIGHTNING SUPPRESSION SYSTEM - SOUTHBOUND ENTRY AND EXIT 1.00 LS
655.802 LIGHTNING SUPPRESSION SYSTEM - NORTHBOUND ENTRY AND EXIT 1.00 LS
655.81 KEY SWITCH 12.00 EA
655.82 DUPLEX RECEPTACLE 10.00 EA
655.84 QUADPLEX RECEPTACLE 18.00 EA
655.92 LED CANOPY LIGHT FIXTURE 12.00 EA
655.941 STAND-BY GENERATOR AND TRANSFER SWITCH - SOUTHBOUND 1.00 LS
655.942 STAND-BY GENERATOR AND TRANSFER SWITCH - NORTHBOUND 1.00 LS
655.99 LED BUMPER BEACON 6.00 EA
656.5 BALED HAY, IN PLACE 150.00 EA
656.6 TEMPORARY BERMS 3,500.00 LF
656.62 TEMPORARY SLOPE DRAINS 220.00 LF
656.632 30 INCH TEMPORARY SILT FENCE 22,200.00 LF
659.1 MOBILIZATION 1.00 LS
670.011 SEPTIC SYSTEM - SOUTHBOUND 1.00 LS
670.012 SEPTIC SYSTEM - NORTHBOUND 1.00 LS
673.01 STORMWATER SOIL FILTER BED 290.00 CY
800.01 TOLL ADMINISTRATION BUILDING - SOUTHBOUND 1.00 LS
800.02 TOLL ADMINISTRATION BUILDING  - NORTHBOUND 1.00 LS
800.3 TOLL PLAZA BOOTHS, CANOPY AND GANTRY DEMOLITION 1.00 LS
800.401 NEW TOLL BOOTH INSTALLATION - SOUTHBOUND 1.00 LS
800.402 NEW TOLL BOOTH INSTALLATION - NORTHBOUND 1.00 LS
800.901 GENERATOR PAD - SOUTHBOUND 1.00 LS
800.902 GENERATOR PAD - NORTHBOUND 1.00 LS
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