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MAINE TURNPIKE AUTHORITY  

 

NOTICE TO CONTRACTORS 

 

 

 Sealed Proposals will be received by the Maine Turnpike Authority for: 

 

 

CONTRACT 2024.08 

 

Exit 36 Pavement Repairs 

Biddeford/Kennebunk Park and Ride  

 

at the office of the Maine Turnpike Authority, 2360 Congress Street, Portland, ME, until 11:00 a.m., 

prevailing time as determined by the Authority on May 21, 2024, at which time and place the 

Proposals will be publicly opened and read.  Bids will be accepted from Contractors prequalified 

by the Maine Department of Transportation for Paving or Highway Construction Projects.  All other 

bids may be rejected.  This Project includes a wage determination developed by the State of Maine 

Department of Labor.  Question from contractors will be open for reception until May 16, 2024 at 

12:00 p.m. (Noon). 

 

 The pavement rehabilitation work consists of milling and paving multiple repairs at Exit 36, 

pavement repairs, shim, and overlay at the Biddeford and Kennebunk Park & Rides. The work also 

includes sweeping, excavation, saw cutting, and all other work incidental thereto will be completed 

in accordance with the Plans and Specifications.  The Authority will perform all necessary traffic 

control for this contract. 

 

 The half size Plans and Contract Documents may be obtained from the Authority upon 

payment of Fifty ($25.00) Dollars for each set, which payment will not be returned.  Checks shall be 

made payable to:  Maine Turnpike Authority.  The Plans and Contract Documents may also be 

downloaded from a link on our website at http://www.maineturnpike.com/project-and-

planning/Construction-Contracts.aspx. 

 

For general information regarding Bidding and Contracting procedures, contact Nate Carll, 

Purchasing Manager, at (207) 482-8115.  For information regarding Schedule of Items, plan holders 

list and bid results, visit our website at http://www.maineturnpike.com/project-and-

planning/Construction-Contracts.aspx .  For Project specific information, fax all questions to Nate 

Carll, Purchasing Manager, at (207) 871-7739 or email ncarll@maineturnpike.com.  Responses will 

not be prepared for questions received by telephone.  Bidders shall not contact any other Authority 

staff or Consultants for clarification of Contract provisions, and the Authority will not be responsible 

for any interpretations so obtained. 

 

 All work shall be governed by the Specifications entitled "State of Maine, Department of 

Transportation, Standard Specifications, Revision of November 2014”, “Standard Details, 

Revision of November 2020” and “Best Management Practices for Erosion and Sediment 

Control”, latest issue.  Copies and recent updates to these publications can be downloaded at:  

http://www.maine.gov/mdot/contractors/publications/ . 

 

http://www.maineturnpike.com/project-and-planning/Construction-Contracts.aspx
http://www.maineturnpike.com/project-and-planning/Construction-Contracts.aspx
http://www.maineturnpike.com/project-and-planning/Construction-Contracts.aspx
http://www.maineturnpike.com/project-and-planning/Construction-Contracts.aspx
http://www.maine.gov/mdot/contractors/publications/
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 Proposals must be accompanied by an original bid bond, certified or cashier's check payable 

to the Maine Turnpike Authority in an amount not less than Five (5%) Percent of the Total Amount 

in the Proposal, but not less than $500.00.  The Bidder to whom a Contract is awarded will be 

required to furnish a Surety Corporation Bond, satisfactory to the Authority, on the standard Contract 

Bond form of the Authority, for a sum not less than the Total Amount of the Proposal.   

  

 Proposals must be made upon the Proposal Forms furnished by the Authority separately with 

the Contract Documents, and must be enclosed in the sealed special addressed envelope provided 

therefore bearing the name and address of the Bidder, the name of the Contract, and the date and 

time of Proposal opening on the outside. 

 

 The Authority reserves the unqualified right to reject any or all Proposals and to accept that 

Proposal which in its sole judgment will under all circumstances serve its best interest.   

 

MAINE TURNPIKE AUTHORITY 

 

 

         

Nate Carll  

Purchasing Manager 

Maine Turnpike Authority 

 

 

Portland, Maine 
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MAINE TURNPIKE AUTHORITY 

 

PROPOSAL 

 

CONTRACT 2024.08 

 

          Exit 36 Pavement Repairs 

Biddeford/Kennebunk Park and Ride  

 

 

TO MAINE TURNPIKE AUTHORITY: 

  

 The pavement rehabilitation work consists of multiple repairs at Exit 36 as well as paving 

the Biddeford and Kennebunk Park & Rides. Additionally, the work includes milling and resurfacing 

multiple burn marks near exit 36 in Saco. The work also includes cleaning, excavation. Saw cutting, 

berm corrections and all other work incidental thereto will be completed in accordance with the Plans 

and Specifications. 

 

 This Work will be done under a Contract known as Contract 2024.08 according to the Plans 

and Specifications which are on file in the office of the Maine Turnpike Authority, 2360 Congress 

Street, Portland, Maine. 

 

 On the acceptance of this Proposal for said Work, the undersigned will give the required 

bond with good security conditioned for the faithful performance of said Work, according to said 

Plans and Specifications, and the doing of all other work required by said Specifications for the 

consideration herein named and with the further condition that the Maine Turnpike Authority shall 

be saved harmless from any and all damages that might accrue to any person, persons or property by 

reason of the carrying out of said Work, or any part thereof, or by reason of negligence of the 

undersigned, or any person or persons under his/her employment and engaged in said Work. 

 

 The undersigned hereby declares that he/she has carefully examined the Plans, Specifications 

and other Contract Documents, and that he/she will contract to carry out and complete the said Work 

as specified and delineated at the price per unit of measure for each scheduled item of Work stated 

in the Schedule of Prices as follows: 

 

 It is understood that the TOTAL AMOUNT stated by the undersigned in the following 

Schedule of Prices is based on approximate quantities and will be used solely for the comparison of 

bids, and that the quantities stated in the Schedule of Prices for the various items are estimates only 

and may be increased or decreased all as provided in the Specifications.  
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Item 

Number 

Description Unit Quantity Unit Price in 
numbers 

Bid Amount in 
Numbers 

 Dollars Cents Dollars Cents 

202.202 Removing Pavement Surface SY 300     

403.208 Hot Mix Asphalt, 12.5mm 

Surface 

TON 1,000     

403.211 Hot Bituminous Pavement 

Shimming 

TON 300     

403.213 Hot Mix Asphalt, 12.5mm 

Base 

TON 20 

 

    

409.15 Bituminous Tack Coat - 

Applied 

Gal 1,200     

470.081  Berm Correction LF 2,200     

629.05 Hand Labor, Straight Time HR 40     

631.12 All Purpose Excavator 

(including operator) 

HR 40     

631.172 Truck - Large (including 

operator) 

HR 40     

631.36 Foreman HR 40     

659.10 Mobilization LS 1     

 

Total: 
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Acknowledgment is hereby made of the following Addenda received since issuance of the Plans 

and Specifications:           

           

           

 

 Accompanying this Proposal is an original bid bond, cashiers or certified check on              

       Bank, for                 , 

payable to the Maine Turnpike Authority.  In case this Proposal shall be accepted by the Maine 

Turnpike Authority and the undersigned should fail to execute a Contract with, and furnish the 

security required by the Maine Turnpike Authority as set forth in the Specifications, within the 

time fixed therein, an amount of money equal to Five (5%) Percent of the Total Amount of the 

Proposal for the Contract awarded to the undersigned, but not less than $500.00, obtained out of 

the original bid bond, cashier’s or certified check, shall become the property of the Maine Turnpike 

Authority; otherwise the check will be returned to the undersigned. 

 

 The performance of said Work under this Contract will be completed during the time 

specified in Subsection 107.1. 

 

 It is agreed that time is of the essence of this Contract and that I (we) will, in the event of 

my (our) failure to complete the Work within the time limit named above, pay to Maine Turnpike 

Authority liquidated damages in the amount or amounts stated in the Specifications. 

 

 The undersigned is an Individual/Partnership/Corporation under the laws of the State of 

______________, having principal office at ________________________________________, 

thereunto duly authorized.   

 

      ___________________________________ (SEAL)  

 

 

      ___________________________________ (SEAL)  

Affix Corporate Seal 

or Power of Attorney 

Where Applicable    ___________________________________ (SEAL) 

 

   

  

 By:   

 

 Its:        
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            Information below to be typed or printed where applicable: 

 

INDIVIDUAL: 

 

____________________________________ ____________________________________ 

  (Name)      (Address) 

 

PARTNERSHIP  -  Name and Address of General Partners: 

 

____________________________________ ____________________________________ 

  (Name)      (Address) 

 

____________________________________ ____________________________________ 

  (Name)      (Address) 

 

____________________________________ ____________________________________ 

  (Name)      (Address) 

 

____________________________________ ____________________________________ 

  (Name)      (Address) 

 

INCORPORATED COMPANY: 

 

____________________________________ ____________________________________ 

  (President)      (Address) 

 

____________________________________ ____________________________________ 

  (Vice-President)     (Address) 

 

____________________________________ ____________________________________ 

  (Secretary)      (Address) 

 

____________________________________ ____________________________________ 

  (Treasurer)      (Address) 
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MAINE TURNPIKE AUTHORITY 

 

MAINE TURNPIKE 

 

YORK TO AUGUSTA 

 

CONTRACT AGREEMENT 

 

 This Agreement made and entered into between the Maine Turnpike Authority, and 

sometimes termed the “Authority”, and    

  

herein termed the “Contractor”: 

 

 WITNESSETH: That the Authority and the Contractor, in consideration of the premises 

and of the mutual covenants, considerations and agreements herein contained, agree as follows: 

 

 FIRST:  The parties hereto mutually agree that the documents attached hereto and herein 

incorporated and made a part hereof collectively evidencing and constituting the entire Contract 

to the same extent as if herein written in full, are the Notice to Contractors, the Accepted Proposal, 

the Specifications, the Plans, this Agreement, the Contract Bond and all Addenda to the Contract 

Documents duly issued and herewith enumerated: 

  

  

 

 SECOND:  The Contractor for and in consideration of certain payments to be made as 

hereafter specified, hereby covenants and agrees to perform and execute all of the provisions of 

this Contract and of all documents and parts attached hereto and made a part thereof, and at his 

own cost and expense to furnish and perform everything necessary and required to construct and 

complete, ready for its intended purpose, in accordance with the Contract and such instructions as 

the Engineer may give, acceptable to the Authority, in the times provided, all of the Work covered 

and included under Contract No. __________ covering ____________ as herein described. 

 

 THIRD:  In consideration of the performance by the Contractor of his covenants and 

agreements as herein set forth, the Authority hereby covenants and agrees to pay the Contractor 

according to the Schedule of Prices set forth in the Proposal with additions and deductions as 

elsewhere herein provided in the times and in the manner stated in the Specifications.  This 

Agreement shall insure to the benefit of, and shall be binding upon the parties hereto, and upon 

their respective successors and assigns; but neither party hereto shall assign or transfer his interest 

herein in whole or in part without the consent of the other, except as herein provided. 
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            IN WITNESS WHEREOF the parties to this Agreement have executed the same in 

quintuplicate. 

      

 

 

      AUTHORITY -  

 

      MAINE TURNPIKE AUTHORITY 

 

  

      By:  ______________________________________ 

           Title:    CHAIRMAN   

 

 

 Date of Signature:   

 

ATTEST: 

            

__________________ 

Secretary 

 

      CONTRACTOR -  

       

              

  CONTRACTOR 

  

 By:    

 Title:        

  

 Date of Signature:   

 

WITNESS: 

        

__________________ 
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CONTRACT BOND 

 

 

KNOW ALL MEN BY THESE PRESENTS that   

of ___________________ in the County of ___________________ and State of _____________ 

as Principal, and _________________________________ a Corporation duly organized under the  

laws of the State of  _____________ and having a usual place of business in   

  

 

 As Surety, are held and firmly bound unto the Maine Turnpike Authority in the sum of 

______________________________________________________Dollars ($___________.___), 

to be paid to said Maine Turnpike Authority, or its successors, for which payment, well and truly 

to be made, we bind ourselves, our heirs, executors, successors and assigns jointly and severally 

by these presents. 

 

 The condition of this obligation is such that the Principal, designated as Contractor in the 

foregoing Contract No. ________________ shall faithfully perform the Contract on his part and 

satisfy all claims and demands incurred for the same and shall pay all bills for labor, material, 

equipment and all other items contracted for, or used by him, in connection with the Work 

contemplated by said Contract, and shall fully reimburse the Obligee for all outlay and expense 

which the Obligee may incur in making good any default of said Principal, then this Obligation 

shall be null and void; otherwise it shall remain in full force and effect. 

 Signed and sealed this _____ day of ___________________, A.D., 202___  

 

Witnesses:      CONTRACTOR 

 

________________________  ___________________________________ (SEAL) 

 

________________________  ___________________________________ (SEAL) 

 

________________________  ___________________________________ (SEAL) 

 

       SURETY 

 

________________________  ___________________________________ (SEAL) 

 

________________________  ___________________________________ (SEAL) 

 

________________________  ___________________________________ (SEAL) 

 

(Surety must attach copy of Power of Attorney showing authority of Office or Agent to execute 

bonds)



  Contract 2024.08 

 F-1  

FINAL LIEN AND CLAIM WAIVER AND AFFIDAVIT 

 

 Upon receipt of the sum of _______________________________________________, 

which sum represents the total amount paid, including the current payment for work done and 

materials supplied for Project No. _________________, in __________________________, 

Maine, under the undersigned’s Contract with the Maine Turnpike Authority. 

 

 The undersigned, on oath, states that the Final Payment of _______________________________ is the final 

payment for all work, labor, materials, services and miscellaneous (all of which are hereinafter 

referred to as “Work Items”) supplied to the said Project through _____________________________and that 

no additional sum is claimed by the undersigned respecting said Project. 

 

 The undersigned, on oath, states that all persons and firms who supplied Work Items to the 

undersigned in connection with said Project have been fully paid by the undersigned for such Work 

Items or that such payment will be fully effected immediately upon receipt of this payment. 

 

 In consideration of the payment herewith made, the undersigned does fully and finally 

release and hold harmless the Maine Turnpike Authority, and its Surety, if any, from any and all 

claims, liens or right to claim or lien, arising out of this Project under any applicable bond, law or 

statute. 

 

 It is understood that this Affidavit is submitted to assure the Owner and others that all liens 

and claims relating to the Work Items furnished by the undersigned are paid. 

 

_______________________________________ 

  (Contractor) 

      By:  ___________________________________ 

 

      Title:   _________________________________ 

State of MAINE 

County of ___________________ 

 

I, _________________________, hereby certify on behalf of ___   

                     (Company Officer)        (Company Name)  

its    , being first duly sworn and stated that the foregoing representations are 

                             (Title)  

are true and correct upon his own knowledge and that the foregoing is his free act and deed in said capacity and the free act 

and deed of the above-named   

  (Company Name) 

 The above-named, ________________________, personally appeared before me this ____ 

day of _______________ and swears that this is his free act and deed. 

 

(SEAL) 

  

      Notary Public 

 My Commission Expires:  
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MAINE TURNPIKE AUTHORITY 

 

SPECIFICATIONS 

 

PART I – SUPPLEMENTAL SPECIFICATIONS 

 

(Rev. November 10, 2016) 

 

Supplemental Specifications available on the Maine Turnpike Authority website 

http://www.maineturnpike.com/Projects-Planning/Construction-Contracts.aspx

http://www.maineturnpike.com/Projects-Planning/Construction-Contracts.aspx
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MAINE TURNPIKE AUTHORITY 

 

SPECIFICATIONS 

 

PART II - SPECIAL PROVISIONS 

 

 All work shall be governed by the Maine Department of Transportation Standard Specifications, 

Revision of November 2014, except for that work which applies to sections of the Maine Department of 

Transportation Standard Specifications which are amended by the Maine Turnpike Supplemental 

Specifications and the following modifications, additions and deletions. 

 

General Description of Work 

  

 The pavement rehabilitation work consists of milling and paving select shoulders and lanes around 

Exit 36 in Saco. Additionally, at the Biddeford and Kennebunk Park and Rides, the work consists of milling, 

shimming, repaving, berm correction and all other work incidental thereto be completed in accordance with 

the Plans and Specifications.  The MTA will be responsible for painting and striping of the two lots, as well 

as the mainline, where needed.  The MTA shall provide all lane closures and traffic control.  The contractor 

shall follow all traffic control requirements of the MTA. 

 

Plans 

 

 The drawings included in these Contract Documents, and referred to as the Plans, show the general 

character of the work to be done under this Contract.  They bear the general title “Maine Turnpike – 

Contract 2024.08 – Exit 36 Pavement Repairs and Biddeford/Kennebunk Park and Ride”.  The right is 

reserved by the Resident to make such minor corrections or alterations in the Plans as he deems necessary 

without change in the unit prices on the Schedule of Prices of the Proposal. 

 

101.2  Definition 

 

Holidays 

 

 The following is added after Memorial Day in the Supplemental Specifications: 

 

 Juneteenth Day 2024 6:00am Wednesday to 6pm Wednesday 

 (June 19, 2024)   

 

 Independence Day 2024 12:01 p.m. preceding Wednesday to  

 (July 4, 2024) 6:00 a.m. the following Monday 

 

 

Note: The MTA isn’t requiring any work restrictions for Juneteenth, but does note its status as a holiday is 

the work range of this project. 
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103.4  Notice of Award 

 

 The following sentence is added: 

 

 The Maine Turnpike Authority Board is scheduled to consider the Contract Award on May 23, 

2024.     

 

104.3.8  Wage Rates and Labor Laws 

 

 Section 104.3.8 Wage Rates and Labor Laws has been amended as follows: 

 

 The fair minimum hourly rates determined by the State of Maine Department of Labor for this 

Contract are as follows: 
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104.4.6 Utility Coordination 

 

 Section 104.4.6.C. Contractor Responsibilities has been amended as follows: 

 

The contractor shall notify the Resident 10 calendar days prior to submitting a utility locate request 

through Dig Safe so that the Resident can arrange for Maine Turnpike underground utility location.  

All proposed sign locations and excavation shall be marked at the notification time. 

 

 

104.4.7 Cooperation with Other Contractors 

 

 This subsection is amended by the addition of the following: 

 

 2022.07 Saco Exit 35 & Exit 36 Interchange Improvements 

 2024.03 Wells Pavement Rehabilitation 

 2024.06 – Bridge Repairs – Fletcher Street/Route 35 Underpass (MM25.30) 

 

 The above construction contracts shall be considered an adjacent contract. 

 

 

107.1  Contract Time and Contract Completion Date 

 

 This Subsection is amended by the addition of the following: 

 

 All work shall be completed on or before November 1, 2024. 

 

107.1.1  Interim Substantial Completion and Substantial Completion 

 

 This Subsection is amended by the addition of the following: 

 

 The milling and paving work shall be substantially completed by October 18, 2024.  Substantially 

complete shall be defined by the Authority as the following: 

 

▪ All milling, and paving has been completed. 

 

 Supplemental Liquidated damages on a calendar day basis in accordance with Subsection 107.8 

shall be assessed for each calendar day that substantial completion is not achieved.  

 

107.3.2  Night Work  

  

 This Subsection is amended by the addition of the following:  

  

 Nightwork will be allowed within the limitations defined in Section 652. The Contractor  

shall formally notify the Resident of their intent to perform night work a minimum of 14 calendar  

days ahead of the planned nightwork.  
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107.3.3  Sundays and Holidays  

  

This Subsection is amended by the addition of the following:  

  

  Sunday work operations will be allowed within the limitations defined in Section 652. The  

Contractor shall formally notify the Resident of their intent to work on a Sunday a minimum of 14  

calendar days ahead of the planned Sunday work. 

 

107.4.6  Prosecution of Work 

 

The following Subsection is added: 

 

 The shoulder and mainline milling and paving activities shall be completed within a shift.  Milling 

and paving of the parking lots may take multiple shifts.  

 

 The Authority requires 2 weeks notice before the contractor closes a lot or requires any traffic 

control needs. If weather changes schedule, Authority will work with contractor to re-schedule.  

 

 For the Biddeford Park and Ride, only one lot (upper or lower) may be closed for work at a time, 

leaving the other open for public use.   

 

 While paving the Biddeford lots, the Contractor shall make accommodations to allow lot users to 

enter and exit the parking lot. 

 

 The Kennebunk lot may only be closed for a maximum of 3 consecutive days. 

 

107.4.7  Limitations of Operations 

 

The construction shall proceed expeditiously. Once milling operations commence on the repair 

locations, the surface shall be prepped for paving within the same shift.  

 

The Authority is responsible for all traffic control for this contract. 

 

The Authority is responsible for the permanent pavement markings and the lay out required to 

reestablish the lines and striping in both lots and on the mainline. 

 

Lane closure(s) will not be allowed over a weekend or Holidays unless approved otherwise by 

the Resident. 

 

The Contractor shall keep a 12 foot wide lane open for traffic during his milling and paving 

operations unless approved otherwise by the Resident.  

 

Temporary bituminous ramps will be required at all butt joints when Park and Ride lots are open. 

 

Traffic will be allowed to traverse the longitudinal joint where the pavement is lower in one 

lane than the adjacent lane. 
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The 24’ ski is not required when milling the shoulder. 

 

 

 

108.2.3 Mobilization Payment 

 

The second paragraph is deleted in its entirety and replaced with the following: 

 

Upon approval of all pre-construction submittals required for approval by this Contract, 

including those listed in Section 104.4.2 – Preconstruction Conference, the Contractor will receive 

payment of 50% of the Lump Sum price for Mobilization, not to exceed 5% of the Bid less the amount 

bid for Mobilization.  After the Authority determines that the Work is 50% complete and the Contractor 

has submitted a Draft (50%) as-built submittal of all underground work to date (within the prior 30 day 

pay period) as defined in Special Provision 105., the Contractor will receive the other 50% of the Lump 

Sum price for , Mobilization not to exceed 5% of the Bid less the amount bid for Mobilization.  Any 

remaining Mobilization will be paid at the completion of physical work.   

 

108.8  Final Payment  

  

The first paragraph is deleted in its entirety and replaced with the following:  

  

Following conditional acceptance of the physical Work under subsection 107.9.3, and 

submission of 100% As-built plans to the Resident, in accordance with Special Provision 105, the 

Authority will prepare a final Invoice reflecting final quantities of the items of Work performed.  The 

Authority may require the Contractor to provide information necessary to substantiate Pay Items, 

including Statements itemizing Force Account Work. The Authority will make final payment upon 

approval of the Authority’s board, in the amount of the Work done, less all previous payments and all 

amounts to be retained or deducted under the provisions of the Contract.  For a related provision, see 

Section 107.9.5 – Final Acceptance.  
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SPECIAL PROVISION 

 

SECTION 202 

 

REMOVING STRUCTURES AND OBSTRUCTIONS 

 

(Removing Pavement Surface) 

 

202.01  Description 

 

The following sentences are added: 

 

This work shall also consist of removing the surface of the bituminous concrete pavement in all 

locations to the depth, width, grade, and cross section on the mainline as shown on the Plans or as directed 

by the Resident.   

 

 Removal of approach pavement shall be completed using a milling machine meeting the 

requirements in the first two paragraphs of section 202.061.   

 

 Areas requiring shim pavement to reach final pavement grade shall not be milled. 

 

The following subsection is added: 

 

202.061  Removing Pavement Surface 

 

This Subsection is deleted and replaced with the following: 

 

The equipment for removing the bituminous surface, excluding bridge decks, shall be a power-

operated milling machine or grinder capable of removing the bituminous concrete pavement to the 

required depth, transverse cross slope, and profile grade using an automated grade and slope control 

system. The controls shall automatically increase or decrease the pavement removal depth as required, 

and readily maintain desired cross slope to compensate for surface irregularities in the existing pavement 

course. The milling machine shall accurately establish profile grades by referencing from a fixed point 

such as a 30-foot minimum contact ski (floating beam), 24-foot non-contact ski (floating beam) with 3 

or more sensors; or 3 non-contact sensors directly affixed to the fore, mid, and aft points of the milling 

machine. Systems designed to incorporate a contact sensor located at the mid-point of the milling 

machine in lieu of a non-contact sensor in conjunction with non-contact sensors at the fore and aft points 

will be permitted. Grade control sensors shall all be located on the same side. A single sensor, contact or 

otherwise, shall not be permitted. A copy of the automation operations manual shall be provided to the 

resident upon request. The equipment shall also have an effective means for removing excess material 

from the surface and preventing flying material in compliance with Subsections 105.2.5 Compliance with 

Health and Safety Laws and 105.2.6 Convenience of the Public, of the Specification. 
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The rotary drum on the machine shall utilize carbide or diamond tipped tools at a maximum 8mm 

tooth spacing pattern and a minimum triple wrap configuration. The difference in height from the top of 

any ridge to the bottom of the groove adjacent to that ridge shall not exceed ¼ inch. The cutting tools on 

the rotary drum shall be continually maintained and shall be replaced as warranted to provide a uniform 

milled pavement texture. The forward operating speed shall be limited to a maximum speed of 50 feet 

per minute (fpm). The limited speed is not to be calculated on an average basis over time but shall be the 

actual limitation at any moment during the milling operation.  

 

The track pads that the machine travel on shall all be of a uniform thickness equal to or exceeding 

the manufacturers recommendations. A copy of the manufacturers’ recommendations shall be provided 

to the resident upon request. 

 

The Contractor shall locate, identify and remove all objects in the pavement through the work 

area that would be detrimental to the milling machine. 

 

 The Contractor shall be responsible for the layout of the longitudinal centerline along the crown 

line. The contractor shall layout the site prior to any milling. Layout shall be achieved by physical 

measurements obtained every 50’ along the length to be milled from a fixed reference point. The 

contractor shall transfer the measurements to the pavement surface every 50’ and apply a paint mark at 

each location. The marks shall then be connected by a smoothed string line and subsequent paint marks 

applied along the string at no greater than 10’ intervals. The Resident will inspect the layout line before 

milling activities may begin. 

 

The finished milled surface will be inspected before being accepted, and any deviations in the 

profile exceeding 3/8 inch under a 16 foot string line or straightedge placed parallel to the centerline will 

be corrected. Any deviations in the cross slope that exceed 3/8 inch under a 12 foot string line or 

straightedge placed transversely to the centerline will be corrected. In no case shall the cross slope in a 

single lane width be inverted resulting in a depression as measured transverse to the direction of travel. 

Any cross slope inversions or depressions shall be corrected by spot shimming the area with HMA as 

directed by the resident prior to installing any leveling or wearing course. Any areas requiring corrections 

will be subject to the same acceptable surface tolerances. These corrections shall be done with no 

additional expense to the Authority. Excess material that becomes bonded to the milled surface shall be 

removed to the Resident’s satisfaction before the area is accepted. 

 

If a milled safety wedge is required by the contract, it shall not be removed any sooner than 24 

hours prior to paving. In no case will a vertical milled edge be permitted over a weekend or holiday. The 

contractor shall schedule the wedge removal accordingly. 

  

All surplus pavement grindings, except for the amount specified above, shall be disposed of by 

the Contractor off the turnpike right-of-way. Surplus grindings shall not be broadcast off the edge of 

pavement. All grindings shall be disposed of in accordance with the Maine Department of Environmental 

Protection Solid Waste Management Requirements. 
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202.07  Method of Measurement 

 

The following sentences are added: 

 

Transporting and stockpiling of the pavement grindings at the maintenance facilities will not be 

measured separately for payment, but shall be incidental to the Removing Pavement Surface items. 

 

Installation of temporary bituminous ramps will not be measured separately for payment, but shall 

be incidental to the Contract. 

 

Removal of temporary bituminous ramps will not be measured separately for payment, but shall 

be incidental to the Contract. 

 

Installation of and removal of longitudinal safety wedges will not be measured separately for 

payment, but shall be incidental to the Contract. 

 

202.08  Basis of Payment 

  

Removing Pavement Surface will be paid for at unit price per square yard which price shall be 

full compensation for removing and disposing of the bituminous and gravel materials. 
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SPECIAL PROVISION 

 

SECTION 401 

 

HOT MIX ASPHALT PAVEMENT 

 

Section 401 of the Maine Turnpike Authority 2016 Supplemental Specifications is deleted in its 

entirety and replaced with the following: 

 

401.01  Description   

 

The Contractor shall furnish and place one or more courses of Hot Mix Asphalt Pavement (HMA) 

on an approved base in accordance with the Contract documents and in reasonably close conformity with 

the lines, grades, thickness, and typical cross sections as shown on the Plans or established by the 

Resident.  The Authority will accept this work under Quality Assurance provisions, in accordance with 

these Specifications and the requirements of Section 106, Quality, the provisions of AASHTO M 323, 

except where otherwise noted in Section 401 of these Specifications, and the MaineDOT Policies and 

Procedures for HMA Sampling and Testing. A Quality Control Plan (QCP) is required. 

 

401.02  Materials    

 

Aggregates for HMA Pavements Coarse Aggregate and fine aggregate for HMA pavements shall 

be graded such that when combined in the proper proportions, including filler if required, the resultant 

blend will meet the composition of mixture for the type of pavement specified. Materials shall meet the 

requirements specified in Section 700 – Materials: 

 

Asphalt Cement 702.01 

Aggregates for HMA Pavement 703.07 

RAP for HMA Pavement 703.08 

HMA Mixture Composition 703.09 

 

 Mainline Surface HMA Coarse aggregate: Each individual aggregate stockpile shall conform to 

the following requirements. The material retained on the No. 4 sieve, shall consist of angular fragments 

obtained from crushed quarry stone and be free of dirt or other objectionable materials. Coarse aggregate 

shall have a Micro-Deval value of 15.0 percent or less as determined by AASHTO T 327.  The crushed 

stone shall have a maximum of 1.5% material finer than the No. 200 mesh when tested in accordance 

with AASHTO T-11. Flat and elongated particles shall not exceed a maximum of 8% at a 5:1 ratio in 

accordance with ASTM D-4791. Coarse aggregate angularity shall be a minimum of 95/90 in accordance 

with AASHTO T-335. 

 

 Mainline Surface HMA Fine aggregate: Each individual aggregate stockpile shall conform to the 

following requirements. The material passing the No. 4 sieve, shall be crushed manufactured sand free 

from dirt, clay balls, or other objectionable material. Natural sand may be incorporated into the mix at a 

rate no greater than 10 percent by weight of total aggregate. The unconfined void content of the fine 

aggregate, excluding natural sand, shall be a 45 minimum value when tested in accordance with 

AASHTO T-304, method A. AASHTO T-176 sand equivalent value shall be 45 minimum. The fine 
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aggregate, excluding RAP, shall have a Micro-Deval of 15.0 percent or less when tested in accordance 

with ASTM D-7428.   

 

Each individual stockpile for both coarse and fine aggregates shall be completely separated from any 

other stockpile and be constructed such that the material is visually homogenous and maintains consistent 

consensus quality test results. A documented testing program and records of all test results shall be 

maintained for all materials and subject to inspection by the Authority. 

 

 Asphalt Low Modulus Joint Sealer: Asphalt Low Modulus Joint Sealer shall be a modified 

asphalt and rubber compound designed for sealing and improving the strength and performance of the 

base asphalt cement and shall conform to ASTM D6690 Type IV and the following specifications: 

 

 Cone Penetration    90-150 

Flow @ 60°C [140ºF]     3.0mm [1/8 in] max 

Bond, non-immersed @ -29°C [-20ºF] Three 12.7mm [½ in] specimens pass 3 cycles @ 200%  

extension  

Resilience, %     60 min 

Asphalt Compatibility, ASTM D5329  pass* 

 

* There shall be no failure in adhesion, formation of any oily exudate at the interface between the 

sealant and asphaltic concrete or other deleterious effects on the asphaltic concrete or sealant when 

tested at 60°C [140ºF]. 

 

 The contractor shall provide the Resident or authorized representative with a copy of the material 

manufacturer's recommendations pertaining to heating, application, and reheating prior to the beginning 

of operations or the changing of materials. 

 

401.021 Recycled Asphalt Materials   

 

 Recycled Asphalt Pavement (RAP) may be introduced into the mixture at percentages approved 

by the Authority.  If approved by the Authority, the Contractor shall provide documentation stating the 

source, average test results for average residual asphalt content, and stockpile gradations showing RAP 

materials have been sized to meet the maximum aggregate size requirements of each mix designation.  

The Authority will obtain samples for verification and approval prior to its use. 

 

 In the event that RAP source or properties change, the Contractor shall notify the Authority of 

the change and submit new documentation stating the new source or properties. A plant produced test 

batch meeting all requirements including Hamburg Wheel Tracker results.  
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 RAP shall meet the following requirements: 

   

Classification Asphalt 

Content 

Standard 

Deviation 

% Passing #200 

Sieve 

 Standard 

Deviation 

% Passing #200 

Sieve / Asphalt 

Content Ratio 

Residual 

Aggregate 

Micro Deval 

Loss Value 

Class II ≤ 0.5 ≤ 1.0 ≤ 2.8 ≤ 18.0 

Class I ≤ 0.3 ≤ 0.5 ≤ 1.8  ≤ 18.0 

 

401.03 Composition of Mixtures  

 

HMA pavement mixtures for base, intermediate, shim and local road bridge projects shall be a 

currently approved MDOT design unless otherwise noted. A maximum of 20% RAP may be used. VMA 

during production shall meet the requirements listed in Table 1.  

 

HMA pavement mixtures for Mainline surface paving projects shall conform to the following 

requirements: 

 

The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate, Performance 

Graded Asphalt Binder (PGAB), and mineral filler if required.  HMA shall be designed and tested 

according to AASHTO R35 and the volumetric criteria in Table 1.  The Contractor shall size, uniformly 

grade, and combine the aggregate fractions in proportions that provide a mixture meeting the grading 

requirements of the Job Mix Formula (JMF).  The Contractor may use a maximum of 15 percent Class I 

reclaimed asphalt pavement (RAP) or a maximum of 10 percent Class II RAP in any mainline surface 

course.  

 

 The Contractor shall submit a job mix formula (JMF) developed for each specified mixture at 

least 30 days prior to placement. 

 

The JMF shall establish a single percentage of aggregate passing each sieve size within the limits 

shown in Subsection 703.09.  The mixture shall be designed and produced, including all production 

tolerances, to comply with the allowable control points for the particular type of mixture as outlined in 

Subsection 703.09.  The JMF shall state the original source, gradation, and percentage to be used of each 

portion of the aggregate and mineral filler if required.  It shall also state the proposed PGAB content, the 

name and location of the refiner, the supplier, the source of PGAB submitted for approval, the type of 

PGAB modification if applicable, and the location of the terminal if applicable. 

 

In addition, the Contractor shall provide the following information with the proposed JMF: 

 

▪ Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.). 

▪ Stockpile Gradation Summary. 

▪ Contractor generated test reports for individual aggregate consensus properties. Test results 

must have been generated within six months of JMF submission 

▪ Design Aggregate Structure Consensus Property Summary. 

▪ Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart). 
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▪ Trial Blend Test Results for at least three different aggregate blends. (Not required if the 

supplier has mix history with the selected design aggregate blend) 

▪ Selected design aggregate blend. 

▪ Test results for the selected design aggregate blend at a minimum of three binder contents. 

▪ Test results for final selected blend compacted to Nmax. 

▪ PGAB certification from the supplier 

▪ Specific Gravity for the PGAB to be used.  

▪ Recommended mixing and compaction temperatures from the PGAB supplier. 

▪ Data Sheets (SDS) For PGAB. 

▪ Asphalt Content vs. Air Voids trial blend curve. 

▪ Test report for Contractor’s Verification sample. 

▪ Summary of RAP test results (if used), including count, average and standard deviation of 

binder content and gradation. This should be a MaineDOT generated report showing 

approval. 

 

 

 

At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of 

all proposed aggregates at the plant site.  There must be a minimum of 150 ton for coarse aggregate 

stockpiles, 75 ton for fine aggregate stockpiles before the JMF may be submitted.  The Authority shall 

obtain samples for laboratory testing.  The Contractor shall also make available to the Authority the 

PGAB proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce 

samples for testing of the mixture.  Before the start of paving, the Contractor and the Authority’s 

representative shall test a production sample in the Contractor’s laboratory for evaluation.  If the 

Authority finds the mixture acceptable, an approved JMF will be forwarded to the Contractor.  The 

Authority will then notify the Contractor that paving may commence.  The first day’s production shall 

be monitored, and the approval may be withdrawn if the mixture exhibits undesirable characteristics such 

as checking, shoving or displacement.  The Contractor shall be allowed to submit aim changes within 24 

hours of receipt of the first Acceptance test result for an individual JMF.  Adjustments will be allowed 

of up to 2% on the percent passing the 2.36 mm sieve through the 0.075 mm and 3% on the percent 

passing the 4.75 mm or larger sieves.  Adjustments will be allowed on the %PGAB of up to 0.2 percent.  

Adjustments will be allowed on GMM of up to 0.010.  

 

 

The contractor may request to carry over an approved mix design from the previous calendar 

year. The Authority will evaluate the request based on the performance and production history from the 

previous season. If the request is approved by the Authority no aggregate material, RAP, or aim changes 

will be granted for a carryover mix design and the initial design must not be older than the previous 

paving season. 

 

The Contractor shall submit a new JMF for approval each time a change in material source or 

materials properties is proposed.  The same approval process shall be followed.  The cold feed percentage 

of any aggregate except natural sand may be adjusted up to 10 percentage points from the amount listed 

on the JMF, however no aggregate listed on the JMF shall be eliminated.  Natural sand may be adjusted 

up to 5 percent from the amount listed on the JMF but shall not exceed 10% by weight of total aggregates.  

The cold feed percentage for RAP may be reduced up to five percentage points from the amount listed 
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on the JMF and shall not exceed the percentage of RAP approved in the JMF or for the specific 

application. 

 

 

 

 

 

TABLE 1 

VOLUMETRIC DESIGN CRITERIA 

 

Design 

ESAL’s 

(Millions) 

Required Density 

(Percent of Gmm) 

Voids in the Mineral 

Aggregate 

(VMA)(Minimum Percent) 

Voids Filled 

with Binder 

(VFB) 

(Minimum 

%) 

 

 

Fines/Eff. 

Binder 

Ratio 
Nominal Maximum Aggregate 

Size (mm) 

Ninitial Ndesign Nmax 19 12.5 9.5 4.75   

3 to <30 <89.0 96.0 <98.0 13.5 14.5 15.5 15.5 65-80 0.6-1.2 

 

As part of the JMF submittal the Contractor shall provide the Authority with Hamburg Wheel 

Tracker test results in accordance with AASHTO T324. The results shall be generated by a third-party 

independent testing laboratory as approved by the Authority.  The test results for each individual 

specimen as well as the average shall meet the requirements of Table 1A 

 

TABLE 1A 

HAMBURG WHEEL TRACKER REQUIREMENTS 

 
Specified PG 

Binder Grade 

Test Temperature 

(ºC) 

Maximum Rut 

Depth (mm) 

Minimum 

Number of Passes 

Minimum 

Allowable SIP* 

64-28 45 12.5 20,000 15,000 

64E-28 48 8.0 20,000 15,000 

70E-28 50 6.3 20,000 15,000 

 

401.031 Warm Mix Technology   

 

 The Contractor may place Hot Mix Asphalt Pavement produced with an accepted WMA 

technology if approved by the Authority.  Methods or technologies shall generally be at the 

Contractors’ option, but will be limited to proven, Agency and Industry accepted practice.  Mixture 

production, placement and volumetric testing details, including temperatures, shall be included in the 

project specific QCP, submitted to the Authority for approval prior to any work. Weather and seasonal 

limitations as outlined in section 401.06 may be reduced by a maximum 5ºF with the use of WMA 

except for HMA being placed over bridge deck membrane. 
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401.04 Temperature Requirements   

 

After the JMF is established, the temperatures of the mixture shall conform to the following tolerances: 

   

In the truck at the mixing plant – allowable range 275° to 325°F. 

At the paver – allowable range 275° to 325°F. 

Or the recommendations, approved by the Authority, from the Asphalt Binder supplier. 

 

Any HMA placed over bridge deck membrane shall have a minimum temperature of 300° F 

measured directly behind the screed in the uncompacted mat. 

 

 The JMF and the mix subsequently produced shall meet the requirements of Table 1. 

 

No vehicular loads shall be permitted on newly completed pavement until adequate stability has 

been attained and the material has cooled sufficiently to prevent distortion or loss of fines. The newly 

paved area may be opened to traffic after the internal temperature of the pavement has cooled to 120° F. 

The Resident will test the internal temperature of the pavement and shall be the sole judge as to the 

opening to traffic. The period of time before opening to traffic may be extended at the discretion of the 

Resident. The lane closure may not be removed until the internal temperature has cooled to 120° F. 

 

401.05 Performance Graded Asphalt Binder  

 

Unless otherwise noted in Special Provision Section 403, Hot Bituminous Pavement, PGAB shall 

be 64-28. The PGAB shall meet the applicable requirements of AASHTO M320 - Standard Specification 

for PGAB.  The Contractor shall request approval from the Authority for a change in PGAB supplier or 

source by submitting documentation stating the new supplier or source a minimum of 24-hours prior to 

the change.  If the PGAB supplier or source is changed, the Contractor shall make efforts to minimize 

the occurrence of PGAB co-mingling. 

 

401.06 Weather and Seasonal Limitations  

 

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way wearing 

course, provided that the air temperature as determined by an approved thermometer (placed in the shade 

at the paving location) is 45°F or higher and the area to be paved is not frozen.  The Contractor may place 

Hot Mix Asphalt Pavement as traveled way wearing course, provided the air temperature determined as 

above is 50°F or higher.  For the purposes of this Section, the traveled way includes truck lanes, ramps, 

shoulders, approach roads and auxiliary lanes.  The atmospheric temperature for all courses on bridge 

decks shall be 50°F or higher. 

 

Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is 

not subject to seasonal limitations, except that conditions shall be satisfactory for proper handling and 

finishing of the mixture.  All mixtures used for curb, driveways, sidewalks, islands, or other incidentals 

shall conform to Subsection 401.04, Temperature Requirements.  Unless otherwise specified, the 

Contractor shall not place Hot Mix Asphalt Pavement on a wet or frozen surface and the air temperature 

shall be 40°F or higher. 
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On all sections of overlay with wearing courses one inch thick or less, the wearing course for the 

travel way and adjacent shoulders shall be placed provided the air temperature is determined as above 

50°F or higher.   

 

401.071 General Requirements   

 

HMA plants shall meet the requirements of the 2020 Maine Department of Transportation Standard 

Specifications section 401.07 and maintain current approval from the Maine Department of 

Transportation. 

 

401.08 Hauling Equipment Trucks for Hauling Hot Mix Asphalt   

 

Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth metal dump 

bodies, which have been thinly coated with a small amount of approved release agent to prevent the 

mixture from adhering to the bodies.  Solvents based agents developed to strip asphalts from aggregates 

will not be allowed as release agents.  

 

All truck dump bodies shall have a cover of canvas or other water repellent material capable of 

heat retention, which completely covers the mixture.  The cover shall be securely fastened on the truck, 

unless unloading. 

 

All truck bodies shall have an opening on both sides, which will accommodate a thermometer 

stem.  The opening shall be located near the midpoint of the body, at least 12 inches above the bed. 

 

The undercarriage of haul units actively hauling HMA to the site shall be relatively free of dust 

/ mud agglomerations. Haul units found to be contaminating the paving surface shall be removed from 

the site and cleaned prior to returning.  

 

The contractor shall supply enough haul units such that paving is continuous and without any 

stops or paver speed changes during the installation of ramp or mainline wearing courses utilizing an 

MTV. or any course placed on a bridge deck. The contractor will be charged a fee of $1,000. for every 

occurrence if paving is either stopped or the paver must slow down to avoid stopping due to inadequate 

number of haul units at the sole discretion of the Authority. 

401.09 Pavers 

 

Pavers shall be self-contained, self-propelled units with an activated screed (heated if necessary) 

capable of placing courses of Hot Mix Asphalt Pavement in full lane widths specified in the Contract on 

the mainline, shoulder or similar construction. 

 

 On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size 

to place Hot Mix Asphalt Pavement over the full width of the mainline travel way with a 10 feet minimum 

main screed with activated extensions.    

 

The Contractor shall place Hot Mix Asphalt Pavement on the mainline with a paver using an 

automatic grade and slope controlled screed, unless otherwise authorized by the Authority.  The controls 

shall automatically adjust the screed and increase or decrease the layer thickness to compensate for 
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irregularities in the preceding course.  The controls shall maintain the proper transverse slope and be 

readily adjustable so that transitions and super elevated curves can be properly paved.  The controls shall 

operate from a fixed or moving reference such as a grade wire or ski type device (floating beam) with a 

minimum length of 30 ft, a non-contact grade control with a minimum span of 24 ft, except that a 40 ft 

reference shall be used on mainline projects. 

 

The Contractor shall operate the paver in such a manner as to produce a visually uniform surface 

texture and a thickness within the requirements of Subsection 401.101, Surface Tolerances.  The paver 

shall have a receiving hopper with sufficient capacity for a uniform spreading operation and a distribution 

system to place the mixture uniformly, without segregation in front of the screed.  The screed assembly 

shall produce a finished surface of the required evenness and texture without tearing, shoving, or gouging 

the mixture.  Pavers with extendible screeds shall have auger extensions and tunnel extenders as per the 

manufacturer’s recommendations, a copy of which shall be available if requested. The forward operating 

speed of the paver shall be limited based on the course being placed. A shim or leveling course shall have 

a maximum speed of 50 feet per minute (fpm). Any base, intermediate, or surface course shall have a 

maximum paver speed of 45 fpm. The limited speed is not to be calculated on an average basis over time 

but shall be the actual limitation at any moment during the paving operation. 

 

The Contractor shall have the paver at the Project site sufficiently before the start of paving 

operations to be inspected and approved by the Authority.  The Contractor shall repair or replace any 

paver found worn or defective, either before or during placement, to the satisfaction of the Authority.  

Pavers that produce an unevenly textured or non-uniform mat will be repaired or replaced before 

continuing to place HMA on MTA projects.  On a daily basis, the Contractor shall perform density testing 

across the uncompacted mat being placed, at 12 inch intervals.  If the values vary by more than 2.0 

percent from the mean, the Contractor shall make adjustments until the inconsistencies are remedied. 

 

Failure to replace or repair defective placement equipment may result in a letter of suspension of 

work and notification of a quality control violation resulting in possible monetary penalties as governed 

by Section 106, Quality. 

 

 

401.091 Material Transfer Vehicle (MTV) 

 

When required by Special Provision Section 403, the paver shall be supplied mixture by a 

material transfer vehicle (Roadtec SB2500 or approved equal) capable of receiving and storing 

bituminous mixture from haul trucks, remixing, and delivering the mix to the paver hopper in a 

consistently uniform manner. 

 

The MTV shall operate as an independent unit not attached to the paver. It shall be a 

commercially manufactured unit specifically designed to transfer the hot mix from haul trucks to 

the paver without depositing mix on the roadway. 

 

Also required is a separate hopper with a capacity of 18 mg (20 Ton) that shall be inserted into 

the regular paving hopper. 

 

The MTV shall be designed so that the mix receives additional mixing action. 



 

SP-18  

 

The MTV and the hopper insert will not be measured separately for payment, but shall be 

incidental to the various Hot Mix Asphalt items. 

 

401.10 Rollers 

 

Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type.  Rollers shall 

be in good mechanical condition, capable of starting and stopping smoothly, and be free from backlash 

when reversing direction.  Rollers shall be equipped and operated in such a way as to prevent the picking 

up of hot mixed material by the roller surface.  The use of rollers, which result in crushing of the aggregate 

or in displacement of the HMA will not be permitted.  Any Hot Mix Asphalt Pavement that becomes 

loose, broken, contaminated, shows an excess or deficiency of Performance Graded Asphalt Binder, or 

is in any other way defective shall be removed and replaced at no additional cost with fresh Hot Mix 

Asphalt Pavement, which shall be immediately compacted to conform to the adjacent area. 

 

 The Contractor shall repair or replace any roller found to be worn or defective, either before or 

during placement, to the satisfaction of the Authority.  Rollers that produce grooved, unevenly textured 

or non-uniform mat will be repaired or replaced before continuing to place HMA on MTA projects. 

 

The type of rollers to be used and their relative position in the compaction sequence shall 

generally be the Contractor’s option, provided Specification densities are attained and with the following 

requirements: 

a. At least one roller shall be a minimum 16 ton pneumatic-tired.   Pneumatic-tired rollers shal

 
The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the 

manufacturer’s recommendations, a copy of which shall be available if requested.  

 

401.101 Surface Tolerances 

 

The Authority will check surface tolerance utilizing the following methods: 

 

a.  A 16 ft straightedge or string line placed directly on the surface, parallel to the centerline 

of pavement. 

b.  A 12 ft straightedge or string line placed directly on the surface, transverse to the 

centerline of pavement. 

 

a. be equipped with skirting to minimize the pickup of HMA materials from the paved 

surface.The contractor shall provide a weigh slip for the rubber tire being used. 

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, 

unless otherwise authorized by the Authority. 

c. Vibratory rollers shall not be operated in the vibratory mode when checking or cracking 

of the mat occurs, or on bridge decks. 

d. Any method, which results in cracking or checking of the mat, will be discontinued and 

corrective action taken.  

e. The use of an oscillating steel roller shall be required to compact all mixtures placed 

on bridge decks. 
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The allowable tolerance shall be ¼ inch in the segments as described above. This includes fresh 

HMA joints as well as new longitudinal HMA adjoining pavements. The tolerance shall also apply to the 

cross slope in a single paver width with the exception that in no case shall the pavement surface in the 

single paver width be inverted resulting in a depression as measured transverse to the direction of travel. 

The Contractor shall correct variations exceeding ¼ inch by removing defective work and replacing it 

with new material as directed by the Authority.  The Contractor shall furnish a 12 foot straightedge for 

the Authority’s use. 

 

 

 

401.11 Preparation of Existing Surface 

 

The Contractor shall thoroughly clean the surface upon which Hot Mix Asphalt Pavement is to 

be placed of all objectionable material.  When the surface of the existing base or pavement is irregular, 

the Contractor shall bring it to uniform grade and cross section.  All surfaces shall have a tack coat applied 

prior to placing any new HMA course.  Tack coat shall conform to the requirements of Section 409, 

Bituminous Tack Coat, Section 702, Bituminous Material, and all applicable sections of the Contract. 

 

The contractor will be permitted to be generally innovative in methods to dry existing wet or 

damp pavement. Any method which causes damage or burning of the existing pavement, or which causes 

debris to fly into traffic shall be discontinued. 

 

Section 401.111 Layout  

 

 The contractor shall layout the site prior to any pavement course or final striping. Layout shall 

be achieved by physical measurements obtained every 50’ along the length to be paved or striped from 

a fixed reference point. The contractor shall transfer the measurements to the pavement surface every 

50’ and apply a paint mark at each location. The marks shall then be connected by a smoothed string 

line and subsequent paint marks applied along the string at no greater than 10’ intervals. The Resident 

will inspect the layout line before associated activities may begin. 

 

401.12  Hot Mix Asphalt Documentation 

 

The Contractor and the Authority shall agree on the amount of Hot Mix Asphalt Pavement that 

has been placed each day. HMA Pavement yield shall be calculated and monitored by both the resident 

and the paving foreman. Yield calculations shall be communicated in real time between both parties 

throughout the paving operations.  All delivery slips shall conform to the requirements of 401.073.   

 

401.13 Preparation of Aggregates 

 

The Contractor shall dry and heat the aggregates for the HMA to the required temperature.  The 

Contractor shall properly adjust flames to avoid physical damage to the aggregate and to avoid depositing 

soot on the aggregate. 

 

401.14 Mixing 
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The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction of 

aggregate required to meet the JMF.  The Contractor shall measure the amount of PGAB and introduce 

it into the mixer in the amount specified by the JMF. 

 

The Contractor shall produce the HMA at the temperature established by the JMF.  

 

The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam 

excessively, or displace excessively under the action of the rollers.  The Contractor shall introduce the 

aggregate into the mixer at a temperature of not more than 25°F above the temperature at which the 

viscosity of the PGAB being used is 0.150 Pa.s (Pascal-second). 

 

The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder 

at a uniformly maintained temperature at which the viscosity of the PGAB is between 0.150 Pa.s and 

0.300 Pa.s.  The aggregate shall be coated completely and uniformly with a thorough distribution of the 

PGAB.  The Contractor shall determine the wet mixing time for each plant and for each type of aggregate 

used. 

 

401.15 Spreading and Finishing 

 

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and 

finishing equipment impracticable, the Contractor shall spread, rake, and lute the HMA with hand tools 

to provide the required compacted thickness.  Solvent based agents developed to strip asphalts from 

aggregates will not be allowed as release agents. 

 

On roads opened to two-way traffic, the Contractor shall place each course over the full width of 

the traveled way section being paved that day, unless otherwise noted by the Authority in Section 403, 

Hot Mix Asphalt Pavement.  

 

In addition, hot mix asphalt pavement placed on bridges shall also conform to Section 508.04 and the 

following requirements. 

 

▪ The bottom course shall be placed with an approved rubber mounted paver of such type and 

operated in such a manner that the membrane waterproofing will not be damaged in any way. 

▪ The top course shall not be placed until the bottom course has cooled sufficiently to provide 

stability. 

▪ The Contractor will not be required to cut sample cores from the compacted pavement on the 

bridge deck, unless otherwise directed by Special Provisions. 

▪ After the top course has been placed, the shoulder areas shall be sealed 3 ft wide with two 

applications of an emulsified bituminous sealer meeting the requirements of Section 612.03 – 

Sealing and Section 702.12 – Emulsified Bituminous Sealing Compound.   

▪ The first application shall be pre-mixed with fine, sharp sand, similar to mortar sand, as needed 

to fill all voids in the mix in the area being sealed.   

▪ The second application may be applied without sand.   

▪ The sealer shall be carried to the curb at the gutter line in sufficient quantity to leave a bead or 

fillet of material at the face of curb.   

▪ The area to be sealed shall be clean, dry and the surface shall be at ambient temperature. 
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▪ The furnishing and applying of the required quantity of sealer for the bridge shoulder areas shall 

be incidental to placing the hot mix asphalt pavement.  

▪ The sealer shall be applied after 30 days of cure time on the new HMA placed. 

▪ The atmospheric temperature for all courses placed on bridge decks shall be 50°F or higher.   

▪ A pneumatic tire roller shall be used on the bridge deck membrane just prior to paving. 

 

401.16 Compaction 

 

Immediately after the Hot Mix Asphalt Pavement has been spread, struck-off, and any surface 

irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling.   

 

The Contractor shall roll the surface when the mixture is in the proper condition and when the 

rolling does not cause undue displacement, cracking, or shoving.  The Contractor shall prevent adhesion 

of the HMA to the rollers or vibrating compactors without the use of fuel oil or other petroleum based 

release agents.  Solvents designed to strip asphalt binders from aggregates will not be permitted as release 

agents on equipment, tools, or pavement surfaces. 

 

The Contractor shall immediately correct any displacement occurring as a result of the reversing 

of the direction of a roller or from other causes to the satisfaction of the Authority.  Any operation other 

than placement of variable depth shim course that results in breakdown of the aggregate shall be 

discontinued.  Any new pavement that shows obvious cracking, checking, or displacement shall be 

removed and replaced for the full lane width as directed by the Resident at no cost to the Authority. 

 

Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor 

shall thoroughly compact the HMA with mechanical vibrating compactors.  The Contractor shall only 

use hand tamping in areas inaccessible to all other compaction equipment.  On depressed areas, the 

Contractor may use a trench roller or cleated compression strips under a roller to transmit compression 

to the depressed area. 

 

Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or 

deformation as a result of an interruption in mix delivery shall be removed and replaced, with material 

that meets Contract Specifications at no cost to the Authority.  

 

401.162 Voids 

 

The HMA will be accepted for percent air voids on a sublot basis.  Percent air voids will be 

determined in accordance with AASHTO T 312.  Point of sampling will be from the truck at the plant.  

A sublot will consist of 500 tons.  The number of samples per day will be computed as one for every 500 

tons plus one for any additional fractional sublot that is equal to or greater than 100 tons or as directed 

by the Resident.  There shall be a minimum of one sublot per day per JMF.  One sample shall be taken 

and tested for each 500 tons of production or portions thereof.  Full payment will be made for each 500 

tons of production that meets the specified void range of 2.5 to 5.5 percent.  

 

Payment reduction will be applied to each sublot (500 tons) that falls outside of this range.  See 

Subsection 401.21. 
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Section 401.163 PGAB Content and Aggregate Gradation 

 

The HMA will be accepted for PGAB content and Aggregate Gradation on a sublot basis.  PGAB 

content will be determined in accordance with AASHTO T 308. Aggregate Gradation will be determined 

in accordance with AASHTO T 30.  Point of sampling will be from the truck at the plant.  A sublot will 

consist of 500 tons.  The number of samples per day will be computed as one for every 500 tons plus one 

for any additional fractional sublot that is equal to or greater than 100 tons or as directed by the Resident.  

There shall be a minimum of one sublot per day per JMF.   

 

Payment reduction will be applied to each sublot (500 tons) that falls outside the allowable limits. 

See Subsection 401.21. 

 

401.164 Density 

 

Pavement density will be determined by comparing the density of six-inch diameter full depth 

cores (for the course being laid) taken from the compacted pavement to the Theoretical Maximum 

Density of that core.  Core locations shall be by random samples in conformance with ASTM-D979 & 

D3665.  The Contractor shall supply a masonry saw with a 12 inch diamond wet cutting saw blade 

capable of cutting the six inch diameter cores. The resident shall determine if trimming is required and 

the core will be labeled as such. 

 

For determination of pavement density, core samples six inches in diameter, for the full depth of 

the course being laid, shall be taken by the Contractor from the mixture incorporated in the work after 

finishing operations have been completed and the pavement has cooled to 70oF.  Ice or dry ice shall be 

used to reduce temperature as necessary. All core samples shall be inspected, measured, and sealed in an 

approved transport container by the Resident. The contractor shall deliver the sealed container to the 

laboratory for testing by the Authority’s representative. 

 

Vertical surface of the core area shall be coated with rubberized joint sealer prior to refilling with 

bituminous mixture.  Cores will not be cut for shim pavement.   

 

The joint sealer, bituminous mixture and the labor for obtaining these samples in the field and 

restoring the surface shall be furnished without charge by the Contractor.  The joint sealant shall conform 

to the material requirements for Asphalt Low Modulus Joint Sealer and shall be incidental to the 

pavement items.  Care must be exercised to avoid excess joint material on top of the finish mat and at the 

bottom of the joint. 

 

No additional course shall be constructed on a course until the density of the sample has been 

established and approved. 

 

The densities of the completed pavement shall be 92.5 to 97.0 percent of the theoretical maximum density 

obtained. 

 

The pavement will be accepted for density on a sublot basis.  A sublot will consist of 500 tons.  

The number of cores per day will be computed as one for every 500 tons plus one for any portion that 
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does not equal 500 tons or as directed by the Resident.  There shall be a minimum of one sublot per day 

per JMF. 

 

Each sublot will be evaluated separately and full or partial payment will be made based on the 

results of tests performed on the cores. 

 

Payment reduction will be applied to each core that has a density outside of the allowable range 

(92.5 to 97.0).  See Subsection 401.21. 

 

401.165 Longitudinal Joint Density 

 

When noted in Special Provision Section 403, the Authority will measure the pavement density 

of longitudinal joints between adjoining mainline travel lanes in both the unconfined and confined 

condition as determined by the days paving operation. Only joints constructed between travel lanes will 

be tested, joints between a travel lane and a shoulder are excluded from sampling. 

  

 Pavement joint density will be determined by comparing the density of six-inch diameter full depth 

cores (for the course being laid) taken from the compacted pavement to the Theoretical Maximum Density 

of that core.  The edge of the core nearest the joint shall be a 1” offset from the visible longitudinal joint as 

determined by the resident. Longitudinal core locations shall be determined by random sampling in 

conformance with ASTM-D979 & D3665.  The Contractor shall supply a masonry saw with a 12 inch 

diamond wet cutting saw blade capable of trimming the underside of the six inch diameter cores if 

necessary.  

 

 The resident shall determine if trimming is required and the core will be labeled as such.  For 

determination of pavement joint density, core samples six inches in diameter, for the full depth of the course 

being laid, shall be taken by the Contractor from the mixture incorporated in the work after finishing 

operations have been completed and the pavement has cooled to 70oF.   

 

 Ice or dry ice shall be used to reduce temperature as necessary. Vertical surface of the core area 

shall be coated with rubberized joint sealer prior to refilling with bituminous mixture.  Cores will not be 

cut for shim pavement.  

 

 The joint sealer, bituminous mixture and the labor for obtaining these samples in the field and 

restoring the surface shall be furnished without charge by the Contractor.  The joint sealant shall conform 

to the material requirements for Asphalt Low Modulus Joint Sealer and shall be incidental to the pavement 

items.  Care must be exercised to avoid excess joint material on top of the finished mat and at the bottom 

of the joint. 

 

No additional course shall be constructed on a course until the density of the sample has been 

established and approved. 

 

The minimum density of the completed pavement shall be 92.0 percent of the theoretical 

maximum density obtained. Two consecutive failing tests shall result in production shut down. Prior to 

resuming paving operations, the contractor quality control unit shall satisfy the Authority that the paving 

operation will produce joint densities in compliance with the Specifications. 
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The pavement will be accepted for joint density on a sublot basis.  A sublot will consist of 500 

tons.  The number of cores per day will be computed as one for every 500 tons plus one for any portion 

that does not equal 500 tons or as directed by the Resident.  There shall be a minimum of one sublot per 

day per JMF. 

 

Each sublot will be evaluated separately and full or partial payment will be made based on the 

results of tests performed on the cores. 

 

Payment reduction will be applied to each sublot that has a density lower than 92.0%   as outlined 

below. 

 

 

 

 

PERCENT COMPACTION PERCENT PAY 

92.0 or greater 100 

91.9 to 90.0 95 

89.9 to 88.5 90 

88.4 or less 75 

 

 

401.17 Joints  

 

The Contractor shall construct wearing course transverse and longitudinal joints in such a manner 

that minimum tolerances shown in Subsection 401.101, Surface Tolerances, are met when measured with 

a straightedge. 

 

The paver shall always maintain a uniform head of HMA during the joint construction.   

 

 The HMA shall be free of segregation and meet temperature requirements outlined in Subsection 

401.04.  Transverse joints of the wearing course shall be straight and neatly trimmed.  The Contractor 

may form a vertical face exposing the full depth of the course by inserting a header, by breaking the bond 

with the underlying course, or by cutting back with hand tools.   

 

When required by Special Provision Section 403, Mainline Longitudinal joints shall be 

constructed as notched-wedge joint and constructed in a manner that will best ensure joint integrity. 

 

 The installation of the longitudinal joint shall be straight and true to the direction of travel and be 

located within 1-1/2” of the layout line. Deviations and or crossing back and forth over the layout line 

shall not be permitted and any such deviations or meandering shall be corrected by saw cutting the 

affected area prior to placing the adjacent lane with no additional cost to the Authority. Methods or 

activities that prove detrimental to the construction of straight, sound longitudinal joints will be 

discontinued. 
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Extra care shall be taken to insure satisfactory vertical joints in the pavements.  On the notched-

wedge joints a double layer of tack shall be applied.  The Contractor shall apply a coating of joint sealant 

immediately before paving all cold joints (temperatures less than 120oF) to the vertical face of the 

wearing surface if they are not a notched-wedge joint unless otherwise directed by the Resident.  A heavy 

application of tack coat shall be applied to the vertical face of all cold joints on lower lifts.  The Contractor 

shall use an approved spray apparatus designed for covering a narrow surface.  The Authority may 

approve application by a brush for small surfaces, or in the event of a malfunction of the spray apparatus, 

but for a period of not more than one (1) working day.  Joint sealer shall conform to the material 

requirements for Asphalt Low Modulus Joint Sealer.   

 

Where pavement under this Contract joins an existing pavement or when the Authority directs, 

the Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint.  

The Authority will not permit broken or raveled edges.  The cost of all work necessary for the preparation 

of joints is incidental to related Contract pay items. 

 

 

401.18 Quality Control 

 

The Contractor shall submit for approval and operate in accordance with the approved 

Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet 

the requirements of Section 106.4 – Quality Control and this Section. The Contractor shall not begin 

paving operations until the Authority approves the QCP in writing. Prior to placing any mix, the 

Authority and the Contractor shall hold a Pre-paving conference to discuss the paving schedule, source 

of mix, type and amount of equipment to be used, sequence of paving pattern, rate of mix supply, 

random sampling, project lots and sublots and traffic control. 

 

A copy of the QC random numbers to be used on the project shall be provided to the Resident. 

The Authority’s random numbers for Acceptance testing shall be generated and on file with the 

Resident and the Project Manager. All personnel of the Authority and the Contractor who have 

significant information relevant to the paving items shall attend, including the responsible onsite paving 

supervisor for the Contractor.  The Resident will prepare minutes of the conference and distribute them 

to all attendees.  Any requests to revise the minutes must be made to the Resident within 7 days of 

receipt.  These minutes will constitute the final record of the pre-paving conference. 

 

The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement 

including, but not limited to, the following: 

 

a.  JMF(s) 

b.  Hot mix asphalt plant details 

c.  Stockpile Management (to include provisions for a minimum 2 day stockpile). Detailing how 

the stockpiles will be built, labeled, and kept separated from each other. Also provide a detailed 

description of the aggregate consensus quality testing program including all pertinent qualities, 

frequency of testing, in house procedures for determining material acceptability and addressing 

deficient test results. 

d.  Make and type of paver(s) 
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e.  Make and type of rollers including weight, weight per inch of steel wheels, and average contact 

pressure for pneumatic tired rollers 

f.  Name of QCP Administrator, and certification number 

g.  Name of Process Control Technician(s) and certification number(s) 

h.  Name of Quality Control Technician(s) and certification number(s) 

i.  Mixing and transportation including process for ensuring that truck bodies are clean and free of 

debris or contamination that could adversely affect the finished pavement 

j.  Testing plan 

k. Laydown operations including longitudinal joint construction, procedures for avoiding paving 

in inclement weather, type of release agent to be used on trucks tools and rollers, compaction of 

shoulders, tacking of all joints, methods to ensure that segregation is minimized, procedures to 

determine the maximum rolling and paving speeds based on best engineering practices, and 

provide these results, as well as past experience in achieving the best possible smoothness of the 

pavement. Solvent based agents developed to strip asphalts from aggregates will not be allowed 

as release agents 

l.  Examples of Quality Control forms including a daily plant report, daily paving report, control 

charts, and delivery slip template for any plant to be utilized. 

m.  Silo management and details (can show storage for use on project of up to 36 hours) 

n.  Provisions for varying mix temperature due to extraordinary conditions or production 

limitations.  If a warm-mix technology is utilized, a proposed target production range (not to 

exceed 50 F) will be provided for each mix design. 

o.  Name and responsibilities of the Responsible onsite Paving Supervisor 

p.  Method for calibration/verification of Density Gauge 

q.  A note that all testing will be done in accordance with AASHTO and the Maine DOT Policies 

and Procedures for HMA Sampling and Testing 

r.  A detailed description of RAP processing, stockpiling and introduction into the plant as well as 

a note detailing conditions under which the percent of RAP will vary from that specified on the 

JMF 

s.  A detailed procedure outlining when production will be halted due to QC or Acceptance testing 

results 

t.  A plan to address the change in PGAB source or supplier and the potential co-mingling of 

differing PGAB’s.   

u.  Provisions for how the QCP will be communicated to the Contractor’s field personnel 

 

v.  The contractor shall provide a detailed plan outlining how the number of haul units will be 

determined and supplied to the project to prevent the paver from stopping on mainline wearing 

course and bridge deck paving over membrane 

 

 

The QCP shall include the following technicians together with following minimum 

requirements: 

 

a. QCP Administrator – A qualified individual shall administer the QCP. The QCP Administrator 

must be a full-time employee of or a consultant engaged by the Contractor or paving 

subcontractor. The QCP Administrator shall have full Authority to institute any and all actions 

necessary for the successful operation of the QCP. The QCP Administrator (or its designee in 
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the QCP Administrator’s absence) shall be available to communicate with the Authority at all 

times. The QCP Administrator shall be certified as a Quality Assurance Technologist certified 

by the New England Transportation Technician Certification Program (NETTCP). 

 

b.  Process Control Technician(s) (PCT) shall utilize test results and other quality control practices 

to assure the quality of aggregates and other mix components and control proportioning to meet 

the JMF(s). The PCT shall inspect all equipment used in mixing to assure it is operating 

properly and that mixing conforms to the mix design(s) and other Contract requirements, and 

that delivery slips and plant recordation accurately reflects the mix being produced with all 

required information. The QCP shall detail how these duties and responsibilities are to be 

accomplished and documented, and whether more than one PCT is required. The Plan shall 

include the criteria to be utilized by the PCT to correct or reject unsatisfactory materials. The 

PCT shall be certified as a Plant Technician by the NETTCP. 

 

c.  Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job 

site to assure that delivered materials meet the requirements of the JMF(s). The QCT shall 

inspect all equipment utilized in transporting, laydown, and compacting to assure it is operating 

property and that all laydown and compaction conform to the Contract requirements. The QCP 

shall detail how these duties and responsibilities are to be accomplished and documented, and 

whether more than one QCT is required. The QCT shall be on site during paving operations 

performing quality control activities. QCT’s shall not act as equipment operators, trainers or 

laborers. The QCP shall include the criteria utilized by the QCT to correct or reject 

unsatisfactory materials. The QCT shall be certified as a Paving Inspector by the NETTCP. 

 

 

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and 

the QCT. The Project Superintendent shall be named in the QCP, and the responsibilities for successful 

implementation of the QCP shall be outlined. 

 

401.191 Inspection/Testing 

 

Aggregates used in mainline surface mixes shall be tested at the following frequencies during mix 

production: 

 

 

Test Frequency Test Method 

Coarse Aggregates 

Sieve Analysis 1 per week AASHTO T27/T11 

Specific Gravity 1 per 10000 Mix Ton 

minimum of 1test  

ASHTO T85 

Micro Deval 1 per 10000 Mix Ton 

minimum of 1 test 

AASHTO T327 

Fine Aggregates 

Sieve Analysis 1 per week AASHTO T27/T11 
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Specific Gravity 1 per 10000 Mix Ton 

minimum of 1test 

ASHTO T84 

Micro Deval 1 per 10000 Mix Ton 

minimum of 1test 

ASTM D-7428 

 

All quality control testing at the plant and paving site for bituminous concrete paving shall be provided 

by the Contractor and will be incidental to the various items of the Contract.  Quality control testing to 

verify the job mix formula at the plant shall be comprised of a sample taken and tested for each 500 tons 

of production.  The plant will be shut down for two consecutive out of Specification test results for VMA, 

VFB, Fbe, PGAB content, gradation, and/or voids. The consecutive failures need not be on the same 

property.  Prior to resuming paving operations, the plant quality control unit shall satisfy the Authority 

that the plant production is in compliance with the Specifications.  The plant, at no additional cost to the 

Authority, shall assign qualified quality control staff personnel and have an on-site laboratory equipped 

to perform all tests. 

 

The Contractor shall monitor plant production on each approved mix design using running 

average of three control charts as specified in Section 106 - Quality. Control limits shall be as 

noted in Table 7 below. The UCL and LCL, shall not exceed the allowable gradation control 

points for the mixture as outlined in Table 1 of Section 703.09. 

  

 

 

CONTROL LIMITS 

Property UCL and LCL 

% Passing #4 and larger sieves Target ± 4.0 

% Passing #8 and #16 sieves Target ± 2.5 

% Passing #30, #50, and #100 sieves Target ± 1.5 

% Passing #200 sieve Target ± 1.0 

PGAB Content Target ± 0.25 

VMA Ndes LCL = LSL + 0.2 

Voids Ndes Target ± 1.2 

Gmm Target ± 0.015 

 

The Contractor shall submit all QC test and inspection reports and updated control charts to 

the Resident by email. The reports and updated control charts shall be signed by the appropriate 

technician and be submitted to the Resident by 1:00 P.M. / A.M. on the next working day / night. 

  

The Contractor shall submit a list of on-site laboratory and sampling facilities, including available 

equipment. 

 

Adequate and convenient sampling facilities shall be provided, allowing the Resident and the 

Authority's designated quality assurance personnel to obtain representative samples from the full width 

and depth of the discharge area of each aggregate bin.  The sampling tray shall be structurally supported 

during the sampling operation.  Access to the sampling facilities shall be provided.  The use of such 

access shall not be more difficult than climbing a ladder leading to a secure platform with railings. 



 

SP-29  

 

Final acceptance shall be based on quality assurance tests to assure compliance with the job mix 

formula as established.  Samples and certified quality control reports shall be available to the Resident 

and the Authority's designated quality assurance personnel as often as requested.  Sample locations will 

be random in compliance with ASTM D3665 or as directed by the Resident. 

 

When plant inspection is maintained, the material will be considered acceptable for use when the 

specified tests from samples obtained at the production plant indicate conformance to the approved job 

mix formula. 

 

Quality assurance testing services for bituminous concrete pavement shall be provided by the 

Authority.  The Contractor shall provide adequate space and all lab equipment, materials and chemicals 

at the bituminous plant necessary to verify job mix formula (asphalt content (AASHTO T164 or T308) 

and gradations). Upon completion, the Contractor shall be responsible for the proper disposal of all 

materials and chemicals.  This work will not be measured separately for payment, but shall be incidental 

to the various items of the Contract. 

 

A.   Inspection.  The Resident, or his authorized representative, shall have access and use of 

the laboratory facilities at any time and access to all parts of the plant for: 

 

1. Inspection of the condition and operations of the plant. 

2. Confirmation of the adequacy of equipment in use. 

3. Verification of the character and proportions of the mixture. 

4. Determination of temperatures being maintained in the preparation of the mixtures. 

5. Inspection of incidental related procedures. 

6. Performing quality assurance testing. 

 

 B.   Plant Testing Laboratory.  The Contractor shall provide a plant testing laboratory for use by 

the Authority's quality assurance personnel for acceptance testing functions. 

 

The plant laboratory shall be available at the following times for use by the Authority's quality 

assurance personnel: 

 

During periods of pavement production; 

During periods of sampling and testing; and,  

Whenever materials subject to the provisions of these Specifications are being supplied or tested.   

 

 The Authority's quality assurance personnel will always have priority in use of the laboratory.  

The laboratory shall have sufficient equipment in order for both (Authority’s and Contractor’s) testing 

representatives to operate efficiently.  

 

The plant testing laboratory shall have a floor space area of not less than 150 square feet, with a 

ceiling height of not less than 7-1/2 feet.  The laboratory shall be weather tight, sufficiently heated in 

cold weather and air-conditioned in hot weather, to maintain temperatures for testing purposes of 70°F ± 

5°F.   
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As a minimum the plant testing laboratory shall have: 

1. Adequate artificial lighting. 

2. Electrical outlets sufficient in number and capacity for operating the required testing equipment 

and drying samples. 

3. Two fire extinguishers, Underwriter's Laboratory approved. 

4. Work benches for testing, minimum 2-1/2 feet by 10 feet. 

5. Desk with two chairs. 

6. Sanitary facilities convenient to testing laboratory. 

7. Exhaust fan to outside air, minimum 12 inch blade diameter. 

8.   Secure High Speed Internet Access 

 

9. File cabinet with lock for Resident. 

10. Sink with running water, attached drain board and drain. 

11. Metal stand for holding washing sieves. 

12. Mechanical shaker and appropriate sieves (listed in 639.06) meeting the requirements of ASTM 

E11. 

13. Superpave gyratory compactor.  

14. Oven, thermostatically controlled, inside minimum one cubic foot. 

15. Two volumetric specific gravity flasks, 500 CC. 

16. Other necessary hand tools required for sampling and testing. 

17. Library containing Contract Specification, latest ASTM Volumes 4.03 and 4.04, AASHTO 

Materials Parts I and II. 

18. Equipment for Maximum Theoretical Density meeting the requirements of AASHTO T209 and 

equipment for Bulk Spec. Gravity meeting the requirements of AASHTO T166. 

19. Infra-red temperature measuring device for use at both plant and Project site. 

20. Necessary equipment for PGAB Content testing. 

21.  Diamond blade saw for trimming pavement cores. 

22.  Two ovens. 

23. All equipment (scales, Superpave gyratory compactor, etc.) to have current calibrations and 

certifications. 

 

Approval of the plant and testing laboratory by the Resident requires all the above facilities and 

equipment to be in good working order during pavement production, sampling and testing.  Failure to 

provide any of the above shall be sufficient cause for disapproving the bituminous plant operations. 

 

 

401.21  Method of Measurement 

 

The Authority will measure Hot Mix Asphalt Pavement by the ton in accordance with Subsection 

108.1, Measurement of Quantities for Payment. 

 

A reduction in payment will occur when the voids, asphalt content, gradation, and density are 

other than the limits specified below for 100 percent payment.  The payment reduction for voids and 

PGAB content and density will be based upon each sublot (500 tons) of production as specified in 

Subsections 401.162, 401.163, 401.164, and 401.165.  The Contractor may request one retest for each 

failing sublot for core density only.  The original core density and the recut core density shall be averaged 
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together to determine payment for the sublot.  No retest will be allowed for voids or asphalt content.  The 

Contractor shall pay $250.00 for each additional core tested.  Pavement restoration will not be measured 

separately for payment but shall be incidental to the respective pay item.   

 

Any lot resulting in zero payment shall be removed, disposed of and replaced at no additional 

cost to the Authority.  Replacement pavement will be paid for based on the accepted and payment criteria 

specified herein. 

 

 

 

CORE DENSITY VS. CORE THEORETICAL MAXIMUM DENSITY 

COMPACTION (SURFACE) 92.5-97 PERCENT 

 

PERCENT COMPACTION PERCENT PAYMENT 

92.5 - 97.0 100 

91.5 - 92.4, 97.1 - 97.9 95 

90.5 - 91.4, 98.0 - 98.5 85 

90.0 - 90.4, 98.6 - 99.0 75 

<90.0, > 99.0 0 

Note:    Percent compaction is the percentage of the field core density as compared to the 

Theoretical Maximum Density (TMD) of that core. 

 

AIR VOIDS – 2.5 – 5.5 PERCENT 

 

VOIDS PAYMENT PERCENT 

2.5 to 5.5 100 

2.0 - 2.4, 5.6 - 6.1 95 

1.5 – 1.9, 6.2 – 6.6 85 

1.0 - 1.4, 6.7-7.1 75 

<1.0, >7.1 0 

Note:  Voids are based on the average of the test specimens fabricated at the plant for each 

sublot (500 tons). 

Payment for PGAB content shall be based on the JMF aim with an allowable production tolerance of 

0.4% except that test results which fall outside of the following ranges shall not be permitted: 

 

9.5 mm            5.7 – 7.5 

12.5 mm            5.2 – 6.4 

 

 
9.5 mm PGAB CONTENT 

% PGAB % PAYMENT 

JMF Aim ± 0.4 100 

JMF Aim + 0.5 , - 0.5 , < 5.7 95 
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JMF Aim + 0.6 , - 0.6 , < 5.6 85 

JMF Aim + 0.7 , - 0.7 , < 5.5 75 

JMF Aim + 0.8 , - 0.8 , ≦ 5.4, > 7.5 50 

Note: PGAB content is based on samples tested at the plant for each 500 Ton sublot 

12.5 mm PGAB CONTENT 

% PGAB % PAYMENT 

JMF Aim ± 0.4 100 

JMF Aim + 0.5 , - 0.5 , < 5.1 95 

JMF Aim + 0.6 , - 0.6 , < 5.0 85 

JMF Aim + 0.7 , - 0.7 , < 4.9 75 

JMF Aim + 0.8 , - 0.8 , ≦ 4.8, > 6.4 50 

Note: PGAB content is based on samples tested at the plant for each 500 Ton sublot 

Gradation 

Sieve Size % Deduction 

% Passing #4 and larger sieves N/A 

% Passing #8 sieve 2 

% Passing #16 sieve N/A 

% Passing #30 sieve N/A 

% Passing #50 sieve 1 

% Passing #100 sieve N/A 

% Passing #200 sieve 3 

Note: Gradation is based on samples tested at the plant for each 500 Ton sublot 

 

As an example of payment reduction, if a sublot of 500 tons of 12.5mm was tested and found to 

have 96 percent TMD compaction, 5.8 percent air voids and asphalt content of 5.19 percent, the payment 

reduction would be as follows: 

 

500 tons x 1.00 = 500 tons payment =   0 tons reduction (compaction) 

500 tons x 0.95 = 475 tons payment = 25 tons reduction (voids) 

500 tons x 0.95 = 475 tons payment = 25 tons reduction (asphalt content) 

 

Payment = 500 tons - (0 + 25 + 25) = 450 tons. 

 

 

401.22  Basis of Payment   

 

The Authority will pay for the work, in place and accepted, in accordance with the applicable 

sections of this Section, for each type of HMA specified. 

  

The Authority will pay for the work specified in Subsection 401.11, for the HMA used, except 

that cleaning objectionable material from the pavement and furnishing and applying bituminous material 

to joints and contact surfaces is incidental. 

 

Payment for this work under the appropriate pay items shall be full compensation for all labor, 

equipment, materials, and incidentals necessary to meet all related Contract requirements, including 
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design of the JMF, implementation of the QCP, obtaining core samples, transporting cores and samples, 

filling core holes, applying specified material to joints, and providing testing facilities and equipment. 
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SPECIAL PROVISION 

SECTION 403 
 

HOT MIX ASPHALT PAVEMENT 
 

Section 403 of the Maine Turnpike Authority 2016 Supplemental Specifications modified as 

follows: 

403.01 Description 
 

This work shall also consist of the construction, maintenance and removal of all temporary 

bituminous ramps at locations as shown on the Plans or as directed by the Resident. 

403.02 General 
 

The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate, 

Performance Graded Asphalt Binder (PGAB), and mineral filler if required. The Performance 

Graded Asphalt Binder (PGAB) shall be polymer modified as detailed in this special provision 

and shall conform to the requirements of AASHTO M 332. The PG64E-28 Binder shall contain 

a minimum of 2.25% Styrene-Butadiene-Styrene (SBS) polymer {BWT} in a homogeneous 

blend.  The stability of the modified binder shall be verified in accordance with ATSM D7173 

using the Dynamic Shear Rheometer (DSR). The DSR G*/sin(δ) results from the top and bottom 

sections of the ATSM D7173 test shall not differ by more than 10%. The results of ASTM D7173 

shall be included on the Certified Test Report. 

403.03 Construction 
 

All areas which have been milled or overlaid shall have a minimum length temporary 

ramp constructed as determined by the Resident at the milled or overlaid limits prior to opening the 

roadway to traffic. Temporary ramps shall be constructed using the same material as being placed 

on that day or as directed by the Resident. All temporary ramps are to be constructed on a sand 

joint. The Contractor shall be responsible for all repairs and maintenance required for the 

temporary ramps. 

 

The Contractor shall be responsible for the layout of the longitudinal centerline between 

the travel lanes. 

 

The sand and loose debris adjacent to the median guardrail shall be removed and disposed 

of by the Contractor off of Turnpike property. 

 

The forty-five degree pavement safety edge needed between adjacent lanes and or 

shoulders shall be incidental to the 202 pay items. 
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403.04 Method of Measurement 
 

The construction and removal of temporary ramps on sand joints, and maintaining the 

ramps will not be measured separately for payment, but shall be incidental to Items 403. 

 

The removal of sand and loose debris will not be measured separately for payment, but 

shall be incidental to paving items. 

 

Hot Mix Asphalt, 12.5 mm (Polymer Modified pavement with (up to) 15% RAP, placed 

as a wearing surface will be measured under Item 403.2081 Hot Mix Asphalt, 12.5 mm (Polymer 

Modified) - RAP. 

 
403.05 Basis of Payment  

 

Hot Mix Asphalt, 12.5 mm (Polymer Modified) pavement, placed as a wearing surface 

will be paid under Item 403.2081 Hot Mix Asphalt, 12.5 mm (Polymer Modified). 
 

The following pay items are added: 

 

Pay Item Pay Unit 

403.207 Hot Mix Asphalt. 19.0 mm  TON 
403.2072 19.0 mm Asphalt Rich Base HMA TON 
403.208 Hot Mix Asphalt, 12.5mm, Surface TON 
403.208 Hot Mix Asphalt, 12.5 mm (Polymer/Latex Modified)  TON 
403.209 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, 

islands & incidentals) 
TON 

403.211 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size-(Outside Shoulder) TON 
403.2111 Hot Mix Asphalt, Shimming TON 
403.212 Hot Mix Asphalt, 4.75 mm Nominal Maximum Size (Shim) TON 
403.213 Hot Mix Asphalt - 12.5 mm (base and intermediate course) TON 
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SPECIAL PROVISION 

 

SECTION 403 

 

HOT MIX ASPHALT PAVEMENT 

 

Course HMA 

Grading 

Item 

Number 

Total 

Thickness 

No. of 

Layers 

Complimentary 

Notes 

 

 

Biddeford/Kennebunk Park & Rides Mill and Fill 

 

Wearing 12.5 mm 403.208 1.5” 1 A,C,L,M 

Shim 9.5 mm 403.211 VAR 1 A,C,L,M 

Base 12.5 mm 403.213 2” 2 A,C,L,M 

 

 

A. The required PGAB for this mixture shall be 64-28. 

B. RAP may not be used. 

C. The Maine DOT will conduct the job mix verification. The aggregate qualities shall meet 

the design traffic level of 3 to <10 million ESALS for mix placed under this contract. 

Minimum and Maximum PGAB content limits from 401.21 shall not apply. 

D. The MTA will conduct the job mix verification. The aggregate qualities shall meet the 

design traffic level of 10 to <30 million ESALS for mix placed under this contract. The 

design verification, Quality Control, and Acceptance tests for this mix will be performed at 

75 gyrations. (N design) 

E. A material transfer vehicle (MTV) shall be used for the placement of Hot Mix Asphalt 

wearing surface on all roadways including acceleration and deceleration lanes and all ramps 

and the outside shoulders. 

F. Joints shall be constructed as the “notched wedge” type in accordance with Subsection 

401.17. 

G. Joint density will be measured in accordance with Subsection 401.165. 

H. PGAB shall conform to the provisions of 403.02 – Polymer Modified PGAB for HMA 

I. The contractor shall furnish a quality control technician equipped with an approved 

densometer to ensure density requirements are met. 

J. Hydrated Lime may be incorporated into the mixture. 

K. The antistrip additive Zycotherm SP manufactured by Zydex Industries shall be 

incorporated into the PGAB at a rate of 0.125%. 

L. Contractor may use an 8’ screed. 

M. Rubber tire roller is optional. 
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SPECIAL PROVISION 

 

SECTION 409 

 

BITUMINOUS TACK COAT 

 

409.01  Description 

 

This Subsection is deleted and replaced with the following: 

 

This work consists of furnishing and applying one uniform application of Rs-1 as indicated 

in this specification and as per manufacturers’ recommendation. The application rate shall be 0.04 

gal/yd2  

 

409.05  Equipment 

 

Add “or as determined by the Resident”, after the words “gal/yd2]” in the fourth line of the 

second paragraph of this Subsection.   

 

409.06  Preparation of Surface 

 

The following paragraph is added: 

 

All existing pavement and shoulder areas on which bituminous concrete mixtures are to be 

placed shall receive a tack coat.  The surface area where the tack coat is to be applied shall be dry 

and cleaned of all dirt, sand, and loose material.  Cleaning shall be accomplished by use of 

revolving brooms or mechanical sweepers.  Undesirable material not removed by the above means 

shall be cleaned by hand sweeping or scraping, or a combination of both.  Small areas otherwise 

inaccessible may be swept with hand brooms.  The tack coat shall be applied only when the existing 

surface is dry. 

 

The contractor shall protect the existing toll concrete pads on each ramp from getting any 

tack on the concrete.  Method of protection shall be approved by the Resident.   

 

409.08  Method of Measurement 

 

The following paragraphs are added: 

 

Measurement will be based on delivery slips made out in duplicate by the Contractor and 

signed by the Resident, or his representative, at the point of delivery.  One of these slips shall be 

retained by the Resident and one by the Contractor.  Delivery slips shall be furnished by the 

Contractor and shall provide space for identifying the vehicle and driver, for stating the volume of 

material carried, the source of the material, the date, and the Resident or his representative's 

signature. 
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Material included in the delivery slips and not used or rejected shall be deducted from the 

amount being measured for payment.  Each day's delivery slips shall be reconciled by the 

Contractor and the Resident within 24-hours. 

 

Cleaning of the surface area where tack coat is to be applied shall be incidental to Item 

409.15, Bituminous Tack Coat - Applied. 

 

409.09  Basis of Payment 

 

Pay Item          Pay Unit 

 

409.15 Bituminous Tack Coat – Applied      Gallon 
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SPECIAL PROVISION 

 

SECTION 470 

 

BERM DROP OFF CORRECTION 

 

(Berm Dropoff Correction - Grindings) 

(Berm Correction) 

 

470.01  Description 

 

This work shall consist of furnishing and placing bituminous grindings to eliminate the berm 

dropoff along the inside and outside shoulder edges at all locations, including guardrail sections at 

locations shown on the plans or as directed by the Resident.   

 

The work shall also consist of removing materials at the inside shoulder edges at all locations, 

including guardrail sections at locations shown on the plans or as directed by the Resident.   

 

470.02  Bituminous Materials 

 

The recycled bituminous pavement shall be reprocessed (crushed) to meet the following 

gradations: 

 

  Sieve Designation   Percentage by Weight 

       Passing Square Mesh Sieve 

   ¾”     100 

   ½”     95-100 

   No. 4     50-80 

   No. 50     18-28 

   No. 200    3-10 

 

470.03  Method of Construction 

 

Work under this item shall be in accordance with the details as shown on the Plans or as 

directed by the Resident. 

 

 At a minimum, a walk behind plate compactor shall be used for compaction.  Other methods 

may be used upon approval by the Resident.   

470.04  Method of Measurement 

 

Berm Dropoff Correction – Grindings will be measured by the linear foot of Pavement 

grindings delivered and installed. 

 

Berm Correction will be measured by the linear foot for material removed. 

 

470.05  Basis of Payment 
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The accepted quantity of “Berm Dropoff Correction – Grindings” will be paid for at the 

contract unit price per linear foot, which price shall include all materials, crushing to gradation 

range, weighing, transportation, placement, labor, equipment, and all incidentals necessary to 

accomplish the work. 

 

The accepted quantity of “Berm Correction” will be paid for at the contract unit price per 

linear foot, which price shall include removing all materials, grading, transportation, labor, 

equipment, and all incidentals necessary to accomplish the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

 

470.08  Berm Dropoff Correction – Grindings   LF 

470.081 Berm Correction       LF 
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SPECIAL PROVISION 

 

SECTION 652 

 

MAINTENANCE OF TRAFFIC 

 

 

MaineDOT Standard Specification 2014 Edition Section 652 – Maintenance of Traffic and the 

Maine Turnpike Authority 2016 Supplemental Specification Section 652 – Maintenance of 

Traffic are deleted in their entirety and replaced with the following: 

 

652.1 Description 

 

This work shall consist of furnishing, installing, maintaining and removing traffic control devices 

necessary to provide reasonable protection for motorists, pedestrians and construction workers 

in accordance with these Specifications, the applicable provisions of Section 105.4.5 - Special 

Detours, and the plans. 

 

Traffic control devices include signs, signals, lighting devices, markings, barricades, 

channelizing, and hand signaling devices, portable light towers, truck mounted impact 

attenuators, portable rumble strips, portable speed trailers, sequential warning lights, traffic 

officers, and flaggers.  

 

652.2 Materials 

 

All maintenance of traffic control devices shall conform to the requirements of the latest edition 

of the MUTCD, NCHRP 350 guidelines and all Traffic control devices shall meet Manual for 

Assessing Safety Hardware (MASH) 16 guidelines if date of manufacture was after December 

31, 2019. 

 

All signs shall be fabricated with high intensity fluorescent retroreflective sheeting conforming 

to ASTM D 4956 - Type VIII, or Type IX (prismatic). All barricades, drums, and vertical panel 

markers shall be fabricated with high intensity orange and white fluorescent retroreflective 

sheeting conforming ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic). 

 

Construction signs shall be fabricated from materials that are flat, free from defects, retro-

reflectorized, and of sufficient strength to withstand deflections using a wind speed of 80 

miles/hr. 

 

652.2.2 Signs 

 

Only signs with symbol messages conforming to the design of the Manual of Uniform Traffic 

Control Devices (MUTCD) shall be used unless the Resident approves the substitution of word 

messages. 

 

Any proposed use of temporary plaques to cover text or to change text shall be approved by 

the resident. All signs or proposed plaques shall have a uniform face and be constructed from 
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similar sheeting. 

 

All signs shall be new, or in like new condition and maintained in like new condition 

throughout the project duration. Signs shall be cleaned just prior to installation and 

throughout the project utilizing a method that will not damage the reflective sign sheeting. 

 

652.2.3 Flashing Arrow Board 

 

Flashing Arrow Boards must be of a type that has been submitted to AASHTO’s National 

Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine 

Department of Transportations’ Approved Products List of Portable Changeable Message Signs 

& Flashing Arrow Boards.  

 

Flashing Arrow Boards units shall meet requirements of the current Manual on Uniform Traffic 

Control Devices (MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic 

Control Devices. Flashing Arrow Boards shall have matrix of a minimum of 15 low-glare, sealed 

beam, Par 46 elements capable of either flashing or sequential displays as well as the various 

operating modes as described in the MUTCD, Chapter 6-F. If a Flashing Arrow Board consisting 

of a bulb matrix is used, each element should be recess-mounted or equipped with an upper hood 

of not less than 180 degrees. The color presented by the elements shall be yellow. 

 

Flashing Arrow Board elements shall be capable of at least a 50 percent dimming from full 

brilliance. Full brilliance should be used for daytime operation and the dimmed mode shall be used 

for nighttime operation. Flashing Arrow Board shall be at least 96 inches x 48 inches and finished 

in non-reflective black. The Flashing Arrow Board shall be interpretable for a distance not less 

than 1 mile. 

 

Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing 

double arrow, and flashing caution. In the three arrow signals, the second light from the arrow 

point shall not operate. 

 

The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals of 

25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more than 

40 flashes per minute. All on-board circuitry shall be solid state. 

 

Primary power source shall be 12 volt solar with a battery back-up to provide continuous 

operation when failure of the primary power source occurs, up to 30 days with fully charged 

batteries. Batteries must be capable of being charged from an onboard 110 volt AC power source 

and the unit shall be equipped with a cable for this purpose. 

 

Controller and battery compartments shall be enclosed in lockable, weather-tight boxes. 

 

The Flashing Arrow Board shall be mounted on a pneumatic-tired trailer or other suitable support 

for hauling to various locations, as directed. The minimum mounting height of an arrow panel 

should be 7 feet from the roadway to the bottom of the panel. 

 

The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective 

material, known as conspicuity material, in a continuous line as seen by oncoming drivers. 
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A portable changeable message sign may be used to simulate an arrow panel display. 

 

652.2.4 Other Devices 

 

Vertical panel markers shall be orange and white striped, 8 inches wide by 24 inches high. On 

the Interstate System, vertical panel markers shall be orange and white striped, 12 inches wide by 

36 inches high. 

 

Cones shall be orange in color, a minimum of 28 inches high, and retro-reflectorized. Retro- 

reflection shall be provided by a white bands of retro-reflective sheeting conforming to the 

MUTCD.  All cones utilized on the project shall be new or in like new condition and shall have 

a consistent design/appearance. 

 

Drums shall be of plastic or other yielding material and shall be a minimum of 36 inches high 

and a minimum of 18 inches in diameter. There shall be at least two retro-reflectorized orange and 

at least two retro-reflectorized white stripes a minimum of 4 inches wide on each drum. All 

drums utilized on the project shall be new or in like new condition and shall have a consistent 

design/appearance. 

 

Flaggers shall use a STOP / SLOW handheld paddle as the primary and preferred hand 

signaling device. Flags shall only be limited to emergencies. STOP / SLOW paddles shall 

have high intensity prismatic retro reflective sheeting, have an octagonal shape on a rigid 

handle and shall be at least 18 inches wide with letters at least 6 inches high and shall be 

constructed from light semi-rigid material. The STOP (R1-1) face shall have white letters and 

a white border on a red background. The SLOW (W20-8) face shall have black letters and a 

black border on an orange background. 

 

STOP / SLOW paddles shall also incorporate either white or red flashing lights on the STOP 

face and white or yellow flashing lights on the SLOW face of the paddle and always be in use. 

 

Paddles must conform to one of the following patterns: 

 

A. Two white or red lights (colors shall be all white or all red), one centered 

vertically above and one centered vertically below the STOP legend; and/or two 

white or yellow lights (colors shall be all white or all yellow), one centered 

vertically above and one centered vertically below the SLOW legend. 

 

B. Two white or red lights (colors shall be all white or all red), one centered 

horizontally on each side of the STOP legend; and/or two white or yellow lights 

(colors shall be all white or all yellow), one centered horizontally on each side of 

the SLOW legend. 

 

C. One white or red light centered below the STOP legend; and/or one white or 

yellow light centered below the SLOW legend. 

 

D. A series of eight or more small all white or all red lights no larger than 1/4 inch in 

diameter along the outer edge of the paddle, arranged in an octagonal pattern at 

the eight corners of the border of the STOP face; and/or a series of eight or more 

small all 
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white or all yellow lights no larger than 1/4 inch in diameter along the outer edge of the 

paddle, arranged in a diamond pattern along the border of the SLOW face; or 

 

E. A series of white lights forming the shapes of the letters in the legend. Flashing 

light patterns shall be compliant with Section 6E.03 Hand Signaling Devices in 

the most current version of the Manual on Uniform Traffic Control Devices. 

 

All flashing light patterns on the STOP / SLOW paddle shall be visible from a minimum 

distance of 1000 feet. 

 

Type I barricades shall be 2 feet minimum, 8 feet maximum in length with an 8 inch wide rail 

mounted 3 feet minimum above the ground. Type II barricades shall be 2 feet in length with two 

8 inch wide rails, and the top rail shall be mounted 3 feet minimum above the roadway. Type III 

barricades shall be 8 feet in length with three 8 inch wide rails, and the top rail shall be mounted 5 

feet minimum above the roadway. The cross members of all barricades shall be of ½ or ⅝ inch 

thick plywood or other lightweight rigid material such as plastic, fiberglass or fiber wood as 

approved by the Resident. The predominant color for supports and other barricade components 

shall be white, except that unpainted galvanized metal or aluminum components may be used. 

 

652.2.5 Portable Changeable Message Sign 

 

Portable-Changeable Message Signs (PCMS) will be furnished by the Contractor and shall be 

Ver-Mac PCMS-1210 or an approved equal. The face of the PCMS trailer shall be delineated on 

a permanent basis by affixing retro-reflective material, known as conspicuity material, in a 

continuous line as seen by oncoming drivers. PCMS’s shall be located and relocated to locations 

approved by the Resident within the Project limits for the duration of the Project. 

 

Features to the Ver-Mac PCMS shall include: 

 

▪ An all-LED display. 

 

▪ Be legible from a distance of 1,000 feet. 

 

▪ Have three (3) lines available for messages. 

 

▪ Be NTCIP compliant (NTCIP 1203 & 1204). 

 

▪ Be capable of being programmed by a remote computer via a data (IP over Cell) 

cellular modem connection. 

 

▪ Have GPS location capability by adding on a GPS device capable of providing 

GPS location remotely to the MTA Communications’ Center. 

 

▪ Be programmable by Vanguard Software by Daktronics. 

 

The Contractor shall complete and/or provide the following: 

 

▪ Submit a catalog cut shop drawing to the Resident of all proposed equipment for 

review and approval. 
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▪ Establish and pay for a data cellular account so that PCMS may be remotely 

programmed and operated from the MTA Communications’ Center. 

 

▪ Provide to the Authority technical support from the PCMS manufacturer that may 

be necessary to integrate the PCMS into the MTA software platform (Vanguard 

Software by Daktronics). 

 

▪ Provide the manufacturer’s software necessary to change the PCMS messages 

remotely from the MTA Communications’ Center and the Resident’s computer if 

necessary or requested. 

 

▪ Provide training on the operation of the PCMS to the Resident and the MTA 

Communications’ Center representative. 

 

▪ Make all PCMS on the Project work site available to the MTA for any/all 

emergency situations as defined by the MTA. This shall include the preemption of 

any messages running at the time of need as approved by the MTA and the 

Resident. 

 

The Contractor shall also: 

 

▪ Furnish, operate, relocate and maintain the PCMS as approved or requested by 

the Resident. 

 

▪ Be responsible for the day-to-day programming and operation of the PCMS for 

Project purposes. 

 

The PCMS(s) shall be on-site, with data cellular account established, GPS location capable, and 

all training required complete within one month after mobilization or seven days prior to 

implementing traffic shifts, detours or stoppages, whichever is sooner. Implementation of traffic 

shifts, detours, or stoppages of traffic will not be allowed without PCMS boards on-site with the 

specified MTA Communications’ Center Software Platform integration and training. 

 

 

652.2.5 Sequential Flashing Warning Lights 

 

When included in contracts as a bid item Sequential Flashing Warning Lights on drums used for 

merging tapers and shifting tapers during nighttime operation for project use. The purpose of these 

lights is to assist the motorist in determining which direction to merge or shift and to reduce the 

number of late merges resulting in devices being struck and having to be reset to maintain 

positive guidance at the merge point. The successive flashing of the lights shall occur from the 

upstream end of the taper to the downstream end of the taper in order to identify the desired 

vehicle path. 

 

The Sequential Flashing Warning Lights shall meet all of the requirements for warning lights 

within the current edition of the MUTCD. Each light unit shall be capable of operating fully and 

continuously for a minimum of 500 hours when equipped with a standard battery set. Each light 

in sequence shall be flashed at a rate of not less than 55 times per minutes and not more than 75 

times per minute. The flash rate and flash duration shall be consistent throughout the sequence. 
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Sequential Flashing Warning Lights shall be “Pi-Lit” Sequential Barricade Warning Lamps or an 

approved equal. 

 

Sequential Flashing Warning lights are to be used for merging and shifting tapers that are in 

place during the nighttime hours (12-hours when ambient light is dimmed). These lights shall 

flash sequentially beginning with the first light and continuing until the final light at the beginning 

of a tangent section. 

 

The Sequential Flashing Warning Lights shall automatically flash in sequence when placed on the 

drums that form the merging or shifting tapers. 

 

The number of lights used in the drum taper shall equal one half the number of drums used in the 

taper. 

 

Drums are the only channelizing device permitted for mounting the Sequential Flashing Warning 

Lights. 

 

The Sequential Flashing Warning Lights shall be weather independent and visual obstruction 

shall not interfere with the operation of the lights. 

 

The Sequential Flashing Warning Lights shall automatically sequence when placed in line in an 

open area with a distance between lights of 25 to 150 feet. A 10-foot stagger in the line of lights 

shall have no adverse effect on the operation of the lights. 

 

If one light fails, the flashing sequence shall continue. Non-sequential flashing is prohibited. 

 

652.2.6 Automated Trailer Mounted Speed Sign 

 

The Contract will furnish, operate, and maintain Automated Trailer Mounted Speed Limit 

Sign(s) for project use. The automated speed sign shall be required when there is a Work 

Zone Speed Limit in place. 

 

Trailer mounted speed limit signs shall be self-contained units including sign assembly, flashing 

lights, directional radar to measure speed limits, a regulatory speed limit sign, and power supply 

specifically constructed to operate as a trailer-mounted sign. The preferred color of the unit shall 

be “construction orange”. 

 

Base material for the regulatory speed limit signs shall be weatherproof, rigid substrate 

specifically manufactured for highway signing and meet the retro-reflective sheeting application 

requirements of the sheeting manufacturer. 

 

Sign text shall consist of the letters, digits and symbols either applied by stick-on or silk screen, 

to conform to the dimensions and designs indicated in the Contract, MUTCD and/or FHWA 

Standard Highway Signs. The materials and methods shall be in accordance with standard 

commercial processes. 

 “Work Zone” construction signs shall be mounted on the trailer unit above the regulatory speed 

limit sign. (see attached graphic details). 

 

Signs and secondary signs shall follow the MUTCD for minimum mounting heights. 
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The power supply shall be either full battery power with solar panel charging (capable of 

maintaining a charged battery level) and 135 amperes, 12-volt deep cycle batteries, or diesel 

powered generator with a fuel capacity sufficient for 10 hours of continuous operation. 

 

Each unit shall be equipped with two mono-directional flashing lights, placed in accordance with 

the MUTCD, with amber lenses and reflectors, which are visible through a range of 120 degrees 

when viewed facing the sign. The lights shall be a minimum of 8-inch diameter, either LED, 

halogen, or incandescent lamps, and shall be visible for a minimum distance of one mile under 

daylight conditions and shall have a minimum flash rate of 40 flashes per minute. An “On” 

indicator light shall be mounted on the back of the signs, which is visible for at least 500 feet to 

provide confirmation that the flashing lights are operating. 

 

The directional radar shall monitor approaching traffic only. The radar shall be capable of 

measuring speeds from 5 to 70 MPH at a distance of up to 1500 feet and shall have a high speed 

cut off thresh hold. Speed data shall be recorded and stored on the sign and must be made available 

to the Authority as requested. 

 

All existing speed limit signs, which conflict with the construction zone trailer mounted speed 

limit signs shall be covered completely when the work zone speed limit is in place. 

 

Automated Trailer Mounted Speed Limit Signs shall only be used when a work zone speed limit 

is in place and shall be required when the work zone speed limit is active. The Contractor shall 

manage the utilization and operation of the Automated Trailer Mounted Speed Limit Signs and 

if at least one is not used when work zone speed limits are in place then it will be considered a 

Traffic Control Plan violation and result in a reduction of payment as outlined in Section 652. 

 

The Resident will record the actual time and location for the signs on a daily basis when the 

Automated Trailer Mounted Speed Limit Signs are in use. 

 

The Automated Trailer Mounted Radar Speed Limit Sign may be placed as shown on the plans, 

or may replace the posted regulatory speed limit signs, or may be placed at a location within the 

closed lane that has a reduced speed limit. 

 

Automated Trailer Mounted Speed Limit Signs shall be delineated with retro-reflective 

temporary traffic control devices while in use and shall also be delineated by affixing a retro- 

reflective material directly on the trailer. 

 

To avoid impairing driver vision, the Contractor shall dim the lighted speed limit readings by 50 

percent during nighttime use and restore full power lighting during daytime operation. 

 

 

652.3.1 Responsibility of the Authority 

 

The Authority will provide Project specific traffic control requirements and traffic control plans 

for use by the Contractor. The specific traffic control requirements for the Project are identified 

in Special Provision Section 652, Maintenance of Traffic (Specific Project Maintenance of Traffic 

Requirements). No revisions to these requirements or Plans will be permitted unless the 

Contractor can thoroughly demonstrate an overall benefit to the public and a Contract 
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Modification is approved. 

 

The Maine Turnpike Authority may erect lane closures on the mainline within the Project area 

to collect survey, provide layout, and for any other reasons deemed necessary by the Authority. 

 

652.3.2 Responsibility of the Contractor 

 

The Contractor shall provide continuous and effective traffic control and management for the 

Project that is appropriate to the construction means, methods, and sequencing allowed by the 

Contract and selected by the Contractor: 

 

The Contractor shall ensure all jobsite personnel shall wear a safety vest labeled as ANSI 107-

2004 standard performance for Class 3 risk exposures at all times. This requirement also applies 

to truck drivers and equipment operators when out of an enclosed cab. 

 

652.3.3 Submittal of Traffic Control Plan 

 

The Contractor shall provide continuous and effective traffic control and management for the 

Project that is appropriate to the means, methods and sequencing allowed by the Contract; and 

consistent with the Traffic Control Plans and Maintenance of Traffic Specifications. The 

Contractor is responsible for ensuring a safe environment for the Contract workforce, local road 

users, and turnpike users; and maintaining the safe efficient flow of traffic through the construction 

zone at all times during the Contract. The protocols and requirements outlined in the Contract shall 

be strictly enforced. The Contractor shall submit, at or before the Preconstruction Meeting, a 

Traffic Control Plan (TCP) that provides the following information to the Authority: 

 

a. The name, telephone number, and other contact numbers (cellular phone, pager, if 

any) of the Contractor's Traffic Control Supervisor (TCS). The TCS is the person 

with overall responsibility for ensuring the contractor follows the TCP, and who 

has received Work Zone Traffic Control Training commensurate with the level of 

responsibility shown in the requirements of the Contract, and who is empowered to 

immediately resolve any work zone traffic control deficiencies or issues. Provide 

documentation that the Traffic Control Supervisor has completed a Work Zone 

Traffic Control Training Course (AGC, ATSSA, or other industry- recognized 

training), and a Supervisory refresher training every 5 years thereafter. Submit 

training certificates or attendance roster that includes the course name, training 

entity, and date of training. State how the traffic control devices will be 

maintained including a frequency of inspection for both temporary and 

permanent traffic control devices. 

 

Traffic Control Training Course curriculum must be based on the standards and guidelines of 

the MUTCD and must include, at a minimum, the following: 

 

1. Parts of Temporary Traffic Control Zone 

 

2. Appropriate use and spacing of signs 

 

3. Use and spacing of channelizing devices 

4. Flagging basics 
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5. Typical examples and applications 

 

The Traffic Control Supervisor, or designee directly overseeing physical installation, adjustment, 

and dismantling of work zone traffic control, will ensure all personnel performing those activities 

are trained to execute the work in a safe and proper manner, in accordance with their level of 

decision-making and responsibility. The emergency contact list shall contain a listing of 

individuals who may be contacted during non-work hours and shall adequately respond to the 

request. 

 

b. Proposed revisions to the construction phasing or sequencing that reasonably 

minimizes traffic impacts. 

 

c. A written narrative and/or plan explaining how traffic and pedestrians will be 

moved through the Project Limits, including transitions during the change from one 

phase of construction to the next, as applicable. 

 

d. Temporary traffic control treatments at all intersections with roads, rail crossings, 

businesses, parking lots, pedestrian ways, bike paths, trails, residences, garages, 

farms, and other access points, as applicable. 

 

e. A list of all Contractor or Subcontractor certified flaggers to be used on the Project, 

together with the number of flaggers which will be used for each type of operation 

that flagging is needed. If the Contractor is using a flagging Subcontractor, then the 

name and address of the Subcontractor may be provided instead of a list of flaggers. 

 

f. A procedure for notifying the Resident of the need to change the traffic control plan 

or the need to remove a lane restriction. 

 

g. A description of any special detours including provisions for constructing, 

maintaining, signing, and removing the detour or detours, including all 

temporary bridges and accessory features and complete restoration of the 

impacted land. 

 

h. The maximum length of requested contiguous lane closure. The Contractor shall 

not close excessive lengths of traffic lane to avoid moving traffic control devices. 

 

i. The proposed temporary roadway surface conditions and treatments. The 

Contractor shall provide an adequate roadway surface at all times; taking into 

account traffic speed, volume, and duration. 

 

j. The coordination of appropriate temporary items (drainage, concrete barriers, 

barrier end treatments, impact attenuators, and traffic signals) with the TCP. 

 

k. The plan for unexpected nighttime work, the contractor shall provide a list of 

emergency nighttime lighting equipment and safety personnel available on-site or 

have the ability to have them on site within an hour of the time of need. 

l. The plan for meeting any project specific requirements contained in special 
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provision 105 and/or 107, and/or Section 656 

 

m. The lighting plan if night work is anticipated. 

 

The Authority will review the TCP for completeness and conformity with Contract provisions, 

the current edition of the MUTCD, and Authority policy and procedures. The Authority will 

review and provide comments to the Contractor within 14 days of receipt of the TCP. No review 

or comment by the Authority, or any failure to review or comment, shall operate to absolve the 

contractor of its responsibility to design and implement the plan in accordance with the Contract, 

or to shift any responsibility to the Authority. If the TCP is determined by the Authority to be 

operationally ineffective, the Contractor shall submit modifications of the TCP to the Authority 

for review and shall implement these changes at no additional cost to the Contract. Nothing in 

this Section shall negate the Contractor’s obligations set forth in Section 110 - Indemnification, 

Bonding, and Insurance. The creation and modification of the TCP will be considered incidental 

to the related 652 items. 

 

 

652.3.4 General 

 

Prior to starting any work on any part of the project adjacent to or being used by the traveling 

public, the Contractor shall install the appropriate traffic control devices in accordance with the 

plans, specifications and the latest edition of Manual of Uniform Traffic Control Devices, Part 

VI. The Contractor shall continuously maintain the traffic control devices in their proper 

position, and they shall be kept clean, legible and in good repair throughout the duration of the 

work. If notified that the traffic control devices are not in place or not properly maintained, the 

Contractor may be ordered to immediately suspend work until all deficiencies are corrected. 

 

No equipment or vehicles of the Contractor, their subcontractors, or employees engaged in work 

on this contract shall be parked or stopped on lanes carrying traffic, or on lanes or shoulders 

adjacent to lanes carrying traffic, at any time, except as required by ongoing work operations. 

Contractor equipment or vehicles shall never be used to stop, block, or channelize traffic. 

 

Vehicles parked on the shoulder shall be located so all portions of the vehicle(s) are a minimum 

of one foot from the traveled way. No operation shall be conducted on or near the traveled lanes 

or shoulders without first setting up the proper lane closure and traffic control devices. These 

precautions shall be maintained at all times while this Work is being performed. The Contractor 

shall keep all paved areas of the highway as clear as possible at all times. No materials shall be 

stored on any paved area of the highway or within 30 feet of the traveled way (unless protected 

by concrete barriers and specifically approved by the Resident). Private vehicles owned by 

Contractor’s employees shall be parked close together in a group no closer than 30 feet from the 

traveled way in pre-approved areas. 

 

Channelization devices shall include Vertical Panel Markers, Barricades, Cones, and Drums 

shall be in accordance with the MUTCD. These devices shall be installed and maintained at the 

spacing determined by the MUTCD through the work area. 

 

The Contractor shall maintain existing guardrails and/or barriers until removal is necessary for 

construction. The Contractor shall use a temporary barrier or appropriate channelizing devices, 

as approved by the Resident, while the guardrails and/or barriers are absent. Permanent 
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guardrails and barriers shall be installed as soon as possible to minimize risk to the public. 

 

When Contractor operations or shoulder grading leave a continuous 3 inch or less exposed 

vertical face at the edge of the traveled way, including the shoulder, or when traffic is shifted 

into the shoulder adjacent to the edge of pavement where an existing 3 inch or less exposed 

vertical face creates a safety hazard, channelization devices should be placed 2 feet outside the 

edge of the pavement at intervals not exceeding 600 feet and, depending on type and location of 

the exposed vertical face, a 48 inch by 48 inch W8-9 Low Shoulder, or W8-11 Uneven Lane, 

and/or a W8-17P Shoulder Drop-Off sign should be placed at a maximum spacing of ½ mile. 

When Contractor operations or shoulder grading leave greater than a 3-inch exposed continuous 

vertical face at the edge of the traveled way, including the shoulder, or when an existing 

condition of an exposed vertical face of 3 inches or more is adjacent to active traffic shifted into 

shoulder, the Contractor shall place shoulder material at a slope not exceeding 3 horizontal to 1 

vertical to meet the pavement grade, before the lane is opened to traffic. 

 

Special Detours and temporary structures, if used, shall meet applicable AASHTO standards, 

including curve radii and grade. 

 

Maine Turnpike Traffic Control Requirements 

 

This Section outlines the minimum requirements that shall be maintained for working on, over, 

or adjacent to the Maine Turnpike roadway. 

 

General 

 

Two travel lanes in each direction (each direction being 24 feet wide including/excluding 

shoulder) in the two lane portion of the turnpike, and three travel lanes in each direction (each 

direction being 36 feet wide including/excluding shoulder) in the three lane portion of the turnpike 

(Mile 0.0 to mile 44.3) shall be maintained at all times except while performing work in a 

designated lane, directly over or adjacent to traffic, and during the placement and removal of traffic 

control devices. 

 

Unless otherwise specified in the contract documents the minimum main line width for a single 

travel lane shall be 14 ft and minimum ramp widths of 16 ft which must be maintained at all 

times, from ½ hour before sunrise and ½ hour after sunset as indicated on the Sunrise/Sunset 

Table at: http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the 

closest town on the list will be used as agreed at the Preconstruction Meeting. 

 

Shoulder closures, lane closures, and lane shifts meeting the MUTCD guidelines, other than 

those shown in the plans, must be submitted for approval from the MTA prior to use in the 

construction operations. 

 

No lane closures will be allowed during non-working hours, weekends and/or holiday periods 

unless included in the Contract as long-term traffic control requirement as outlined in Section 

652 – Specific Project Maintenance of Traffic Requirements unless written permission is 

obtained from the Authority. 

 

Any special signs, barricades or other devices deemed necessary by the Resident shall be 

furnished and maintained by the Contractor. Extra care shall be taken so that the traffic flow will 

http://www.sunrisesunset.com/usa/Maine.asp
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not be disturbed. The use of construction signs and warning devices not shown on the Plans or 

in the MUTCD is prohibited unless approved by the Resident 

 

The Contractor's personnel and equipment shall avoid crossing traffic whenever possible. No 

Contractor's vehicle may slow down or stop in a traffic lane unless said lane has previously been 

made safe with signs and barricades as required by the Resident. 

 

No vehicle will move onto the traveled way at such a time or in such a manner so as to cause 

undue concern or danger to traffic approaching from either direction. The Contractor or his 

employees are not empowered to stop traffic. 

 

The Contractor shall take necessary care at all times, in all operations and use of his equipment, 

to protect and facilitate traffic. During periods of idleness, the equipment shall not be left in a 

way to obstruct the traffic artery or to interfere with traffic. 

 

The Contractor shall furnish approved signs reading “Construction Vehicle - Keep Back” to be 

used on trucks hauling to the Project. The signs shall be a minimum of 30-inch by 60-inch, Black 

and Orange, and meet construction sign retro reflectivity requirements 

 

All vehicles used on the Project shall be equipped with amber flashing lights, by means of a 

single or multiple, flashing LED or strobe lights mounted so as to be visible 360 degrees. In 

addition, vehicles operating under direction of the Maine Turnpike Authority may be equipped 

with auxiliary lights that are green, white or amber or any combination of green, white or amber. 

Auxiliary lighting shall have sufficient intensity to be visible at 500 feet in normal daylight and 

a flash rate between 1Hz and 4Hz. The vehicle flashing system shall be in continuous operation 

while the vehicle is on any part of the project and positioned or mounted in such a way to not be 

obstructed by vehicle mounted or other equipment. Dump trucks, concrete trucks and utility 

trucks at a minimum shall have a strobe light mounted on each side of the vehicle. The use of 

motorcycles is not permitted within a construction site or as a means to arrive at or leave 

a work zone. 

 

Where space is available pavement striping for all tapers shall create a minimum buffer of 250 

feet to the point where the temporary concrete barrier taper ends and becomes parallel to the 

travelway. Temporary concrete barrier shall be tapered at a minimum 8:1 unless space is 

available and then it should be tapered at 15:1 or 100 feet whichever is longest. 

 

Milling and paving of interchange ramps shall be done between 9:00 p.m. and 5:00 AM, unless 

otherwise shown on the Maintenance of Traffic Phasing Plans or as directed by the MTA. Only 

a single ramp at an interchange may be closed at once. Ramp closures will not be permitted the 

day before or after holidays, on holidays, or on Saturdays or Sundays. The Contractor shall 

request approval from the Resident/Authority two weeks prior for all ramp closures. Portable 

changeable message signs shall be used to provide advance notice and warning of the ramp 

closure. PCMS’s shall be operational a minimum of 1 week prior to ramp closure to notify 

Patrons. The contractor shall coordinate PCMS locations with the Resident and the MTA. 

 

Access to, and egress from, the construction area shall be with the direction of travel without 

crossing traffic. Construction vehicles are prohibited from merging with mainline traffic during 

the AM and PM peak traffic hours unless approved in writing from the MTA. The contractor shall 

develop work zone access/egress with acceleration and deacceleration areas and should utilize 
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interchange ramp areas whenever feasible. 

 

Temporary Mainline Lane Closures 

 

A lane closure may be required whenever personnel will be actively working within four feet 

of a travel lane. 

 

Loading/unloading trucks shall not be closer than six feet from an open travel lane. Temporary 

lane closures will only be allowed at the times outlined in Special Provision, Section 652, 

Specific Project Maintenance of Traffic Requirements. These hours may be adjusted based on 

the traffic volume each day by the Resident. 

 

A lane closure is required when a danger to the traveling public may exist. The following is a 

partial list of activities requiring lane closures. Lane closures may be required for other activities 

as well: 

 

▪ Milling and Paving Operations 

 

▪ Bridge work 

 

▪ Drainage Installation and/or Adjustment 

 

▪ Clear Zone Improvements 

 

▪ Pavement Markings Layout and Placement 

 

▪ Work directly over traffic within six feet of a travel lane as measured from 

the painted pavement marking line or traffic control device will require a 

lane closure. This work includes but is not limited to the following: 

 

1. Unbolting structural steel 

2. Removing structural steel 

3. Erecting structural steel 

4. Erecting or moving sign panels on bridges or sign structures 

5. Bolting structural steel 

6. Loading and unloading trucks 

7. Light pole removal or installation 

8. Snow fence installation 

 

Lane closures shall be removed if work requiring the lane closure is not ongoing unless 

included in the Contract as a long-term traffic control requirement or approved by the 

Resident. 

 

During adverse weather condition when the speed limit on the Maine Turnpike has been 

reduced to 45 MPH, or during fog or when there is less than ½ mile of visibility, 

shoulder/lane closures cannot be set up and any currently in place shall be removed. 

Only work on the turnpike mainline that is behind temporary concrete barrier will be 

allowed when speed is reduced to 45 MPH or fog/visibility conditions exist. 
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Daytime lane closures shall be a maximum of three (3) miles. Only one daytime lane closure 

will be permitted per direction. Nighttime lane closures may extend through the entire length of 

the Project. 

 

Temporary single lane closures are allowed upon approval of the Resident. Lane and/or ramp 

closure setup may not begin until the beginning time specified. Closures that are setup early or 

that remain in place outside of the approved time period shall be subject to a lane rental fee of 

$1,000 per five minutes for every five minutes outside of the approved time. The installation of 

the construction signs will be considered setting up the lane closure. Removal of the last 

construction sign will be considered removal of the closure. Construction signs shall be installed 

immediately prior to the start of the closure and shall be promptly removed when no longer 

required. The installation and removal of a closure, including signs, channelizing devices, and 

arrow boards shall be a continuous operation. The Authority reserves the right to order the removal 

of an approved closure. 

 

The Authority desires to minimize the number of daytime lane closures and the number of times 

that a complete stoppage of traffic is required. The Contractor is encouraged to schedule work 

so that the interference with the flow of traffic will be minimized. Lane closures will not be 

allowed until traffic associated with complete stoppages of traffic has cleared. Complete stoppages 

of traffic or lane closures may not be allowed on a particular day if another complete stoppage 

of traffic has been previously approved for another project. 

 

The Resident is required to receive approval from the Maine Turnpike Authority for all lane 

closures. The Resident is required to submit a request for lane closures by noon on 

Thursday for any lane closures needed for the following week. The Contractor shall plan the 

work accordingly. 

 

Temporary Mainline Shoulder Closures 

 

Shoulder closures are anticipated at locations where Contractor access to the mainline is 

required. 

 

Shoulder closures with plastic drums shall be removed at the end of the workday. Temporary 

shoulder closures with plastic drums will not be allowed during periods of inclement weather as 

determined by the Authority. 

 

The location (limits) of shoulder closures with concrete barrier are shown on the Plans. The 

barrier must be placed prior to the start of the work requiring concrete barrier and shall remain in 

place until the work activity is complete. 

 

Equipment Moves 

 

The complete stoppage of traffic for an equipment move (including delivery of materials to the 

median) will be considered for approval if the action cannot reasonably be completed with 

the erection of a lane closure. Contractor shall be responsible for the installation of Signs CS-3, 

“Expect Stopped Traffic” and Signs W3-4 “Be Prepared to Stop”, in accordance with the Single 

Lane Closure Detail immediately prior to the equipment move. Signs will be required on any 

adjacent ramps within proximity to the stoppage. These signs shall be covered when not 

applicable.  
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State Police will be used to stop traffic. Cost for State Police will be the responsibility of the 

Authority. The times requested for trooper assisted equipment moves by on-duty troopers cannot 

be guaranteed. The MTA will not be held responsible for any delays or costs associated with the 

delay, postponement or cancellation of an on-duty trooper assisted equipment move. 

 

The maximum time for which traffic may be stopped and held for an equipment move across 

mainline or ramp at any single time shall be five (5) minutes. The duration shall be measured as 

the time between the time the last car passes the Resident until the time the Resident determines 

that all travel lanes are clear. The traffic shall only be stopped for the minimum period of time 

required to complete the approved activity. The Contractor shall reimburse the Authority at a 

rate of $500 per minute for each minute in excess of the five-minute allowance. 

 

Unapproved movement of equipment or materials across the travel lanes shall be considered a 

violation of the Maintenance of Traffic Requirements and is subject to a minimum fine of $500 

per occurrence with an additional $500 per minute thereafter. 

 

Request for Complete Stoppage of Traffic 

 

A request for a complete stoppage of traffic must be submitted to the Resident for approval. The 

Resident is required to receive approval from the Maine Turnpike Authority for all stoppages. 

The request shall be submitted to the Authority by the Resident at least five (5) working days prior 

to the day of the requested stoppage of traffic and two (2) days for a stoppage less than five 

minutes. All requests must be received by 12:00 p.m. noon to be considered as received on that 

day. Requests received after 12:00 p.m. shall be considered as received the following day. The 

Contractor shall plan the work accordingly. 

 

During the erection or removal of overhead structures or signs traffic shall be stopped and may 

be held for periods of up to 25 minutes during these operations. Before the roadway is reopened, 

all materials shall be secured so they will not endanger traffic passing underneath. The Contractor 

will reimburse the Authority at the rate of $2,500.00 per five-minute period for each roadway 

not reopened (northbound and southbound), in excess of the 25-minute limit. Total penalty shall 

be deducted from the next pay estimate. 

 

Blasting of Ledge, The maximum time for which traffic may be stopped at any single time 

shall be six (6) minutes. This duration shall be measured as the time between the time that the 

last car passes the Resident, until the time the Resident determines that all travel lanes are 

cleared of blast debris. The Contractor shall reduce the size of the blast, change the design and 

method of the blast, use more mats, or otherwise alter the blasting so that the traffic is not 

stopped for more than six minutes. If, due to the throw of rock onto the highway or other 

blasting related activities, traffic is stopped for more than six minutes, the Contractor shall pay 

a penalty of $1,000.00 per minute for every minute traffic is stopped in excess of the six-

minute limit. The penalty shall be measured separately on the northbound and southbound 

roadway (or eastbound and westbound roadway). Total penalties will be deducted from the 

next pay estimate. Whenever the volume of traffic is excessive such that a six-minute 

interruption would cause objectionable congestion, in the opinion of the Authority, the hours 

during which blasting may occur may be further restricted. A detailed blasting plan shall be 

submitted as required in Supplemental Specific or Special Provision Sections 105 or 107. 
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652.3.5 Installation of Traffic Control Devices  

 

All traffic control devices shall be in conformance with NCHRP 350 requirements and MASH 

16 requirements if manufactured after December 31, 2019 and installed as per manufactures 

recommendations. 

 

Portable signs shall be erected on temporary sign supports approved crashworthy devices so that 

the bottom of the sign is either 1) 12 inches or 2) greater than 5 feet above the traveled way. The 

bottom of all regulatory signs and ramp exit signs shall be a minimum of 5 feet above the traveled 

way. The contractor is responsible for maintaining the temporary sign structures so that the sign 

face remains in a vertical position.  Temporary signs supports shall not be used for signs that will 

remain in place at a single location for more than one month. 

 

No signs on easels shall be placed on 4 foot shoulders with guardrail, signs required at these 

location shall be placed on taller easels on the median side of the guardrail. 

 

Post-mounted signs shall be erected so the bottom of the sign is no less than 5 feet above the 

traveled way, and 7 feet above the traveled way in business, commercial, and residential areas. 

Post-mounted signs must be erected so that the sign face is in a true vertical position. All signs 

shall be placed so that they are not obstructed in any manner and immediately modified to ensure 

proper visibility if obstructed.   

 

The bottom of mainline and ramp traffic control signs intending to remain longer than 3 days, 

except as provided in 2009 MUTCD Section 6F.03 paragraph 12, shall be mounted 5 feet or 

greater above the edge of pavement on posts or portable sign supports. 

 

The Resident will verify the exact locations of the construction signs in the field. Construction 

signs behind guardrail shall be mounted high enough to be visible to traffic. Vertical panel 

markers shall be mounted with the top at least 4 feet above the traveled way. 

Drums placed along the Turnpike mainline shall have a minimum of one drum weight.  

Drums that will remain in the same location for more than three days shall have double 

drum weights.   (i.e. a minimum of 40 lbs of drum tire rings). Drums shall not be weighted 

on the top. Drain holes shall be provided to prevent water from accumulating in the drums. 

During winter periods, drums shall be placed on the grass shoulder or removed from the roadway 

so winter maintenance operations will not be impacted. This requires the placement of drums 

behind the median guardrail. Drums shall not be placed on snowbanks. 

 

The Contractor shall operate and maintain the flashing arrow board unit and for dependable 

service during the life of the contract. The units shall remain in continuous night and day service 

at locations designated until the Resident designates a new location or discontinuance of service. 

 

The Contractor shall maintain the devices in proper position and clean them as necessary. 

Maintenance shall include the covering and uncovering of all signs when no longer applicable 

(even if for a very short duration). The sign shall be considered adequately covered when no part 

of the sign face is visible either around or through the covering. 

The Contractor shall replace damaged traffic control devices with devices of acceptable quality, 
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as directed by the Resident. 

 

The Contractor is required to cover all existing signs, including regulatory and warning signs, 

within the Work zone which may conflict with the proposed construction signs. The Contractor 

is also required to cover all permanent construction signs when they conflict with a daily traffic 

control setup. The method of covering existing signs must be approved by the Resident. The use 

of adhesives on the sign face is prohibited. 

 

Work Zone Speed Limits 

 

Work Zone Speed (Fines Doubled) is a regulatory speed limit that indicates the maximum legal 

speed through a work zone which is lower than the normal posted speed. The speed limit shall 

be displayed by black on white speed limit signs in conjunction with a black on orange “Work 

Zone” plate. Speed limit signs shall be installed at each mile within the work zone. Any existing 

regulatory speed limit signs within the reduced speed zone shall be covered once the reduced speed 

signs have been erected. 

 

Two orange fluorescent flags shall be attached to all speed limit signs that are uncovered for a 

period of time exceeding one week. This work shall be incidental. Signs that are covered and 

uncovered on a regular basis are not required to have the supplemental flags. 

 

The reduced speed limit signs shall be used when workers are adjacent to traffic, when travel 

lane(s) are closed, when indicated on Maintenance of Traffic Control Plans provided or other times 

as approved by the Resident: 

 

The signs shall be covered or removed when not applicable. The covering and uncovering of 

signs shall be included for payment under Maintenance of Traffic. Signs relating to reduced 

speed shall be installed in accordance with the details. The Contractor shall note that all signs 

including those behind concrete barrier or guardrail are required to be clearly visible to all drivers 

at all times. 

 

Lane Closure Installation and Removal Procedure 

 

The Contractor will follow the following procedures when closing any travel lanes on the 

turnpike roadways: 

 

1. The sign package shall be erected starting with the first sign and proceeding to 

the start of the taper. The sign crew shall erect signs with the vehicle within the 

outside shoulder. 

 

2. Position the arrow board with the proper arrow at the beginning of the taper; and, 

 

3. When arrow board is in place, continue with the drums/cones to secure the work 

area. 

 

To dismantle the lane closure, start with last drums/cone placed and work in reverse order until 

all the drums are removed. The arrow board which was installed first shall be the final traffic 

control device removed, excluding the sign package. The remaining sign package shall be 

picked-up starting with the first sign placed and continuing in the direction of traffic and with 



  Contract 2024.08 

 

SP-58 

 

the vehicle in the outside shoulder. 

 

Trucking Plan 

 

The Contractor shall submit a trucking plan to the Resident within 10 working days of the 

award of the Contract. The trucking plan shall consist of at least the following: 

 

▪ Date of anticipated start of work per each location. 

 

▪ Haul routes from plant/pit to work area and return. 

 

▪ Haul routes from work area to disposal area and return. 

 

▪ Entering / exiting the work area. 

 

▪ Vehicle safety equipment and Vehicle inspection. 

 

▪ Personal safety equipment. 

 

▪ Communications equipment and plan. 

 

The trucking plan will not be paid for separately but shall be incidental to the Contract. 

 

652.3.6 Traffic Control 

 

The existing travel way width shall be maintained to the maximum extent practical. 

 

Vertical panel markers, drums, cones, or striping shall be used to clearly delineate the roadway 

through the construction area. Two-way traffic operation shall be provided at all times that the 

Contractor is not working on the project. One- way traffic shall be controlled through work areas 

by flaggers, utilizing radios, field telephones, or other means of direct communication. 

 

The traffic control devices shall be moved or removed as the work progresses to assure 

compatibility between the uses of the traffic control devices and the traffic flow. 

 

Pavement markings shall be altered as required to conform to the existing traffic flow pattern. 

Repainting of pavement marking lines, if required to maintain the effectiveness of the line, shall 

be considered incidental to the maintenance of traffic control devices, no separate payment will 

be made. Inappropriate pavement markings shall be removed whenever traffic is rerouted, and 

temporary construction pavement markings shall be placed. Removal of non-applicable 

markings and initial placement of temporary construction pavement markings will be paid for 

under the appropriate Contract items. Traffic changes shall not be made unless there is sufficient 

time, equipment, materials, and personnel available to complete the change properly before the 

end of the workday. This provision will not be required when traffic is rerouted for brief periods 

and the route can be clearly defined by channelizing devices, or flaggers, or both. 

 

All vehicles used during the installation and removal of traffic control devices, including lane 

closures, shall be equipped with a vehicle-mounted lighted arrow board or high intensity 

LED full width light bar acceptable to the Resident. The arrow board or full width light bar 
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shall be capable of displaying a left arrow, right arrow, double arrow, and light bar 

patterns. 652.4 Flaggers 

The Contractor shall furnish flaggers as required by contract documents or as otherwise specified 

by the Resident. Flaggers shall not stop traffic on Turnpike mainline or interchange ramps. 

Only State Police are allowed to stop traffic on mainline or interchange ramps. 

 

All flaggers must have successfully completed a flagger test approved by the Maine Department 

of Transportation and administered by a Maine Department of Transportation approved Flagger-

Certifier. All flaggers must carry an official certification card with them at all times while 

flagging. 

 

For daytime conditions, flaggers shall wear a top (vest, shirt or jacket) that is orange, yellow, 

yellow-green, or fluorescent versions of these colors meeting ANSI 107-2004, Class 3, along 

with a hat with 360 ˚ retro-reflectivity. 

 

For nighttime conditions, flaggers shall wear all Class 3 apparel, meeting ANSI 107-2004, 

including a Class 3 top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be 

worn along with a hardhat with 360 ̊  retro-reflectivity and shall be visible at a minimum distance 

of 1000 ft. Flagger stations must be illuminated in nighttime conditions to assure visibility and 

will be specifically addressed in detail in the Contractor’s TCP. 

 

Flagger stations shall be located far enough in advance of the workspace so that approaching 

road users will have sufficient distance to stop at the intended stopping point. While flagging, 

the flagger should stand either on the shoulder adjacent to the traffic being controlled, or in the 

closed lane. At a spot obstruction with adequate sight distance, the flagger may stand on the 

shoulder opposite the closed sections to operate effectively. Under no circumstances shall the 

flagger stand in the lane being used by moving traffic or have their back to oncoming traffic. The 

flagger should be clearly visible to approaching traffic at all times and should have a clear escape 

route. 

 

When conditions do not allow for proper approach sight distance of a flagger or storage space 

for waiting vehicles, additional flaggers shall be used at the rear of the backlogged traffic or at a 

point where approaching vehicles have adequate stopping sight distance to the rear of the 

backlogged traffic. All flagger stations shall be signed, even when in close proximity. The signs 

shall be removed or covered when flagger operations are not in place, even if it is for a very short 

duration. 

 

Flaggers shall be provided as a minimum, a 10-minute break, every 2 hours and a 30 minute or 

longer lunch period away from the workstation. Flaggers may only receive 1 unpaid break per 

day; all other breaks must be paid. Sufficient certified flaggers shall be available onsite to provide 

for continuous flagging operations during break periods. If the flaggers are receiving the 

appropriate breaks, breaker flagger(s) shall be paid starting 2 hours after the work begins and 

ending 2 hours before the work ends. A maximum of 1 breaker per 6 flaggers will be paid. (1 

breaker flagger for 2 to 6 flaggers, 2 breaker flaggers for 7 to 12 flaggers, etc.). If a flagger station 

is manned for 10 hours or more, then ½ hour for lunch will be deducted from billable breaker 

flagger hours. 
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652.41 Traffic Officers 

 

Local road traffic officers, if required, shall be uniformed police officers. State Police officers 

and vehicles shall be used to warn and stop traffic. All State Police shall be scheduled through the 

Maine Turnpike Authority. The Authority will make payment for the State Police officers and 

vehicles directly to the State Police. 

 

The Contractor will not be entitled to additional compensation if scheduled Work is not 

completed due to the unavailability of State Police. 

 

652.6.1 Daylight Work Times 

 

Unless otherwise described in the Contract, the Contractor is allowed to commence work and 

end work daily according to the Sunrise/Sunset Table at: 

http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town 

on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before 

sunrise or after sunset will be considered Night Work. 

 

652.6.2 Night work 

 

When Night Work occurs (either scheduled or unscheduled), the Contractor shall provide and 

maintain lighting on all equipment, at all workstations, and all flagger stations. 

 

The lighting facilities shall be capable of providing light of sufficient intensity to permit good 

workmanship, safety, and proper inspection at all times. The lighting shall be cut off and 

arranged on stanchions at a height that will provide perimeter lighting for each piece of equipment 

and will not interfere with traffic, including commercial vehicles, approaching the work site from 

either direction. 

 

The Contractor shall have available portable floodlights for special areas. 

The Contractor shall utilize padding, shielding or other insulation of mechanical and electrical 

equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare lamps, 

generators, etc. to maintain lighting of the work site. 

 

The Contractor shall submit a lighting plan prior to any night work for review showing the 

type and location of lights to be used for night work. The Resident may require modifications 

be made to the lighting set up in actual field conditions. 

 

Prior to beginning any Night Work, the Contractor shall furnish a light meter for the Residents 

use that is capable of measuring the range of light levels from 5 to 20 foot-candles. 

 

Horizontal illumination, for activities on the ground, shall be measured with the photometer 

parallel to the road surface. For purposes of roadway lighting, the photometer is placed on the 

pavement. Vertical illumination, for overhead activities, shall be measured with the photometer 

perpendicular to the road surface. Measurements shall be taken at the height and location of the 

overhead activity. 

 

Night Work lighting requirements: 

 

http://www.sunrisesunset.com/usa/Maine.asp
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Mobile Operations: For mobile-type operations, each piece of equipment (paver, roller, milling 

machine, etc.) will carry indirect (i.e. balloon type) lights capable of producing at least 10 foot- 

candles of lighting around the work area of the equipment. 

 

Fixed Operations: For fixed-type operations (flaggers, curb, bridge, pipes, etc.), direct (i.e. tower) 

lighting will be utilized capable of illuminating the work area with at least 10 foot- candles of 

light. 

 

Hybrid Operations: For hybrid-type operations (guardrail, sweeping, In-slope excavation, etc.), 

either direct or indirect lighting may be utilized. The chosen lights must be capable of producing 

at least 10 foot-candles of light around the work area of the equipment 

 

Inspection Operations: Areas required to be inspected by the Authority will require a minimum 

of 5 foot-candles of lighting. This may be accomplished through direct or indirect means. 

 

The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white 

segments, to outline the front back and sides of construction vehicles and equipment, to define 

their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt from 

this requirement. 

 

The Resident or any other representative of the Authority reserves the right to suspend the work 

at any time and request a meeting to discuss violations and remedies. The Authority shall not be 

held responsible for any delay in the work due to any suspension under this item. 

 

Failure to follow the approved Lighting Plan will result in a Traffic Control violation. 

 

Payment for lighting, vehicle mounted signs and other costs accrued because of night work will 

not be made directly but will be considered incidental to the related contract items. 

 

652.6.3 Traffic Coordinator and Personnel 

 

The Contractor shall submit to the Resident for approval a list of traffic control personnel 

assigned to the Project including qualifications, certifications and experience. 

 

The Traffic Coordinator duties shall include, but are not necessarily limited to: 

 

a. Developing, in conjunction with the Resident and Project superintendent, a 

traffic control program for the days’ work activities which will facilitate traffic in 

a safe and efficient manner. 

 

b. Ensure that all traffic control implements (signs, arrow boards, barrels, etc.) 

are on-site so the traffic program can be implemented effectively. 

 

c. Ensure a safe and effective setup or take-down of all signing implements to 

least impact the traveling motorist; and, 

 

d. Working knowledge of construction signing/traffic control requirements in 

conformance with the latest issued Manual on Uniform Traffic Control Devices. 
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e. The Contractor shall supplement the traffic control plan with a daily plan, 

which includes schedules for utilizing traffic coordinators and flaggers. This plan 

shall be submitted daily and agreed upon cooperatively with the Resident. 

 

652.7 Method of Measurement 

 

Signs, signs supplied by the Authority, and panel markers will be measured by the square foot 

for all signs authorized and installed. Flashing arrow boards, portable-changeable message signs, 

and flashing and steady burn lights, will be measured by each unit authorized and installed on 

the project. Channelizing devices furnished, installed, maintained and removed are included in 

the lump sum pay item for maintenance of traffic control devices.  No additional payment will 

be made for devices that require replacement due to poor condition or inadequate retro-

reflectivity. 

 

Flaggers or traffic officers used during the Contract, for the convenience of the Contractor, will 

not be measured separately for payment, but shall be incidental to the various pay items. This 

includes use of Flaggers for the delivery of materials and equipment to the project or other 

Flagger use that is for the Contractor’s convenience, as determined by the Resident 

Engineer. If flaggers are required to maintain traffic and there is not a pay item in the 

contractor for flaggers, then flaggers shall be incidental to the other Section 652 contract 

items and no separate payment shall be made. 

The accepted quantity of traffic officer and flagger time will be the number of hours the 

designated station is occupied. The number of hours authorized for payment, if any, will be 

measured to the nearest ¼ hour. 

 

The Authority will make payment for the State Police officers and vehicles directly to the State 

Police when utilized for mainline traffic control activities. State Police escorts, if required to 

move oversize material or equipment loads to the jobsite, will not be paid separately, but shall 

be incidental to the various pay items. 

 

Maintenance of traffic control devices, including Truck mounted impact attenuators and 

Automated trailer mounted speed limit signs required for the project will be measured by the 

calendar day or as one lump sum, as indicated in the plans and specifications, for all authorized 

and installed traffic control devices. Traffic control devices will only be measured for payment 

the first time used. Subsequent uses shall be incidental to Item 652.36 or 652.361. 

 

The vehicle mounted arrow board, mounted on trucks used for installation and removal of lane 

closures, will not be measured separately for payment, but shall be incidental to Item 652.36 or 

652.361. 

 

The traffic coordinator(s) will not be measured separately for payment but shall be incidental to 

Item 652.36 or 652.361. 

 

Portable light towers, lighting on equipment and lighting plan will not be measured separately 

for payment but shall be incidental to the related Contract items. 

 

Truck mounted attenuator shall be measured for payment by the week for each week that  

the unit is used on a travel lane or shoulder on the project or each unit for each unit that it used  

on the project for the full duration of the project, as approved by the Resident.   
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Sequential Flashing Warning Lights shall be measured for payment by the maximum number of 

sequential flashing warning lights satisfactorily installed and properly functioning at any one 

time during the life of the project. Payment shall include all materials and labor to install, 

maintain and remove all Sequential Flashing Warning Lights. 

 

Automated Trailer Mounted Speed Limit Sign shall incidental to the Maintenance of Traffic  Control 

device item Payment shall include the Trailer, Radar Speed Limit Sign, flashing beacon amber 

lights, regulatory speed limit sign, fuel, necessary maintenance, and all checking of Radar Speed 

Limit Signs by manufacturer and all project moves including the transporting and delivery of the 

unit. 

 

The accepted quantity of temporary portable rumble strips shall be measured by the unit 

complete in place, per lane closure application. A unit shall consist of 1 group of 3 full-lane width 

of rumble strips. As shown in the plans, a maximum of 3 units may be used at each lane closure. 

A unit shall be measured for each group of rumble strips, each time they are used for a lane closure. 

 

652.8 Basis of Payment 

The accepted quantity of signs, signs supplied by the Authority, and panel markers will be paid 

for at the contract unit price per square foot. Such payment will be full compensation for 

furnishing (or retrieving from the Authority) and installing all signs, sign supports, and all 

incidentals necessary to complete the installation of the signs. 

 

The accepted quantity of flashing arrow boards, barricades, battery operated flashing and steady 

burn lights, will be paid for at the contract unit price each for the actual number of devices 

authorized, furnished, and installed. Such payment shall be full compensation for all incidentals 

necessary to install and maintain the respective devices. 

 

The Sequential Flashing Warning Lights will be paid for at the Contract unit price per each. This 

price shall include all costs associated with furnishing, installing, operating, maintaining, relocating, 

and removing the Sequential Flashing Warning Lights. 

 

The Truck Mounted Attenuator(s) will be paid for at the Contract unit price each for  

the number of units for the actual number of units authorized for use for the duration of the  

project and per week for each week or partial week that additional units are authorized and  

used on the project, as indicated in the plans and specifications. This price shall include all  

costs associated with the use of the vehicle.   Payment shall include operator, fuel, truck,  

maintenance, flashing lights, arrow board and all other incidentals necessary to operate the  

vehicle. 

 

Failure by the contractor to reinstall cones, barrels, signs, covered/uncovered signs, and 

similar traffic control devices within an hour of them being displaced, moved, knocked 

over, un-covered and etc. will result in a $150 fine per traffic control device if the issues are 

not resolved within 1 hour of notification by the resident. An additional $150 will be assessed 

for each additional hour that the device has not been corrected. If the traffic control device 

is critical to the maintenance of traffic creating an actual or potential safety issue with traffic 

and is not corrected immediately then it will result in a violation letter as described below. 

 

Failure by the contractor to follow the Contracts 652 Supplemental Specifications, Special 
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Provisions and Standard Specification and/or the Manual on Uniform Traffic Control Devices 

(MUTCD) and/or the Contractors own Traffic Control Plan, or failure to correct a violation, will 

result in a violation letter and result in a reduction in payment as shown in the schedule below. 

The Resident or any other representative of the Authority reserves the right to suspend the work 

at any time and request a meeting to discuss violations and remedies. The Authority shall not be 

held responsible for any delay in the work due to any suspension under this item. Any reduction 

in payment under this Special Provision will be in addition to forfeiting payment of maintenance 

of traffic control devices for that day. 

 

Amount of Penalty Damages per Violation 

1st 2nd 3rd & Subsequent 

$500 $1,000 $2,500 

 

652.8.1 Maintenance of Traffic Control Devices 

 

Maintenance of Traffic Control Devices will be paid at the contract unit price per calendar day or 

lump sum price, as indicated in the plans and specifications. Such payment will be full 

compensation for all days that the Contractor maintains traffic as specified herein, and for moving 

devices as many times as necessary; for replacing devices damaged, lost, or stolen; and for 

cleaning, maintaining, and removing all devices used for traffic control, including replacing 

temporary pavement marking lines. 

 

The contract price for Maintenance of Traffic Control Devices shall be full compensation for all 

days for such maintenance, encompassing all areas of the contract, regardless of whether or not 

the work areas or projects are geographically separated. 

 

652.8.2 Other Items 

 

The accepted quantities of flagger hours will be paid for at the contract unit price per hour for 

each flagging station occupied excluding lunch breaks, and for each approved breaker flagger. 

Overtime hours, as reported on the certified payrolls, will be paid an additional 30% of the bid 

price for 652.38. The computation and additional payment for overtime hours will occur during 

the project close-out process and will be paid as additional hours of 652.38 to the nearest ¼ hour. 

The contract unit price shall be full compensation for hiring, transporting, equipping, supervising, 

and the payment of flaggers and all overhead and incidentals necessary to complete the work. 

 

There will be no payment made under any 652 pay items after the expiration of the adjusted total 

contract time. 

 

The accepted quantities of traffic officer hours will be paid for at the contract unit price per 

¼ hour for each station occupied, with no additional payment for overtime. This price shall be 

full compensation for supplying uniformed officers with police cruisers, and all incidentals 

necessary to complete the work, including transportation, equipment, and supervision. 

 

Payment for temporary pavement marking lines and pavement marking removal will be made 

under the respective pay item in Section 627 - Pavement Markings. 

Payment for temporary traffic signals will be made under Section 643 - Traffic Signals. The 
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accepted  quantity  of  Portable Changeable  Message Signs  will  be  paid  for  at the 

Contract  unit  price each. This  price  shall  be  full  compensation  for  furnishing, 
relocating, 
maintaining and removing the PCMS. The price also includes all costs associated with setting-

up and paying for a data cellular account, technical support, training and any costs associated 

with the GPS location device. 

 

Progress payment of each PCMS shall be pro-rated over the duration of the Contract. Contract 

duration shall be from the specified Contract start date to substantial completion or Contract 

completion, whichever is sooner. 

 

For a PCMS that fails to operate when required, the Contractor will be given 24-hours to repair 

or replace the PCMS. For periods longer than 24-hours, payment will be reduced based on the 

pro-rated time that the PCMS is out of service. 

 

Drums or cones will be paid under pay item for maintenance of traffic control devices lump sum 

as designated in the Plans and Specifications.  Such payment shall be full compensation for all 

drums and cones as shown on the Plans or required to complete the work. 

 

The accepted quantity of temporary portable rumble strips will be paid for at the contract unit 

price per unit which shall include the transport device. Payment is full compensation for 

providing, relocating, maintaining or replacing, and removing temporary portable rumble strips. 

If the pay item is not included in the contract quantities, then the Authority does not anticipate 

the use of this item on the contract. If contractor wishes to utilize temporary portable rumble 

strips and the item is not in the contract, then the contractor may propose use of them to the 

Authority for consideration. 

 

Payment will be made under:   

 

The Main Turnpike Authority shall provide all lane closures and traffic control devices at 

all locations.  The Contractor shall be responsible for providing equipment, personnel, and that 

their operations all meeting the 652 requirements. 

 

 

 

 

 

 

 

 

Mainline Northbound Exit 35 to Exit 36 

 

May 18, 2024 to September 7, 2024 
 

 Temporary 

Shoulder Closures 
 

Temporary Lane 

Closures 
 

Temporary Double 

Lane Closures 
 

Days of Week: Sunday night through Friday 

morning 
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Time of Day: 7:00 p.m. to 4:00 p.m. 

5:00 p.m. to 6:00 a.m. following day  

Allowed  Allowed   

Time of Day:  10:00 p.m. to 6:00 a.m. following day Allowed  Allowed  Allowed  

Days of Week: Friday night through Saturday 

morning 

   

Time of Day:  10:00 p.m. to 8:00 a.m. following day  Allowed  Allowed   

Time of Day:  11:00 p.m. to 7:00 a.m. following day Allowed  Allowed  Allowed  

 

Mainline Northbound Exit 35 to Exit 36 

 

September 8, 2024 to May 16, 2025 
 

 Temporary 

Shoulder 

Closures 
 

Temporary Lane 

Closures 
 

Temporary 

Double Lane 

Closures 
 

Days of Week: Sunday night through Friday morning    

Time of Day: 8:30 a.m. to 4:00 p.m. 

5:00 p.m. to 6:30 a.m. following day 
Allowed  Allowed   

Time of Day:  9:00 p.m. to 6:00 a.m. following day 
 

Allowed  Allowed  Allowed  

Days of Week: Friday night through Saturday morning    

Time of Day:  8:00 p.m. to 6:00 p.m. following day 
 

Allowed  Allowed   

Time of Day:  10:00 p.m. to 8:00 a.m. following 

day 
 

Allowed  Allowed  Allowed  
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Mainline Southbound Exit 35 to Exit 36 

May 18, 2024 to September 7, 2024 

 Temporary 

Shoulder 

Closure 

Temporary 

Lane 

Closure 

Temporary 

Double Lane 

Closure 

Days of Week: Sunday Night through 

Monday morning 

   

Time of Day: 9:00 p.m. to 10:00 a.m. 

following day 

Allowed Allowed  

Time of Day: 10:00 p.m. to 6:00 a.m. 

following day 

Allowed Allowed Allowed 

Days of Week: Monday night through 

Friday morning 

   

Time of Day: 7:00 p.m. to 10:00 a.m. 

following day 

Allowed Allowed  

Time of Day: 10:00 p.m. to 6:00 a.m. 

following day 

Allowed Allowed Allowed 

Days of Week: Friday night through 

Saturday morning 

   

Time of Day: 8:00 p.m. to 9:00 a.m. 

following day 

Allowed Allowed  

Time of Day: 11:00 p.m. to 7:00 a.m. 

following day 

Allowed Allowed Allowed 

Mainline Southbound Exit 35 to Exit 36 

September 8, 2024 to May 16, 2025 

 Temporary 

Shoulder 

Closure 

Temporary 

Lane 

Closure 

Temporary 

Double Lane 

Closure 

Days of Week: Sunday Night through 

Friday morning 

   

Time of Day: 6:30 p.m. to 2:00 p.m. 

following day 

Allowed Allowed  

Time of Day: 9:00 p.m. to 6:00 a.m. 

following day 

Allowed Allowed Allowed 

Days of Week: Friday night through 

Saturday morning 

   

Time of Day: 7:00 p.m. to 11:00 a.m. 

following day 

Allowed Allowed  

Time of Day: 10:00 p.m. to 6:00 a.m. 

following day 

Allowed Allowed Allowed 


