



Maine Turnpike Authority Plan Holder List

Contract ID: 2014.10
Contract Type: Contract

INTERCHANGE IMPROVEMENTS
LEWISTON (EXIT 80)
PHASE 2 (BRIDGE AND MAINLINE)
Mile 80.3

Associated General Contractors of NH
48 Grandview Road
Bow, NH 03304

Tel: 603-225-2701
Fax: 603-226-3859

Construction Journal
400 SW 7th Street
Stuart, FL 34994

Tel: 800 785 5165
Fax: 800 581 7204

Associated General Contractors of Maine
188 Whitten Road
Augusta, ME 04332

Tel: 207 622 4741
Fax: 207 622 1625

Wyman & Simpson Inc.
P.O. Box 40 910 Main Street
Richmond, ME 04357

Tel: 207-737-4471
Fax: 207-737-8565

R J Grondin & Sons
11 Bartlett Road
Gorham, ME 04038

Tel: 207 854 1147
Fax: 207 854 4315

CPM Constructors
30 Bonney Street
Freeport, ME 04032-0909

Tel: 207-865-0000
Fax: 207-865-4836



Maine Turnpike Authority Plan Holder List

Contract ID: 2014.10
Contract Type: Contract

INTERCHANGE IMPROVEMENTS
LEWISTON (EXIT 80)
PHASE 2 (BRIDGE AND MAINLINE)
Mile 80.3

Construction Bid Source

PO Box 568

Burson, CA 95252

Tel: 209-772-3670

Fax: 209-772-3573

Pike Industries, Inc.

95 Western Avenue

Fairfield, ME 04937

Tel: 207 453 9381

Fax: 207 453 2557

Sargent Corporation

PO Box 435

Stillwater, ME 04489

Tel: 207-827-4435

Fax: 207-827-3148

The Lane Construction Corp.

953 Odlin Road P.O. Box 103

Bangor, ME 04401

Tel: 207 945 0873

Fax: 207 947 8887

Gendron & Gendron

P O Box 1913 50 Alfred Plourde

Lewiston, ME 04240

Tel: 207-782-7372

Fax: 207-782-7308

AD Electric Company

P O Box 1209 6 Sabattus Street

Sabattus, ME 04280

Tel: 207-375-8012

Fax: 207-375-8279



Maine Turnpike Authority Plan Holder List

Contract ID: 2014.10
Contract Type: Contract

INTERCHANGE IMPROVEMENTS
LEWISTON (EXIT 80)
PHASE 2 (BRIDGE AND MAINLINE)
Mile 80.3

Construction Data Company

4201 W. Parmer Lane Suite A200
Austin, TX 78727

Tel: 512-634-5980

Fax: 866-714-9554

ARC Enterprises

27 Commercial Street
Kingfield, ME 04947

Tel: 207-265-2646

Fax: 207-265-4054

Scott Construction

108 Rockaway Road
Falmouth, ME 04105

Tel: 207-632-0521

Fax: 207-206-8892

Technical Construction, Inc.

302A Auburn Road
Turner, ME 04282

Tel: 207-225-3006

Fax: 207-225-3099

The Reinforced Earth Company

133 Park Street
North Reading, MA 01864

Tel: 978-664-2830

Fax: 978-664-2831

Harris Rebar

51 US Route 1
Scarborough, ME 04074

Tel: 207-883-3444

Fax: 207-883-8056



Maine Turnpike Authority Plan Holder List

Contract ID: 2014.10
Contract Type: Contract

INTERCHANGE IMPROVEMENTS
LEWISTON (EXIT 80)
PHASE 2 (BRIDGE AND MAINLINE)
Mile 80.3

Reed & Reed, Inc.
P.O. Box 370 275 River Road
Woolwich, ME 04579

Tel: 207-443-9747
Fax: 207-443-2792

T Buck Construction
249 Mellow Road
Auburn, ME 04210

Tel: 207-783-6223
Fax: 207-783-3970

Construction Summary of ME, Inc.
734 Chestnut Street
Manchester, NH 03104

Tel: 603-627-8856
Fax: 603-627-4524

Moulison North Corporation
Biddeford Station 10 Iron Trail Road
Biddeford, ME 04005

Tel: 207-282-0759
Fax: 207-282-3935

Veritas Steel, LLC
2800 Melby Street
Eau Claire, WI 54703

Tel: 715-835-2800
Fax: 715-835-4244

Watson Bowman Acme
95 Pineview Drive
Amherst, NY 14228

Tel: 716-691-7566
Fax: 716-691-9239



Maine Turnpike Authority Plan Holder List

Contract ID: 2014.10
Contract Type: Contract

INTERCHANGE IMPROVEMENTS
LEWISTON (EXIT 80)
PHASE 2 (BRIDGE AND MAINLINE)
Mile 80.3

H B Fleming

89 Pleasant Avenue
So. Portland, ME 04106

Tel: 207-799-8514

Fax: 207-799-8538

Pratt & Sons, Inc.

PO Box 236
Mechanic Falls, ME 04256

Tel: 207-345-3311

Fax: 207-345-3313

Shaw Brothers Construction, Inc.

P O Box 69 341 Mosher Road
Gorham, ME 04038

Tel: 207-839-2552

Fax: 207-839-6239