

MAINE TURNPIKE AUTHORITY

ADDENDUM NO. 4

CONTRACT 2025.17

BRIDGE REPAIRS

SACO RIVER OVERPASS (MM 33.0)

FOREST AVENUE OVERPASS (MM 50.0)

The bid opening date is Thursday August 28, 2025 at 11:00 am.

The following changes are made to the Proposal and Plans.

PROPOSAL

Proposal Sheets P-2 thru P-5 are deleted and replaced with P-2 thru P-5 revised 8/28/25.

1. The revisions to these proposal sheets include the following:
 - Item 659.10 Mobilization, is revised to a quantity of 1 Lump Sum.

PLANS

The Contractor shall make a 'pen and ink' change to Plan Sheet 2 (GN-01), Estimated Quantities Table, Item 659.10 Mobilization, revised to a quantity of 1 Lump Sum.

QUESTIONS

The following question was submitted to the Maine Turnpike Authority in writing. An answers to the question are noted. Bidders shall utilize this information in preparing their bid.

Question 1: Item 659.10 Mobilization has a quantity of 2 Lump Sum. Is the intent to pay 1 Lump Sum for each location?

Answer: The 659.10 Mobilization quantity shall be updated to 1 Lump Sum and include payment for both Saco River and Forest Avenue Bridges. See above pen and ink revision to the Plans and attached revised P-sheets.

ATTACHMENTS

- Addendum No. 4 (2 pages)
- Revised P-Sheets (Revised 8/28/2025) (4 pages)

Notes: The above items shall be considered as part of the bid submittal.

The total number of pages included with this addendum is six pages (6).

All bidders are requested to acknowledge the receipt of the Addendum No. 4 by signing below and e-mailing this sheet to Nathaniel Carll, Purchasing Department, Maine Turnpike Authority at ncarll@maineturnpike.com. Bidders are also required to acknowledge receipt of this Addendum No. 4 on Page P-6 of the bid package.

Business Name

Print Name and Title

Signature

Date

Very truly yours,

MAINE TURNPIKE AUTHORITY

Nathaniel Carll
Purchasing Department
Maine Turnpike Authority

SCHEDULE OF BID PRICES
CONTRACT NO. 2025.17
BRIDGE REPAIRS
SACO RIVER OVERPASS SOUTHBOUND (MM 33.0)
FOREST AVENUE OVERPASS (MM 50.0)

Item No	Item Description	Units	Approx. Quantities	Unit Prices in Numbers		Bid Amount in Numbers	
				Dollars	Cents	Dollars	Cents
202.17	Removing Existing Structural Concrete (48 CY)	Lump Sum	1				
202.202	Removing Pavement Surface - Mainline	Square Yard	1,900				
202.206	Removing Rumble Strips	Linear Foot	1,800				
403.209	Hot Mix Asphalt, 9.5 mm (sidewalks, drives & incidentals)	Ton	8				
403.2101	Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Polymer Modified)	Ton	170				
409.15	Bituminous Tack Coat	Gallon	100				
502.49	Structural Concrete Curbs and Sidewalks (48 CY)	Lump Sum	1				
503.14	Epoxy-Coated Reinforcing Steel, Fabricated and Delivered	Pound	7,300				
503.15	Epoxy-Coated Reinforcing Steel, Placing	Pound	7,300				
507.17	Aluminum Bridge Railing Repair and Reset (1250 LF Reset, 30 LF Repair)	Lump Sum	1				
515.202	Clear Protective Coating for Concrete Surfaces	Square Yard	900				

CARRIED FORWARD:

Item No	Item Description	Units	Approx. Quantities	Unit Prices in Numbers		Bid Amount in Numbers	
				Dollars	Cents	Dollars	Cents
BROUGHT FORWARD:							
518.60	Repair of Vertical Surfaces < 8 inches	Square Foot	50				
518.70	Repair of Overhead Surfaces <8 inches	Square Foot	60				
518.80	Partial Depth Concrete Deck Repairs	Square Foot	320				
518.81	Full Depth Concrete Deck Repairs	Square Foot	60				
520.23	Asphaltic Plug Joint	Linear Foot	90				
526.306	Temporary Concrete Barrier, Type 1 - Supplied by Authority (2050 LF)	Lump Sum	1				
527.341	Work Zone Crash Cushions, TL-3	Unit	1				
606.24	Guardrail Type 3d - Single Rail	Linear Foot	300				
627.73	Temporary 6 Inch Pavement Marking Tape	Linear Foot	10,500				
627.731	Temporary 6 Inch Black Pavement Marking Tape	Linear Foot	5,050				
627.77	Removing Existing Pavement Marking	Square Foot	7,800				
627.78	Temporary 6" Painted Pavement Marking Line, White or Yellow	Linear Foot	10,500				

CARRIED FORWARD:

Item No	Item Description	Units	Approx. Quantities	Unit Prices in Numbers		Bid Amount in Numbers	
				Dollars	Cents	Dollars	Cents
BROUGHT FORWARD:							
629.05	Hand Labor, Straight Time	Hour	20				
631.10	Air Compressor (including operator)	Hour	20				
631.11	Air Tool (including operator)	Hour	20				
631.172	Truck - large (including operator)	Hour	20				
631.36	Foreman	Hour	20				
652.30	Flashing Arrow	Each	3				
652.33	Drum	Each	234				
652.34	Cone	Each	234				
652.35	Construction Signs	Square Foot	1,410				
652.36	Maintenance of Traffic Control Devices - Forest Ave. Overpass	Calendar Day	25				
652.361	Maintenance of Traffic Control Devices - Saco River Overpass	Lump Sum	1				
652.38	Flaggers	Hour	120				

CARRIED FORWARD:

Item No	Item Description	Units	Approx. Quantities	Unit Prices in Numbers		Bid Amount in Numbers	
				Dollars	Cents	Dollars	Cents
BROUGHT FORWARD:							
652.41	Portable Changeable Messge Sign	Each	3				
659.10	Mobilization	Lump Sum	1				
TOTAL:							